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INSTRUCTIONS TO THE TENDERERS/BIDDERS FOR E-SUBMISSION OF BIDS 

ONLINE THROUGH E-PROCUREMENT SITE  https://eprocure.gov.in/eprocure/app       
 
This tender document has been published on the Central Public Procurement (CPP) Portal 
(URL: https://eprocure.gov.in/eprocure/app). The tenderers/bidders are required to submit soft 
copies of their bids electronically on the CPP Portal, using valid Digital Signature Certificates 
(DSC). The instructions given below are meant to assist the tenderers/bidders in registering on 
the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids 
online on the CPP Portal. More information useful for submitting online bids on the CPP Portal 
may be obtained at: https://eprocure.gov.in/eprocure/app 
  
REGISTRATION  

1)  Tenderers/bidders are required to enrol on the e-Procurement module of the Central 

Public Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on 
the link “Click here to Enrol” on the CPP Portal. Enrolment is free of Charge.  

 As part of the enrolment process, the tenderers/bidders will be required to choose a 
unique username and assign a password for their accounts. 

 Tenderers/bidders are advised to register their valid email address and mobile numbers 
as part of the registration process. These would be used for any communication from 
the CPP Portal.  

 Upon enrolment, the tenderers/bidders will be required to register their valid Digital 
Signature Certificate (Class II or Class III Certificates with signing key usage) issued by 
any Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra 
etc.), with their profile.  

 Only one valid DSC should be registered by a tenderer/bidders. Please note that the 
tenderers/bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse.  

 Bidder then logs in to the site through the secured log-in by entering their user ID & 
password and the password of the DSC / e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS  
(a) There are various search options built in the CPP Portal, to facilitate tenderers/bidders to 

search active tenders by several parameters. These parameters could include 

organization name, location, date, value, etc. There is also an option of ‘Advanced 

Search’ for tenders, wherein the tenderers/bidders may combine a number of search 
parameters such as organization name, form of contract, location, date, other keywords 

etc. to search for a tender published on the CPP Portal.  
(b) Once the tenderers/bidders have selected the tenders they are interested in, they may 

download the required documents / tender schedules. These tenders can be moved to the 
respective “My Tenders” folder. This would enable the CPP Portal to intimate the 
tenderers/bidders through SMS / e-mail in case there is any corrigendum issued to the 
tender document.  

(c) The bidder should make a note of the unique Tender ID assigned to each tender, in case 
they want to obtain any clarification / help from the Helpdesk. 

  
PREPARATION OF BIDS  

(a) Tenderer/bidder should take into account any corrigendum published on the tender 

document before submitting their bids. Please go through the tender advertisement and 

the tender document carefully to understand the documents required to be submitted as 
part of the bid. Please note the number of covers in which the bid documents have to be 

submitted, the number of documents - including the names and contents of each of the 
documents that need to be submitted.  

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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(b) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 
the tender document / schedule and generally they can be in PDF / XLS / RAR / DWF 
formats as mentioned. Bid documents may be scanned with 100 dpi with black and 

white option. 
  

(c) To avoid the time and efforts required in uploading the same set of standard documents 
which are required to be submitted as a part of every bid, a provision of uploading such 
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has 
been provided to the tenderers/bidders. Tenderers/bidders can use “My Space” area 
available to them to upload such documents. These documents may be directly 
submitted from the “My Space” area while submitting the bid just by tagging and need 
not be uploaded again and again. This will lead to a reduction in the time required for 
bid submission process. 
 

SUBMISSION OF BIDS  
1) Tenderer/bidder should log into the site well in advance for bid submission so that 

he/she up loads the Bid in time i.e. on or before the bid submission time as per the 
system. Bidder will be responsible for any delay due to other issues. 

2) Tenderer/bidder has to digitally sign and upload the required bid documents one by one 
as indicated in the tender document.  

3) The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay 
or the difficulties faced during the submission of bids online by the tenderers/bidders. 
The bidder should see that the bid documents submitted should be free from virus and if 
the documents could not be opened, due to virus, during tender opening, the bid is liable 
to be rejected. 

4) The tenderer should furnish duly signed Bid Securing Declaration as per the format 
given in Annexure “C” and upload along with technical bid of the tender. 

5) Tenderers/bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. The price bid 
has been given as a standard Rate Quote Sheet (Percentage BoQ Template) in .xls 
format with the tender document, which is to be downloaded and to be filled by all the 
tenderers/bidders. Tenderers/bidders are required to download the Rate Quote Sheet 
(Percentage BoQ Template) file, open it and complete the blue colored (unprotected) 
cells with their respective financial quotes and other details (such as name of the 
Tenderer/bidder). No other cells should be changed. Once the details have been 
completed, the tenderer/bidder should save it and submit it online, without changing the 
filename. If the Rate Quote Sheet (Percentage BoQ Template) file is found to be 
modified by the tenderer/bidder, the bid will be rejected. In e-Tendering, intending 
tenderer/bidder can quote their rate in figures only. The total amount is generated 
automatically. Therefore, the rate quoted by the tenderer/bidder in figures shall be taken 
as correct. The Comparative Statement is also generated automatically by the system. 
The Comparative Statement and rate quoted by each tenderer/bidder shall be 
downloaded. The manual calculation check of tenders/bids and Comparative 

Statement, shall be final. In case, any discrepancy is noticed, the decision of 
appropriate NCSM authority shall be final and binding. 

6) The server time (which is displayed on the tender’s/bidder’s dashboard) will be 
considered as the standard time for referring the deadlines for submission of the bids by 
the tenderers/bidders, opening of bids etc. The tenderers/bidders should follow this time 
during bid submission. The tenderers/bidders are requested to submit the tenders/bids 
through online e-tendering system to the Tender Inviting Authority (TIA) well before 
the bid submission end date & time (as per Server System Clock). 

7) All the documents being submitted by the tenderers/bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. The confidentiality of the 
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bids is maintained using the secured Socket Layer 128-bit encryption technology. Data 
storage encryption of sensitive fields is done. 

8) The uploaded tender documents become readable only after the tender opening by the 
authorized tender/bid openers. 

9) Upon the successful and timely submission of tenders/bids, the portal will give a 
successful tender/bid submission message & a tender/bid summary will be displayed 
with the NIT/tender/bid no. or Name of Work and the date & time of submission of the 
tender/bid with all other relevant details. 

 
10) The tender/bid summary has to be printed and kept as an acknowledgement of the 

submission of the bid.  This acknowledgement may be used as an entry pass for any 
tender/bid opening meetings. 

 

ASSISTANCE TO TENDERERS/BIDDERS  
(a) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority (TIA), National Science 

Centre, Near Gate No. 04, Pragati Maidan, Bhairon Road, New Delhi- 110001                   

Ph. 011–7428693716-17  Website: www.nscd.gov.in Email: nscdl01@gmail.com, 

nscdelhicivilsection@gmail.com  

(b) Any queries relating to the process of online bid submission or queries relating to CPP 

Portal in general may be directed call to the 24x7 CPP Portal Helpdesk Ph. 1800-3070-

2232.  

 

 

http://www.nscd.gov.in/
mailto:nscdl01@gmail.com
mailto:nscdelhicivilsection@gmail.com
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NOTICE INVITING E-TENDER 

(E-NIT) 

 
 No. NSCD/15014/3/e-tender/11/2023-24 (Civil)                      Dated: 25.10.2023  

 

1. The   National   Science   Centre, Delhi   is   a   constituent   unit   under   the National 

Council of Science Museums, Kolkata* (*hereinafter referred to as the Museum/Centre). 

 

2. Online e-tenders (Percentage Rate Bid) are hereby invited from reputed and experienced 

Engineering/Technical contractors who are also empanelled with Central Government / 

State Government / Public Sector Undertaking / Railways / MES / Autonomous Bodies 

of Central/State Governments/Public buildings of repute under big builders/listed 

construction companies and capable of carrying out the work of “Water proofing of sloped 

roof of panoramic tower of KPSC building at Kurukshetra” having estimated cost of Rs. 

25.00 lakhs. 

 

Eligibility Criteria 

 

3. The bidder could be an Individual, Limited Company/Corporation, Proprietary Firm, Partnership 

etc. enlisted/ empanelled with reputed and experienced Engineering/Technical contractors who 

are also empanelled with Central Government / State Government / Public Sector 

Undertaking / Railways / MES / Autonomous Bodies of Central/State 

Governments/Public buildings of repute under big builders/listed construction 

companies in appropriate category.  

 

4. The Bidder should have the requisite work experience and should have successfully completed 

similar works/ projects during the last 5 years (the cut-off date will be the date of publication of 

the tender) as per the details given below: 

 

(i)  1 (one) similar work (in Central Government/ Central Autonomous Bodies/ State PWD/ 

Central Public Sector Undertakings) of aggregate cost not less than 80% of the estimated 

cost. 

OR 
 

(ii) 2 (two) similar works (at least one of them should be in Central Government / Central 

Autonomous Bodies/ State PWD / Central Public Sector Undertakings) each costing not 

less than 60% of the estimated cost. 

OR 
  

(iii) 3 (three) similar works (at least one of them should be in Central Government / Central 

Autonomous Bodies/ State PWD/ Central Public Sector Undertakings) each costing not 

less than 40% of estimated cost. 
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(Similar works mean: water roofing works of big buildings using latest waterproofing 

chemicals in Central Government / State Government / Public Sector Undertaking / 

Railways / MES / Autonomous Bodies of Central/State Governments/Public buildings of 

repute under big builders/listed construction companies) 
 

5. Bidders should have valid GST Registration, Income Tax PAN Number. 

 

6. Agencies should be Empanelled with CPWD/ State PWD/ Railways/MES/ other 

Central Government / State Government Departments or agencies having work 

experience with reputed corporate houses/ multi-storied housing builders/promotors, 

any other government/ semi-government/ Banks/ public sector dept. under appropriate 

class/ category to take up the work of the estimated value.  

 

7. The place of work: Kurukshetra Panorama and Science Centre, Pehwa road, Kurukshetra 

(Haryana). 

 

8. Important Information & Dates: - 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
  

9. The intending tenderers/bidders must read the terms and conditions of the tender document 

published by NATIONAL SCIENCE CENTRE, DELHI carefully. They should only submit 

their bid if they consider themselves eligible and if they are in possession of all the documents 

required. 

 

10. Information and Instructions for tenderers/bidders posted on website shall form a part of the 

bid document. 
 

i. Name of Work Water proofing of sloped roof of 
panoramic tower of KPSC building at 
Kurukshetra. 

ii. Estimated cost of work Rs. 25 lakhs   
iii. EMD Amount  Rs. 62,500/- 
iv. Cost of tender document/tender 
fee  

NIL  

v. Period of completion of work  (90) Ninety days 
vi. Bid Document Publishing Date & 
Time  

October 25 , 2023 (5.45 PM) (As per 
portal time) 

vii. Bid Document Download Start 
Date & Time  

October 25 , 2023 (5.50 PM) (As per 
portal time) 

vii. Bid Document Download End 
Date & Time  

November  09, 2023 (02.00 PM ) (As 
per portal time) 

ix) Bid submission Start Date & Time  October 25 , 2023 (6.00 P.M) (As per 
portal time) 

x) Bid submission End Date & Time  November  09, 2023 (3.30 PM) (As per 
portal time) 

xi) Bid Opening(Technical) Date & 
Time  

November 10, 2023 (03.30 PM) (As 
per portal time) 
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11. The bid document consisting of plans, specifications, schedule of quantities of various types 

of items to be executed and the set of Terms and Conditions of the contract to be complied 

with and other necessary documents can be seen and downloaded free of cost from 

https://eprocure.gov.in/eprocure/app. 
 

12. Those tenderers/bidders not registered on the website mentioned above, are required to get 

themselves registered beforehand. 
 

13. The intending tenderer/ bidder must have valid Class II or Class III Certificates with signing 

key usage (DSC) to submit the bid. 
 

14. The e-Tenders are invited under two envelopes system. The first electronic envelope will be 

named as Technical Envelope & will contain documents of tenderer’s/bidder’s satisfying the 

eligibility conditions, scanned copies of EMD instrument, tender documents, NIT etc. and the 

second electronic envelope will be named as Financial Envelope containing Rate Quote Sheet. 

The bidder shall submit TECHNICAL BID ENVELOPE and FINANCIAL BID ENVELOPE 

simultaneously. The technical bids will be evaluated first and thereafter financial bids of only 

the eligible tenderers/bidders who’s EMD in physical form is received at National Science 

Centre, Delhi before date of opening of tenders, shall be opened. These envelopes shall 

contain one set of the following documents: - 

a) TECHNICAL BID ENVELOPE shall contain the following documents: 
 

i) Scanned copy of Demand Draft/Pay order or Banker`s Cheque of any Nationalised/ 

Scheduled Bank or any other accepted instrument or RTGS/NEFT transaction details as 

the case may be towards payment of EMD in favour of NATIONAL SCIENCE 

CENTRE payable at DELHI in pdf format. 
 

Note: - EMD deposited in other modes than online transfer, has to be drawn 
or duly pledged in favour of ‘National Science Centre, Delhi’. For   online 

direct transaction in the account of NSCD the account details of NCSD are 

given in the ANNEXURE-I.  
The bidders registered with National Small Scale Industries Corporation (NSIC)/ 
MSME for the Tendered item under single point registration scheme and desirous 
of claiming exemptions available to such units on EMD, should submit a copy of 
each of their valid NSIC/ MSME certificate. Bidders claiming exemption of EMD 
under this rule (170 of GFR) are however required to submit a signed Bid 
securing declaration as per format given in Annexure – C. 

 
 

ii) Scanned copies proof of eligibility as per Clause No. 3 to 6 of NIT whichever is   

applicable:  

 a)  WORK EXPERIENCE CERTIFICATES/ WORK COMPLETION CERTIFICATE along 

with Work Order/Letter of Intent issued by Govt. / Semi-Govt. /Autonomous/PSUs 

and/or Reputed Institution of requisite magnitude issued by appropriate Authority as per 

Clause No. 4 of NIT whichever is applicable.  

b)  Scanned copies of GST registration and PAN Card issued from appropriate authority in 

.pdf format. 

https://eprocure.gov.in/eprocure/app
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c)   Scanned copy of Enlistment Order/Registration certificate with appropriate Authority as 

applicable, in pdf format as per eligibility criteria as per Clause No. 6 of NIT. 

 

iii) Scanned copy of UNDERTAKING and Declarations as per Annexure – “A, B and C” 

duly signed with company seal and uploaded in pdf format. 

iv) Tender Document comprising of Conditions of contract and Schedule of Quantities (NIT) 

along with all its Annexures in .pdf format digitally signed and uploaded as token of 

acceptance. 

 

b)     FINANCIAL BID ENVELOPE shall contain: 

i. Rate Quote Sheet (Percentage BOQ Template) in .XLS format. Bidders may quote   

their percentage rate online in this envelope 
 

15. E-tenders which do not fulfil any of the above conditions or are incomplete in any respect are 

liable for summary rejection. 
 

16. The Museum/Centre does not bind itself to accept the lowest e-tender/bid and the right to 

reject or accept any or all the e-tenders/bids; e-tendered items or schedules received without 

assigning any reason whatsoever. 
 

17. Canvassing in connection with e-tenders/bids is strictly prohibited and the e-tenders/bids 

submitted by the tenderers/bidders that resort to canvassing will be liable for rejection on that 

ground alone. 
 

18. E-tenders incorporating additional conditions are liable to be rejected. 
 

19. The tenderer(s) must declare in writing that neither he nor any of them is in anyway related to 

any officer in the National Science Centre, Delhi (National Council of Science Museums, 

Kolkata), or any of its constituent units as per the format given in Annexure – “A”. 

 

20. GST, Income tax and Labour Cess etc. or duties on materials, freight & transit Insurance 

F.O.R. site in respect of this contract will be payable by the successful tenderer and shall be 

deemed to be included in the rate quoted by the agency. Nothing extra will be payable for 

increase in such taxes or duties even if imposed or levied either before or after the e-tenders 

are opened or during currency of contract. 
 

21. Before submitting the e-tender, the tenderer shall examine all specifications, drawings, 

conditions of contract and inspect the site if necessary. The e-tender must be balanced in 

respect of individual items so that the rates quoted shall remain in force even if the quantities 

deviate (increase or decrease) to any extent before or during the execution of the work. The 

successful tenderer/bidder shall be paid at their net rate quoted. 
 

22. For the purpose of opening of the e-tenders/bids as described in Clause 14 of the Notice 

Inviting e-tender, first the Technical Bid Envelope will be opened and after the authority is 

satisfied that the documents in the Technical Bid Envelope are in order and EMD in physical 

form is received, the FINANCIAL BID ENVELOPE may be opened, subsequently. 
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23. It may be noted that the Technical Bid Envelope which are not found in order as per National 

Science Centre, Delhi (NCSM) requirements may be summarily rejected. 
 

24. The selected tenderer will be issued a Letter of Intent by the Museum/Centre and given 07 

days’ mobilisation time which shall be counted from the date of issue of the Letter of Intent. 

Within the mobilisation time the tenderer must scrutinise all the working drawings, 

CPM/PERT/BAR CHART, specifications, etc. and obtains clarifications from the Architect 

wherever necessary and submits a revised BAR CHART if required by the Museum/Centre. 

During the mobilisation time, the tenderer shall also mobilise all their resources including men 

and materials, obtain the supply of water and electricity necessary for construction, erect a 

temporary cement go-down at site if necessary and sign an Agreement with Museum/Centre in 

approved format at site on a non-judicial stamp paper of proper denomination. The date of 

commencement of work shall be the date of issue of Letter of Intent. 
 

25. The successful e-tenderer/bidder selected for the work has to deposit the prescribed 

performance guarantee (i.e. 3% of the tendered amount) and sign the formal agreement within 

07 days from the date of issue of Letter of Intent to them by the Museum/Centre failing which 

their EMD, deposited with tender, is liable to be forfeited. 
 

26. The validity period of the e-tender shall be at least 03 (THREE) months from the date of 

opening of e-tenders. This period may be extended with mutual consent if the decision 

regarding issue of Letter of Intent is delayed for any reason. 
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Appendix to NIT 

 
1.  SUMMARY CONDITIONS OF CONTRACT:  

 

Defect Liability Period  One year from the date of virtual completion as certified by 

the Museum/Centre or from the date of passing of final bill. 

Guarantee The successful e-tenderer shall provide guarantee for the 

waterproofing work executed for a minimum period of 05 

(Five) years from the date of completion of work. 50% of 

the security deposit money deducted from the bills of the 

agency shall be refunded after completion of defect liability 

period of one year and the balance 50% of the SD shall be 

refunded after successful completion of the warrantee 

period of 05 years. The agency shall undertake necessary 

rectification work during the defect liability period and 

warrantee period on intimation failing which the Security 

Deposit retained as above shall be forfeited.   

Time for Completion  Time is the essence of the Contract. 

90 Days from the date of Letter of Intent as per NIT Clause 

8 (v).  

Earnest Money to be deposited with 

the e-tender  

Rs 62,500/-   

Liquidated damages for non-

completion of work in time (Clause 

39 of the general conditions of 

contract).  

2 per cent per day of the total cost of the work awarded 

subject to a maximum of 10%. If the delay is beyond one 

week, the contract shall be determined at the cost of the 

contractor. 

 

2. RETENTION MONEY FOR DLP OF 01 YEAR FROM DATE OF COMPLETION OF 

WORK:  

Total       :   10% as per the following detail- 

 

i. EMD : 2-½% of tendered value (Rounded off to the nearest 

hundred) to be deposited on submission of the E- tender 

as per clause 14 of NIT.  

ii. Performance guarantee                :    3% of tendered value (After adjusting EMD deposited 

with tender) to be deposited on award of work before 

signing of agreement through Demand Draft drawn on 

any Nationalised Bank/Certified Cheque from a 

Nationalised Bank or insurance surety bond or fixed 

deposit receipt or bank guarantee or online transaction 

in the account of NSCD as per Annexure-I. 

                      Note:     EMD and Performance Guarantee (PG) deposited in 

other modes other than online transfer, has to be 
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drawn or duly pledged in favour of National Science 

Centre, Delhi. 

   

ii. Security deposit                :   7 % of the value of work done to be recovered from R.A. 

Bills  

3. Period of submitting final bill          :   7 days from the date of virtual completion by the         

successful tenderer. 

4. ESCALATION CLAUSE        : Not applicable  

 

5. MATERIALS TO BE ISSUED (for civil works only):  No material shall be issued 

departmentally,  

 

6. REMARKS (for civil works only)  

 

It shall be the responsibility of the successful e-tenderer to erect at site an appropriate shed for 

proper storage of cement with a capacity for three months’ consumption. The stored cement shall 

be under double lock-with one key in custody of the successful e-tenderer and the other key in 

custody of the Museum/Centre so that the storage shed can be opened only in presence of both 

together. It shall be the responsibility of the successful e-tenderer to arrange for electricity and 

water or any other service required for construction and to arrange for housing of their own staff 

outside the site. 
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 INDEX FOR 

GENERAL CONDITIONS OF CONTRACT 

 

 

Clause No.  

 

 

Heading  

 

Introduction  

1.  

2.  

3.  

4.  

5.  

6.  

7.  

Interpretation  

Engineer  

Scope of Contract  

Scope of Work  

Inspection of Site  

Water, Electricity and Cement Go-

down  

Successful e-tenderer to provide 

Everything Necessary  

 

Drawings & Specifications  

8.  

9.  

10.  

11.  

12.  

13.  

14.  

15.  

Drawings Designs etc.  

Reference Drawings & Shop Drawings  

Schedule of Rates and Specifications  

Error in schedule of quantities if any  

Nomenclature of item  

Metric Units  

C P W D Specifications and I S Codes  

Order of precedence  

 

Materials & Inspections  

16.  Setting out work etc.   

17.  Materials   

18.  Faulty Materials and Work   

19.  Access   

20.  Defect Liability Period and Defects 

after completion  

 

21.  Opening of work   

Execution of Work  

22.  Work in Subsoil 

Water/Rainwater/Water  

 

23.  Heights   

24.  Scaffolding, Centering& Shuttering   

25.  Glazing   

26.  Wood Work   

27.  Site Clearance and Clean up  

 

 

Bill & Payment  

28.  Rates   
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29.  Quantities   

30.  Escalation Clause (Not applicable)  

31.  Secured Advance   

32.  Retention money   

33.  Authorities Notice and Patents   

34.  Deviations   

35.  Price for Deviations   

36.  Measurements   

37.  Preparation of Running and Final Bills   

38.  Certificates and payments  

 

 

 

Extension and Compensation  

39.  Time and Damages for non-completion 

of work in time  

 

40.  Extension of time   

41.  Suspension of work by Successful E-

tenderer  

 

42.  Determination of Contract by 

Museum/Centre  

 

43.  Termination of contract by successful 

e-tenderer  

 

44.  Arbitration   

45.  Compensation  

 

 

Miscellaneous  

46.  Work on Holidays   

47.  Work Supervisor and Foreman   

48.  Dismissal of Workmen etc.   

49.  Assignment of subletting or bribes   

50.  Other Persons engaged by 

Museum/Centre  

 

51.  Other Agencies Provisional sums   

52.  Labour Wages & Regulations   

53.  Insurance for Damage to persons and 

property  

 

54.  Notice   

55.  Appointment of Apprentices as per 

Apprentices Act  

 

Civil Works only  

56.  Cement & Steel   

57.  Regarding weight of materials supplied 

by the Museum/Centre  

 

58.  Return of Steel   
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59.  Cement Consumption   

60.  Concealed R.C.C. Beams/Lintels   

61.  Projection   

62.  Drip Groove   

63.  Plastering on R.C.C. Surface   

64.  M.S. Reinforcement   

65.  Brick Work   

66.  Brick Work(s) Heights/Depths   

67.  Earth Work   

 

Force Majeure 

 

68.                                                         Force Majeure 
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GENERAL CONDITIONS OF CONTRACT 

 
1. INTERPRETATION  

 

The terms as used in the e-tender documents and agreement and named hereunder shall have 

the meanings herein assigned to them except where the subject or context otherwise requires: -  

“This agreement” shall comprise of the Articles of Agreement along with the Appendix, the 

Conditions of Contract, the Priced Schedule of Quantities, Specifications and Drawings and 

CPM/PERT/BAR CHART attached hereto and including those to which only a reference is 

made herein.  

“Work” or “Works” shall mean all work or works defined by Bills of quantities, Drawings, 

Specifications and such other work or works as the successful e-tenderer may be entrusted with 

for carrying out under this agreement as per Clause 4 of the Articles of Agreement.  

“Museum/Centre” shall mean ……National Science Centre, Delhi……… under the National 

Council of Science Museums which shall include the persons for the time being in management 

of the Society and its assigns.  

“Engineer” shall mean the Curator or Technical Officer authorized as such by the 

Museum/Centre or in the event of his ceasing to be Engineer for the work such other firm or 

persons as may be appointed by the Museum/Centre as Engineer for this work. (Further 

elaboration given in Clause 2 below):  

“Successful e-tenderer” shall mean …… (Name of Successful tenderer)……. and shall include 

his/their respective heirs, executors, administrators and assigns.  

“Site” shall mean the site of the construction works as shown on the site plan attached hereto 

including any buildings and erection thereon and any other land adjoining these to (Inclusive) 

as aforesaid allotted by the Museum/Centre for the use of successful e-tenderer.  

“Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns 

Insolvency Act, or the Provincial Insolvency Act or any Amending Statute.  

“Notice in Writing” or “Written Notice” shall mean a notice or communication in written, 

typed or printed or printed characters sent (unless delivered personally or otherwise proved to 

have been received) by registered post to the last known private or business address or 

registered office of the addressee and shall be deemed to have received when in the ordinary 

course of post, it would have been delivered. “Virtual Completion” shall mean that the works 

carried out are fit for occupation in every respect including removal of scaffolding, plant, 

surplus material and rubbish and cleaning of dirt from work and site. Words imputing persons 

include firms and corporation’s words imputing the singular only also include the plural and 

vice versa where the context so requires.  

Short headlines are given to each Clause for convenience only and they will not limit the 

meaning or scope of the Clause in any way.  
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2. ENGINEER  

The plans, agreement and documents above mentioned shall form the basis of this agreement 

and the decision of the said Engineer or the other Engineer for the time being as mentioned in 

the said conditions, in reference to all matters or dispute as to material and workmanship shall 

be final and binding on both the parties.  

The term “Engineer” shall mean the firm or person(s) appointed by the Museum/Centre to 

superintend the work. He/They will receive his/their instruction for the work from the 

Museum/Centre.  

The successful e-tenderer shall afford the said Engineer(s) every facility and assistance for 

examining the work and materials and for checking and measuring works and materials.  

The Engineer or any Authorized Assistant of the Engineer shall have power to give notice to 

the successful e-tenderer or to his Supervisors of non-approval of any work, or materials, and 

such work shall be suspended or the use of such materials shall be discontinued. The work from 

time to time be examined by the Engineer or the Engineer’s Assistant but such examination 

shall not in any way exonerate the successful e-tenderer from the obligation to remedy any 

defects due to materials or workmanship not in accordance with the contract which may be 

found to exist at any stage of the work or may appear within the defects liability period 

mentioned in clause 20.  

 

3. SCOPE OF THE CONTRACT  

The successful e-tenderer shall carry out and complete the works in every respect in accordance 

with this contract and in accordance with the directions of the Engineer and to the satisfaction 

of the Engineer and the Museum/Centre. The Engineer may from time to time issue further 

drawings and/or written instructions, detailed directions and explanations in regard to:  

(a) The variation or modification of the design, quality or quantity of works for the addition or 

omissions or substitution of any work.  

(b) Any discrepancy in the drawings or between the schedule of quantities and/or drawing 

and/or specifications.  

(c) The removal from the site of any material brought therein by the successful e-tenderer and 

the substitution of any other materials there from.  

(d) The removal and/or re-execution of any works executed by the successful e-tenderer.  

(e) The dismissal from the works of any persons employed thereupon.  

(f) The opening up for inspection of any work covered up.  

(g) The amending and making good of any defects under Clause 20.  

 

The successful e-tenderer shall comply with and duly execute any work comprised in such 

instructions, detailed directions and explanations, provided always that if the Engineer’s 

instructions involved variations from the priced Schedule of Quantities, such instructions shall 

be issued by the Museum/Centre and the successful e-tenderer shall take the action stipulated in 

Clause 34.  

If the work shown on any such further drawings or detailed drawings or that may be necessary 

to comply with any such instructions, directions, or explanations be in the opinion of the 

successful e-tenderer, extra to that comprised in or reasonably to be inferred from the contract 
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he shall before proceeding with such work, give notice in writing to this effect to the Engineer, 

and in the event of his not doing so three days before the commencement of such work the 

successful e-tenderer shall not be entitled to any allowance in respect of any such extra work. 

But if such notice has been duly given and the Engineer and the successful e-tenderer, fail to 

agree as to whether or not there is any extra, then if the Engineer decides that the successful e-

tenderer is to carry out the said work, the successful e-tenderer shall do so accordingly, and the 

question whether or not there is any extra and if so, the amount thereof shall failing agreement 

be settled by the Arbitration as provided in Clause 44 on a reference being made by the 

successful e-tenderer. 

 

4. SCOPE OF WORK  

Even if not specifically mentioned in the schedule of quantities, the successful e-tenderer shall 

be deemed to have allowed necessary material, labour, tools and plants etc. required for 

satisfactory completion of the items of work as indicated in drawings and description given in 

the specifications, which are attached herewith unless the item specifies labour only or 

otherwise. Rates quoted also apply for work in patches, strips, small or large areas, and for 

different shapes and in different sizes and in different planes (Horizontal/vertical or inclined).  

 

5.   INSPECTION OF SITE  

The e-tenderer must visit site before giving e-tender and must get acquainted with the working 

conditions.  

The e-tenderer shall examine all specifications, e-tender conditions and drawings before e-

tendering for the works. 

The e-tenderer shall obtain all information relating to local regulations, bye-laws, application of 

any and all laws relating to his work or profession. No additional claims shall be admissible on 

this account. 

 

1. WATER, ELECTRICITY AND CEMENT GODOWN  

The successful e-tenderer shall construct at the site at their own cost temporary cement godown 

within the mobilization time as described in NIT Clause 26, of appropriate size suitable for 

proper and safe storage of 3 months’ consumption of cement. They will also arrange at their 

own cost supply of water and electric power at site required by them for construction.  

 

7. SUCCESSFUL E-TENDERER TO PROVIDE EVERYTHING NECESSARY  

The successful e-tenderer shall provide everything necessary for the proper execution of the 

works according to the true intent and meaning of the drawings and specifications and bill of 

quantities taken together, whether the same may or may not be particularly shown on the 

drawings or described in the specifications or included in the bill of quantities, provided that 

the same is to be reasonably inferred there from and if he finds any discrepancy in the 

drawings, or between the drawings and specifications and bill of quantities, he shall 

immediately refer the same to the Engineer who shall decide which shall be followed. Figured 

dimensions shall be followed in reference to scale.  
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The Successful e-tenderer shall supply, fix and maintain at his cost during the execution of any 

works, all the necessary centering, scaffolding, staging, planking, timbering, shuttering, 

shoring, pumping, fencing, boarding, watching and lighting by night as well as by day required 

for the proper execution and protection of the public and the safety of any adjacent roads, 

streets, cellars, vaults, eves, pavement, walls, houses, buildings and all erections, matters or 

thing, and they shall take down and remove any or all such centering, scaffolding, etc. as 

occasion shall require or when ordered to do so and shall fully reinstate and make good all 

matters and all things disturbed during the execution of the works to the satisfaction of the 

Engineer before a Virtual Completion Certificate is issued.  

The Successful e-tenderer shall make his own arrangements for laying temporary water and 

electrical power lines including excavation if necessary so as not to cause any obstructions 

along locations approved by the Engineer. The water supply lines, hose pipes, electrical lines, 

underground or overhead etc. belonging to them should not cause damage to the property of the 

museum/centre including gardens, plants, flowers, hedges, flower pots in the Campus etc. Any 

expenditure incurred by the museum/centre due to damage so caused shall be debited to the 

Successful e-tenderer’s account. It is their complete responsibility to ensure that the garden 

area and its approaches and other areas not allocated to them are not encroached upon by their 

men and materials. They have to provide a fence at their cost to confine the activities of 

construction, labour and materials, to the construction area as approved by the Engineer or his 

representative. The bitumen carpeted road in front of museum/centre’s office, Science and 

Exhibits Laboratory, Stores and Workshop or garden paths and defined areas will not be 

allowed to be used by their labour, materials, trucks and other modes of transport system. Their 

labour is not allowed to use Campus grounds for baths, calls of nature etc. 

The museum/centre shall on no account be responsible for the expenses incurred by the 

successful e-tenderer for hired ground or electric power or water obtained from elsewhere. 

 

8.   DRAWINGS, DESIGNS ETC. 

Contract drawings are diagrammatic but shall be followed as closely as actual construction 

permits. Any deviations made shall be in conformity with the architectural and other service 

drawings. 

Architectural drawings shall take precedence over electrical and other service drawings as to all 

dimensions. 

Successful e-tenderer shall verify all dimensions at site and bring to the notice of the Engineer 

all discrepancies or deviations noticed. The Engineer’s decision shall be final and binding. 

All drawings issued by the Museum/Centre are the property of the Architects and shall not be 

lent, reproduced or used on any other works than intended without the written permission of the 

Architects. 

Large size details and manufacturer’s dimensions for materials to be incorporated shall take 

precedence over small scale drawings. 

One complete set of drawing, specifications and schedule of quantities shall be furnished by the 

Engineer to the successful e-tenderer and the Engineer shall furnish, within such time as he 

may consider reasonable, one copy of any additional drawing which in his opinion may be 

necessary for the execution of any part of work. Such copies shall be kept on the works, and the 
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Engineer and his representatives shall at all reasonable times have access to the same and they 

shall be returned to the Engineer by the successful e-tenderer before the issue of the certificate 

for the balance of this account under the contract. 

Museum/Centre will make all efforts to give all drawings, designs; decision etc. from time to 

time and the successful e-tenderer shall make timely requests for the same. No claim 

whatsoever shall however be entertained for compensation for the delay in supply of drawings, 

designs, decisions, running payments, etc. from the Successful e-tenderer. Drawings shown at 

the time of issue of e-tenders and forming part of the contract shall indicate scope of work and 

drawings issued subsequently during the execution of work shall be deemed to be drawings 

elaborating the basic scheme. If any detailed drawings show an item for execution, which in the 

opinion of the successful e-tenderer is not covered under the items of the contract, he shall 

immediately refer it to the Engineer, for final decision. Decision of the Engineer as to whether 

it is an extra item or not or whether it is covered by contracts and if not what extra rate should 

be paid shall be final and binding on both the parties to the contract i.e. Museum/Centre and the 

Successful e-tenderer. 

 

9. REFERENCE DRAWINGS & SHOP DRAWINGS  

Reference Drawings  

The Successful e-tenderer shall maintain one set of all drawings issued to him as reference 

drawing. These shall not be used at site. All corrections, deviations and changes made at the 

site shall be shown on these reference drawings for incorporation in the completion drawings. 

All changes to be made shall be initiated by the Engineer. 

Shop Drawings  

The Successful e-tenderer at his own cost shall submit to the Engineer as well as to the 

Architect four copies of shop drawings related to structural steel work, Aluminium 

door/window, bar bending schedule, Electrical work, Air conditioning work etc. for approval. 

 

10. SCHEDULE OF RATES AND SPECIFICATIONS 

Specifications as attached herewith shall be applicable. However, the e-tenderer shall include in 

his rates all such items of work which are not specifically included in the e-tender schedule but 

are required to be executed to complete the works in accordance with the drawings, 

specifications etc. The Museum/Centre is not bound to follow the practice and mode of 

measurements followed by other departments. 

 

11. ERROR IN SCHEDULE OF QUANTITIES, IF ANY 

Should any error appear in the bill of quantities, other than the E-tenderer’s prices and 

calculation, it shall be rectified by the Engineer after informing the Museum/Centre. Such 

variation shall constitute a deviation of the contract and shall be dealt with as hereinafter 

provided. 

 

12. NOMENCLATURE OF ITEM 

Nomenclatures of the items of works mentioned in the priced schedule are only a brief 

description of the work. The work shall have to be executed in accordance with the 
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specifications for the work to the satisfaction of the Engineer of the work. Any omission in 

description will not absolve the successful e-tenderer from his responsibilities to complete the 

work in a satisfactory manner. 

 

13. METRIC UNITS  

The bills of quantity indicate the unit of Metric system. The mode of measurement of different 

items of work shall be as per details contained in specification and special conditions, with the 

equivalent of the units mentioned therein in Metric System.  

 

14. CPWD/PWD SPECIFICATIONS AND I S CODES  

CPWD/PWD specifications & relevant I.S. Code of practice shall be applicable, for all items of 

work 

 

15. ORDER OF PRECEDENCE  

If any discrepancy is noticed between the conditions and specifications, drawing etc. the 

following would be the order of precedence:  

(a) Schedule of Quantities.  

(b) Notice Inviting E-tender (NIT)  

(c) General Conditions of Contract (GCC)  

(d) Drawings and notes thereon.  

(e) Specifications for General Building (civil works) Sanitary and Plumbing, Electrical 

Installation, Air-conditioning, Acoustic Treatment, Furniture making and/or Wood 

Paneling, Elevators and Escalators, etc.  

(f)  CPWD/PWD Specifications & I.S. codes.  

 

16. SETTING OUT WORK ETC.  

(a) The successful e-tenderer at his own expense shall set out the works and shall be 

responsible for the true and perfect setting out of the same and for the correctness of the 

positions, levels, dimensions and alignment of all parts thereof. If at any time any error 

shall appear during the progress of any part of the work, the Successful e-tenderer shall at 

his own expense rectify such error if called upon to the satisfaction of the Engineer.  

 

(b) All soil, filth, or other matter of an offensive nature taken out of any trench, sewer, drains, 

cesspool or any other place shall not be deposited on the surface, but shall be at once carted 

away by the Successful e-tenderer to some pit or place to be provided by him.  

 

17. MATERIALS  

All materials used for this work shall be conforming to the Specifications.  

As far as practicable, materials shall conform to the latest Indian Standards as amended upto-

date. All materials used on the project shall be approved by the Engineer before use.  

Successful e-tenderer may be required to purchase such materials of particular make or from a 

particular source if in the opinion of Engineer, the same is necessary and is required for the 

proper and reasonable compliance of the specifications and in the interest of better quality of 
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work. The fittings and accessories to be used in the work shall be presented for approval well in 

advance. Approved fittings shall be kept in the office of the Engineer in a mounted lockable 

board, to be approved by the successful e-tenderer. 

(a) Storage of Materials  

All materials shall be stored in a proper manner protected from natural elements so as to avoid 

contamination and deterioration.  

Successful e-tenderer’s store shall be open to inspection by the Engineer at all reasonable 

hours.  

Locations of stores and storage yards shall be approved by the Engineer prior to construction or 

occupation.  

Successful e-tenderer shall take adequate protection of the materials against fire and other 

calamities.  

All watch and ward staff for his work shall be appointed and maintained by the Successful e-

tenderer at his own expense.  

 

(b) Inspection and Testing of Materials  

The Successful e-tenderer at his own expense shall make all necessary arrangements for 

carrying out tests on materials as required by the Engineer. He shall also be required to produce 

manufacturer’s test certificates for the materials supplied by him whenever required by the 

Engineer. The tests carried out shall be as per the relevant Indian Standards in approved 

laboratories. The Museum/Centre reserves the right to appoint the testing authorities. 

 

18. FAULTY MATERIALS AND WORK  

(a) The Engineer shall during the progress of the work has power to order in writing from time 

to time the removal from the work, within such reasonable time or times as may be 

specified in the order, to any materials and/or Workmanship which in the opinion of the 

Engineer are not in accordance with the specifications or the instructions of the Engineer. 

The substitution of proper materials or any workmanship and the removal and proper re-

execution of any work executed with materials or workmanship not in accordance with the 

drawings and specifications or instructions shall have to be forthwith carried out by the 

Successful e-tenderer at his own cost upon receiving such order. In case of default on the 

part of the Successful e-tenderer to carry out such order the Museum/Centre shall have the 

power to employ any other persons to carry out the same and all the expenses consequent 

thereon or incidental thereto shall be borne by the Successful e-tenderer and shall be 

recovered from them by the Museum/Centre from any money due to or that may become 

due to the Successful e-tenderer or from the amount of retention money. 

(b) In lieu of rectifying the work not done in accordance with the contract the Engineer may, 

with the consent of the Museum/Centre allow such work to remain, and in that case may 

make allowance for the difference in value together with such further allowance for damage 

to the Museum/Centre as in their opinion may be reasonable. 

Provided always that nothing in this clause shall relieve the Successful e-tenderer from his 

liability to execute the works in all respect in accordance with those terms and upon and 

subject to the conditions of this contract or from his liability to make good all defects. 
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19.  ACCESS  

The Museum/Centre or its representatives shall at all reasonable time have free access to the 

works and/or to the workshops factories or other places where materials are being prepared or 

constructed for the contract and also to any place where materials are lying or from which 

they are being obtained and the Successful e-tenderer shall give every facility to them for 

inspection, examination and testing of the materials and workmanship. Except the 

representative of Public Authorities and those mentioned above, no person shall be allowed 

on the works at any time without the prior written permission of the Engineer or the 

Museum/Centre.  

If any work is to be done at a place other than the site of works the Successful e-tenderer 

shall obtain prior written permission of the Engineer for doing so.  
 

20.  DEFECT LIABILITY PERIOD AND DEFECTS AFTER COMPLETION  

 Defect Liability, Period shall be one year from the date of virtual completion of work, as 

certified by the Museum/Centre. Any defect, shrinkage or other faults, which may appear 

within the defect liability period, in the opinion of the Engineer, arising from materials or 

workmanship not in accordance with the contract or from failure to take due precautions, 

shall upon the directions in writing of the engineer and within such reasonable time as shall 

be specified therein be amended and made good by the Successful e-tenderer at his own cost. 

In case of default, the Museum/Centre may employ and pay any other person/persons to 

amend and make good such defect, shrinkage or other faults and all damage, loss and 

expenses consequent thereon or incidental thereto shall be made good and borne by the 

Successful e-tenderer.  

 Such damage, loss and expenses shall be recoverable from the Successful e-tenderer by the 

Museum/Centre or may be deducted by them from any money due or that may become due to 

the Successful e-tenderer. The Museum/Centre may also in lieu of such amendments deduct 

from any money due to the Successful e-tenderer, a sum to be determined by the Engineer 

equivalent to the cost of amending such works, and in the event of the amount retained under 

Clause 32 (the amount held as retention money) being insufficient, recover the balance from 

the Successful e-tenderer, together with expenses the Museum/Centre may have incurred in 

connection therewith. The Successful e-tenderer shall remain liable under the provisions of 

this clause notwithstanding the signing by the Engineer of any certificate or the passing of 

any bills. 

 

21.   OPENING OF WORK  

(a) All works under or in course of execution or executed in pursuance of the contract shall at 

all times be open to the supervision of the Museum/Centre, Engineer or their representatives.  

(b) The Successful e-tenderer shall notify the Engineer in writing immediately after the 

renches or excavations, as shown in the drawings, are executed or as soon as any ground is cut 

into which from unexpected causes, appears to need immediate attention. After notifying the 

Engineer he shall await instructions which shall be given within seven days of receipt of such 

notice. If the Successful e-tenderer puts in, any part of the foundations before he has notified 

the Engineer and received instructions, he shall be liable to reinstate all work that may 

subsequently at any time, be damaged on account of any defect or insufficient foundations. 
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The Successful e-tenderer shall at the request of the Engineer, within such time as indicated by 

the Engineer, shall open up for inspection any other work and should the Successful e-tenderer 

refuse or neglect to comply with such request, the Museum/Centre through the Engineer may 

employ other workmen to open up the same. If the work has been covered up in contravention 

of Engineer’s instructions, or if on being opened up, be found not in accordance with the 

drawings and specifications or the instructions of the Engineer, the expenses of opening up 

and covering it up again, whether done by the Successful e-tenderer or such other workmen 

shall be borne by or be recoverable from the Successful e-tenderer or may be deducted from 

any money due or which may become due to the Successful e-tenderer or from the amount 

held as retention money. If the work has not been covered up in contravention of such 

instructions, and be found in accordance with said drawings and specifications or instructions, 

the expenses aforesaid shall be borne by the Museum/Centre and shall be added to the contract 

sum provided always that in the case of foundations or of any other urgent work so opened up 

and requiring immediate  attention, the Engineer shall within seven days after receipt of 

written notice from the Successful e-tenderer that the Work has been so opened, make or cause 

to make the inspection thereof and at the expiration of such time if such inspection shall not so 

have been made, the Successful e-tenderer may cover the same and shall not be required to 

open it up again, except at the expense of the Museum/Centre. 

 

22.  WORK IN SUBSOIL WATER / RAIN WATER/WATER  

If during execution of work, sub-soil water is met with, or water enters the working space due 

to rains or any other cause, the Successful e-tenderer shall do dewatering using pumps or 

manual labour and also carry out additional work consequent thereupon, including shoring, 

strutting, work in liquid mud, sludge etc. without extra payment.  

 

23.   HEIGHTS  

Successful e-tenderer’s rates shall include lifts up to all heights given in drawings or as 

required during execution. They should satisfy themselves for correctness and allow for 

variation if necessary. Nothing extra will be paid for additional lifts except where special 

items for lifts exist in schedule. E-tenderer shall include in his e-tender rates allowance for 

works at extra heights required for double or multiple staging, tall centering, scaffolding etc. 

for all items including extra labour if any. If any deviation from the contract drawings in 

respect of height is noticed by the e-tenderer in any subsequent working drawing issued to 

him during continuance of the works that must be brought to the notice of the Engineer (in 

writing) sufficiently before commencing execution of the work. The decision of the Engineer 

as to whether this will be an extra item or not or whether the Successful e-tenderer is entitled 

to get any extra payment or not for execution of this extra height will be final and binding. 

 

24.  SCAFFOLDING, CENTERING & SHUTTERING  

The Successful e-tenderer shall use external scaffolding to ensure true line in vertical and 

horizontal planes. Centering, shuttering and scaffolding required for execution of this work 

may vary from single floor height to multi floor heights, which may require multiple staging, 

scaffolding, centering and shuttering. Since the payments will be made to the successful e-
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tenderer at net quoted rates, irrespective of the heights involved the e-tenderers must see and 

study the drawings carefully before e-tendering their rates.  

 

25.   GLAZING  

   If glass of required thickness is not available in the market the successful e-tenderer shall 

have to use next higher thickness available without any extra payment. Rate for glazing shall 

include for providing and fixing either clear or frosted glass as shown in drawings or as 

directed by the Engineer. 

  

26.  WOOD WORK  

            Sizes mentioned in schedule of quantity or in drawings are the finished sizes.  

Successful e-tenderer shall allow necessary increase in sizes for planning required. In case the 

sizes of wooden members fixed are less than the one shown in the drawing schedule of 

quantity allowing for tolerance, payment will be made for actual size used at site. The rate 

quoted shall also include the allowance for curved or tapered or any other shape of the 

wooden member. Wherever the wooden member abuts against masonry/RCC work, all the 

unexposed surfaces of wood work shall be required to be treated with two coats of suitable 

ant termite paint. E-tenderer’s rates shall include application of two coats of anti -termite 

paint. 

 

27.  SITE CLEARANCE AND CLEAN UP  

            The Successful e-tenderer shall, from time to time clear away all debris and excess materials 

accumulated at the site.  

            After all fixtures, equipment and appliances have been installed and commissioned, they shall 

clean up the same and remove all plaster, paints, stains, stickers and other foreign matter of 

discoloration leaving the construction in ready to use condition.  

            On completion of all works they shall demolish all temporary storages put up by them, 

remove all surplus materials and leave the site in a broom clean condition. 

 

 

 

28. RATES  

 The rates quoted by the Successful e-tenderer shall be paid at net rates. He should include in 

his rates allowance for increase or decrease in the prices due to market fluctuation. He shall 

not be entitled to any separate amount on account of taxes like GST, Income tax, labour cess 

etc., which are in force or will be enforced or enhanced by Government or local bodies during 

contract period or after e-tendering. Accepted e-tender rates shall not be changed due to 

changes in wages of labour either. 

 

29. QUANTITIES  

      All the quantities given in schedule of quantities are provisional.  

The e-tenderers shall be deemed to have given Balanced Rates for each item, irrespective of 

the quantities given. Also irrespective of variation in quantities to any extent the e-tenderer 
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shall be paid at accepted contract rates only. Museum/Centre reserves the right to increase or 

decrease quantities to any extent. 

 

     30.  ESCALATION CLAUSE (Not Applicable)  

Payments for variation in prices and wages (escalation) will be admissible as per following 

details.  

(i) Material Escalation: The increase in price of all materials beyond quoted rates will be 

compensated by the department as per formula given below:  

Vm = 70/100 x (0.85v – (C+S)* x (WI – WI0 / WI0)  

Where: 

Vm  Variation in materials cost i.e. increase or decrease in the amount in rupees 

to be paid or recovered. 

V  Value of work done excluding advances on material, if any during the period 

under reckoning.  

C  Cost of Cement used in the work  

S  Cost of Steel used in the Work  

WI  Average All India Wholesale Price Index for all commodities for the period 

under reckoning as published in the RBI Bulletin.  

WI0  Average All India Wholesale Price Index for all Commodities during the 

month of opening of the e-tender as published in the RBI Bulletin.  

  

(ii) Labour Escalation: Increase in the cost of labour beyond quoted rates will be 

compensated by the museum/centre as per formula given below:  

VL = 30/100 x (0.85V – (C+S)* x I- I0 / I0  

 

Where: 

VL - Variation in labour cost i.e. increase or decrease in the Amount in rupees to be paid 

or recovered.  

V, C & S -    As stated under (i) above. 

I  Average All India Consumer Price Index Number for Industrial Workers 

declared by Labour Bureau, Government of India, as published in RBI 

Bulletin during the period under reckoning.  

I0  Average All India Consumer Price Index Number for Industrial Workers 

declared by Labour Bureau, Government of India, as published in RBI 

Bulletin during the month of opening of e-tender.  

 

*(Value of (C+S) shall be put in the formula if these     materials are issued by the 

museum/centre). (Otherwise if cement and steel are not issued by the Museum/Centre, the 

value of (C+S) shall be taken as Zero). 

 

No Claims for other escalation on any account whatsoever will be entertained. 
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The amount of escalation will be calculated monthly for the work done in that particular 

month and will be paid for quarterly. Escalation is not permissible on successful e-

tenderer’s overhead and profit that explains the term 0.85V. 

  

Ceiling on amount due to escalation – In no case total amount of escalation, to be paid 

for the entire work will exceed 20% of the total cost of the work based on the e-tendered 

rate. 

 

31. SECURED ADVANCE  

 (a) The Successful e-tenderer shall not be entitled to be paid for the materials brought to site, 

which remains unused or unfixed. The Engineer, with the concurrence of the 

Museum/Centre may pay an advance up to 85% of the cost of such material as calculated 

from the respective e-tender item. When in any certificate, of which the Successful e-

tenderer has received payment the value of material at site has been included, such 

materials shall become the property of the Museum/Centre but the Successful e-tenderer 

shall be liable for any loss or damage to any such material. They shall furnish an indemnity 

bond in the prescribed form along with their claim for advance against materials brought to 

site for bonafide use in specific items under the schedule of quantities.  

 

 (b)  The secured advance so paid shall be adjusted in the running account bills as and when the    

materials are used subject to wastage.  

 

(c) If the specification or schedule of quantities of the work provided use of any special 

description of materials to be supplied by the Museum/Centre or it is required that the 

Successful e-tenderer shall use certain stores to be provided by the Museum/Centre, such 

materials and stores and the price to be charged therefore as hereinafter mentioned, being so 

far as practicable for the inconvenience of the Successful e-tenderer but not so as in any 

way to control the meaning or effect of this contract, the Successful e-tenderer may be 

supplied with such materials and stores as and when required from time to time to be used 

by him for the purpose of the Contract only, and the value of the full quantity of material 

and stores supplied at the rates specified in the said schedule appendix memorandum may 

be set off or deducted from any sum then due or thereafter to become due to the Successful 

e-tenderer under the contract or otherwise, or from the retention money or against the sale 

proceeds thereof, if the same is held up in Government Securities, the same or sufficient 

portion thereof being in this case sold for the purpose. All materials supplied to the 

Successful e-tenderer by the Museum/Centre shall remain absolute property of the 

Museum/Centre. The Successful e-tenderer shall be fully responsible for their storage and 

maintenance and shall not on any account remove those from the site of the work. The 

material shall at all times be open to inspection by the Engineer and/or the Museum/Centre. 

At the time of the completion of work or termination of the contract, or even earlier if so 

required by the museum/centre, the same shall be returned to them. The successful e-

tenderer shall not be entitled to return any such material unless the same is, in the opinion 

of the Engineer of the Museum/Centre in perfectly good condition; and shall have no claim 
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for compensation on account of any such materials so supplied to him as aforesaid being 

unused by him or for any wastage in or damage to any such materials. 

 

(d) Owing to restriction in obtaining certain materials from the market, the Museum/Centre 

may undertake to supply certain materials at specified rates as stated in the appendix. In 

case of delay in supply of these materials by the Museum/Centre, the Successful e-tenderer 

is required to keep himself in touch with the day to day position regarding the supply of 

such materials from the Museum/Centre and to adjust the progress of the work in a manner 

that his labour do not remain idle, nor thereby lodge any claim due to or arising out of delay 

in obtaining such materials. No claim whatsoever shall be entertained by the 

Museum/Centre on account of delays in supply of these materials. 

 

(e) The Successful e-tenderer shall ensure that only the required quantities of materials are got 

issued and the surplus quantities of materials, if in good condition, shall be taken by the 

Museum/Centre at the rates fixed in the Appendix. 

 

(f) Essentiality Certificates/Permits/Recommendation Letters for materials available at 

controlled rates etc. would be given by the Museum/Centre, if required by the successful e-

tenderer. It will, however, be their responsibility to obtain materials against the certificates 

or otherwise, and no claim on this account or any extension of time for completion of works 

will be entertained by the Museum/Centre. The Successful e-tenderer shall use materials 

thus procured exclusively in this work and for misuse, if any, he shall be solely responsible. 

 

32. RETENTION OF MONEY  

This shall mean and be 10% of the total gross value of the work as paid for against this 

contract including the performance guarantee and the amount which shall be recovered from 

the running bills.  In case of termination of contract, this retention money shall be forfeited 

and amount necessary to make up this amount shall be recovered from the money due to the 

successful tenderer under this contract, or any other contract.  The successful tenderer can give 

retention money in the form of a Bank Guarantee from a Nationalised Bank in approved 

format to the extent of 10% of the total cost of work awarded valid for a period equal to 

completion period plus one year (which will have to be suitably extended to cover defect 

liability period and extended period of contract whichever is later).  Tenderers who have 

deposited earnest money/ performance guarantee in cash or in Bank Guarantee along with the 

tender could get refund of earnest money deposited in cash or Bank Guarantee after the Bank 

Guarantee for the 10% of the total cost is received and accepted by the Museum/Centre.  The 

retention money in the form of Bank Guarantee will not be accepted in parts. 

 

The successful tenderer shall have to extend the Bank Guarantee period, from time to time at 

least three weeks before the expiry of a Bank Guarantee to cover the defects liability period, 

reckoned from the date of virtual completion. In case they fail to extend the Bank Guarantee at 

least three weeks before its expiry, it shall be considered a breach of contract on the part of the 

successful tenderer and hence, the Museum/Centre shall be free to demand the Guarantee 

money from the Bank.  The retention money will be refunded to the successful tenderer after 

successful completion of defect liability period as per Appendix to NIT or from the date of 
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passing of final bill, whichever is later and after the successful tenderer has rectified all the 

defects pointed out to him. 

 

Note: - EMD and Performance Guarantee deposited in other modes than online 

transfer, has to be drawn or duly pledged in favour of National Science Centre, Delhi. 

 

33.  AUTHORITIES, NOTICES AND PATENTS  

        The successful e-tenderer shall confirm to the provision of any Act of the Legislature relating 

to the works, the Regulations and Bye-Laws of any corporations and of any electric and other 

Companies and/or authorities with whose systems the structure is proposed to be connected, 

and shall, before making any variation from the drawings or specifications that may be 

necessitated by so conforming, give to the Engineer written notice, specifying the variation 

proposed to be made, and the reason for making it, and apply for instructions thereon. If 

compliance with this clause involves any extra work not included in this contract, he shall 

specify these items of work and the allowance or extra payment required on their account. In 

case he shall not, within seven days, received such instructions, shall proceed with the work, 

conforming to the provision and/or regulation of bye-laws in question. 

        The amount claimed as an extra or whether there is an extra or not shall be decided by the 

Engineer and will be subject to arbitration clause if so required.  

        The successful e-tenderer give all notices required by the said regulations or bye-laws to be 

given to any authority and pay to such authority or to any public office all fees that may be 

properly chargeable in respect of the works and lodge the receipts with the bill.  

      The successful e-tenderer shall indemnify the Museum/Centre against all claims in respect of 

patent rights, and shall defend all action arising from such claims and shall himself pay all 

royalties, licence fees, damages, cost and charges of all and every sort that may be legally 

incurred in respect thereof. 

 

34. DEVIATIONS  

The successful e-tenderer may when authorize and when directed, in writing by the Engineer 

with the approval of the Museum/Centre add or omit or vary the works shown upon the 

drawings, or described in the specifications, or included the bill of quantities, but they shall 

make no addition, omission or variation without such authorization or direction. A verbal 

authority direction by the Engineer shall, if confirmed by him in writing within seven days, be 

deemed to have been given in writing.  

No claim for an extra shall be allowed unless it shall have been executed under the provisions 

of Clause 33 or by the authority of the Engineer with the concurrence of the Museum/Centre 

as therein mentioned. Any such extra if herein referred to, as an authorized extra shall be 

governed by Clause 35. No variation i.e. additions or substitutions shall vitiate the contract. 

 

35. PRICE FOR DEVIATIONS  

Deviations shall be valued at the net rates contained in the E-tenderers’ original e-tender or 

where the same may not apply direct at rates analogous to the prices therein contained. If the 

altered, additional or substituted work included any class of work for which no rate is 

specified in the contract, then the Successful e-tenderer shall within seven days of the date of 
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receipt of the order to carry out the work, inform the Engineer with a copy to the 

Museum/Centre the rate which he intends to charge for such class of work with proper 

analysis. In the event of his not doing so, within a reasonable time before the commencement 

of such work, he shall not be entitled to any allowance or payment in respect of any such extra 

work. When such notice has been duly given, the Engineer with the consent of the 

Museum/Centre may agree to such a rate but if the Engineer does not agree to this rate, the 

Engineer may cancel his order to carry out such class of work and arrange for it to be carried 

out departmentally or through any other agency or in such a manner as he may consider 

advisable or he may decide that the Successful e-tenderer shall carry out such items of work 

and in such case he shall only be entitled to be paid in respect of the work carried out or 

expenditure incurred by him according to such rate or rates as shall be fixed by the Engineer 

which will, however be subject to the Arbitration Clause.  

However, in respect of the rates for extra/new items, if there are any, the opinion of the 

Engineer as to whether it is an extra item or not, and if so, what rates should be paid shall be 

final and binding on the successful e-tenderer shall be derived from contract items so far as 

applicable and the rates which cannot be derived from contract will be fixed on the basis of 

actual cost of materials and labour, plus 15% as successful e-tenderers’ overheads and profits 

on all trades except on the cost of materials supplied departmentally.  

Successful e-tenderer shall not claim any idle and remobilization charge for interim delay due 

to late decision by the Museum/Centre. Such legitimate interim delays shall however be 

considered for extension of time, if any.  

Furthermore, they shall submit analysis of rates with justifications for claiming extra on any 

deviation item at least 45 days prior to the probable date of execution of the referred item. 

 

36. MEASUREMENTS  

      In case of dispute between the successful e-tenderer and the Museum/Centre as to under which 

item a particular work is to be measured the decision of the Engineer shall be final and binding 

on both the parties to the contract. If for any items, the mode of measurements is not specified 

the decision of the Engineer about the mode of measurement shall be final and binding on both 

the parties to the contract. 

 

 

37. PREPARATION OF RUNNING AND FINAL BILLS  

Minimum value of work for interim certificate shall be Rs. one lakh (or less at discretion of 

the Museum/Centre) but not more than one running bill, in a fortnight, if paid separately. 75% 

advance bill against work done but unmeasured and adjustable fully in the next running bill 

may be certified by the Engineer, at his discretion in the interest of the work. The Engineer or 

his representative shall take measurements in presence of Successful e-tenderer’s 

representative and record them in the Measurement Book from time to time and shall prepare 

abstract for running and final bill, including recovery statements. The bill abstract shall be 

prepared on standard CPWD form on the basis of abstract of quantities prepared by the 

Engineer in triplicate. The Successful e-tenderer should sign the bill and Measurement Book 

with the remark “Measurement and bill accepted”. However, in the final bill, the successful e-
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tenderer shall have to certify – “The bill is accepted in full and final settlement of all claims 

and demands against this work”. In case a large amount is blocked in the final bill pending 

technical/audit check, advance up to the extent of 75% of net final bill amount may be paid to 

the successful e-tenderer, with the approval of the Engineer at his direction even after the 

completion date is over. The recovery from Running Account Bills for the materials issued by 

the Museum/Centre shall be made on the basis of the quantity consumed in the work as 

assessed by the Engineer, giving a due allowance for wastage. The Successful e-tenderer shall 

submit once a month a statement showing the materials received, consumed and the balanced 

carried over to the subsequent month so that a watch could be maintained on the material. 

 

38. CERTIFICATES AND PAYMENTS  

(a) The Engineer may from time to time intimate in writing to the Successful e-tenderer that 

he requires the works to be measured and they shall attend or send qualified agent to assist 

the Engineer or the Engineer’s representative in taking such measurements, and 

calculations and to furnish all particulars or to give all assistance required by the Engineer. 

Should they not attend or neglect or omit to send such agent then the measurement taken 

by the Engineer or approved by him shall be taken to be correct measurements of the work 

unless objected to within one month of their being recorded in the measurement book or 

books. Such measurements shall be taken in accordance with the mode of measurements 

mentioned in the specifications.  

(b) The Successful e-tenderer or his agents may at the time of measurement take such notes of 

measurements as they may require. 

(c) The Engineer or his authorized representative will issue on the basis of necessary 

measurement interim valuation certificates to the Successful e-tenderer in respect of items 

of work, rates for which exist in the priced schedule of quantities or have been 

subsequently agreed upon between the parties, and shall send the measurement books and 

the valuation certificates to the Museum/Centre. The Successful e-tenderer shall be entitled 

under these certificates of the Engineer to payments, within 15 days from the date of each 

certificate, unless objected as provided in sub-clauses (a) & (b) at the rate of maximum 

90% of the value of work so executed and the balance being retained towards retention 

money. The engineer shall issue such certificates within fifteen days of notice from the 

Successful e-tenderer provided measurements have been taken and the value of the work 

done since last payment exceeds the amount stated in the appendix and not more than one 

certificate is required in a fortnight, provided always that the issue by the Engineer of any 

certificate during the progress of the work or after their completion shall not have any 

effect as a certificate of satisfaction or relieve the Successful e-tenderer from his liability 

under Clause 20 and 21. Provided all defects are removed and the retention money is not 

forfeited or has not become liable to be forfeited under this contract, retention money shall 

be refunded after successful completion of defect liability period as per Appendix to NIT 

which will be from the date of virtual completion of the work or from the date on which 

final bill is passed for payment, whichever is later. 

(d) All intermediate payments shall be recorded as payments by way of advance against the 

final payment only and not as payment for work actually done and completed. The final 
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bill shall be submitted by the Successful e-tenderer within 3 months of the date fixed for 

completion of the work. The measurement of the work taken by the Engineer or his 

representatives after one week’s notice to the Successful e-tenderer shall be final and 

binding on him unless objected to within one month of their being recorded in the 

measurement books. 

(e) The Museum/Centre may in consultation with the Engineer, but absolutely at his 

discretion, make an advance payment on account, which will be merged in the next 

intermediate payment, based on measurements. 

(f) Advance for materials brought to site: The Successful e-tenderer shall execute a bond in 

favour of the Museum/Centre in the prescribed format attached hereto for each advance or 

intermediate payment received by him. If the Successful e-tenderer commits any default in 

the terms of the said bond and he fails to pay the bond amount, the Museum/Centre shall 

have the power to: 

(i) Seize and utilize the said materials or any part thereof for the completion of the works. 

(ii) Remove and sell by public auction the materials seized or any part thereof, and out of the 

proceeds of the sale, retain all sums repayable to the Museum/Centre together with interest 

thereon at the rate prescribed by Govt. of India from time to time for capital outlays. 

(iii) Deduct all or any part of moneys owing from out of the retention money or any other sum 

or sums due to the Successful e-tenderer under this agreement. 

(g) The Successful e-tenderer agrees that before final payment shall be made on the contract, 

he will sign and deliver to the Museum/Centre either in the measurement books or 

otherwise as required, a valid release and discharge certificate from any and all claims and 

demands whatever from the Museum/Centre for all matters arising out of or connected 

with the contract. 

 

39. TIME AND DAMAGES FOR NON-COMPLETION OF WORK IN TIME 

(a) All the construction works shall progress strictly as per the enclosed CPM/PERT/BAR 

CHART. If, however, the Successful e-tenderer desires some minor modifications in the 

same he may apply to the Museum/Centre within mobilisation time and before execution 

of the agreement indicating the reasons for which changes are required. The 

Museum/Centre may after scrutiny, agree to the modifications suggested if the reasons 

cited by the successful e-tenderer are considered valid. The decision of the 

Museum/Centre in this respect will be final and binding. The modifications, if any, are to 

be incorporated in the CPM/PERT/BAR CHART and this will form a part of the 

agreement. 

(b) The starting time specified for carrying out of the work as entered in the CPM/PERT/BAR 

CHART shall be reckoned from the date of issue of the Letter of Intent. The date of 

completion or such date as is duly extended under Clause 40 shall be strictly observed by 

the Successful e-tenderer. The work shall, throughout the stipulated period of the contract, 

be proceeded with all diligence (Time being deemed to be the essence of this Contract) by 

the successful e-tenderer strictly according to the CPM/PERT/BAR CHART which is a 

part of this agreement. 
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(c) At any stage during the execution of the work if the work lags behind the target indicated 

in the CPM/PERT/BAR CHART for reasons directly attributable to the Successful e-

tenderer, he shall be liable to pay as agreed liquidated damages equivalent to half per cent 

of the total cost of work awarded every week for the period the work lags behind the 

CPM/PERT/BAR CHART subject to a maximum of 10% of the total value of work, 

awarded or gross value of work done, whichever is greater. 

(d) In the event of Successful e-tenderer’s inability to complete the construction work by the 

scheduled date of completion, the Museum/Centre shall have the right to terminate the 

contract as per Clause 42 or allow the successful e-tenderer to continue and complete the 

work within specific date. In the latter case, during the period of continuation, the 

successful e-tenderer shall pay as agreed 2 per cent per day of the total cost of the work 

awarded subject to a maximum of 10%. If the delay is beyond one week, the contract shall 

be determined at the cost of the contractor. 

40. EXTENSION OF TIME 

 If the successful e-tenderer shall desire an extension of time for completion of the work on 

the grounds of his having been unavoidably hindered in its execution and for reasons not 

attributable to him on the following grounds: - 

(a) by reason of any exceptionally inclement weather like Cyclone, severe flood etc., normal 

monsoon shall not be considered a valid reason for extension of time, 

(b) by reason of proceedings taken or threatened by, or legal disputes with adjoining or 

neighbouring owners, 

(c) due to delay in the work of other agencies or tradesman engaged or nominated by the 

museum/centre: if such delay is directly responsible for delay in execution of this work, 

(d) by reason of any general strike or lockout affecting the building made, strike or any kind of 

labour trouble in successful e-tenderer’s own organisation shall not be a valid reason for 

extension, 

(e) in the event of delay in execution of work wholly attributable to delay in supply of 

drawings by Architect or Museum/Centre in spite of request from the successful e-tenderer 

well in advance, he shall apply in writing to the Engineer within seven days of the date of 

the hindrance on account of which he desires such extensions as aforesaid and the 

engineer, with the consent of the Museum/Centre may if reasonable ground be shown 

therefore allow such extension of time, if any, be necessary or proper, 

(f) in case of the total value of the work exceeds the total value of the e-tender owing to 

deviation in quantities or extra items, the successful e-tenderer will be entitled to ask for 

extension of time in proportion to the increased value of work. Increase in value of work 

due to escalation as per Clause 30 shall not be a valid reason for extension of time. 

(g) No extension of time shall be given to the successful e-tenderer for non-supply or delay in 

supply of cement and/or steel as per Clause 56. The successful e-tenderer hereby agrees 

that extension of time requested for by him and granted by the Museum/Centre shall be 

treated as an extension of time allowed to them without any claim for compensation or 

damages for any reasons whatsoever including those for which the extension is granted. 

 If an extension of time is granted by the Museum/Centre for reasons of delay not 

attributable to the successful e-tenderer as indicated above, then the escalation clause will 
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remain in force and the successful e-tenderer will be entitled to receive extra payments for 

variation in prices and wages subject to the ceiling limit of 20% of the total value of work 

as indicated in Clause 30. 

 However, the museum/centre in the interest of work is, allows any extension of time for 

reasons of delay directly attributable to the successful e-tenderer, the escalation clause 

(Clause 30 of conditions of contract) will not remain in force during such extended period. 

 

41. SUSPENSION OF WORK BY THE SUCCESSFUL E-TENDERER 

If the successful e-tenderer suspends the works without obtaining extension of time or in the 

opinion of the Engineer neglects or fails to proceed with due diligence in executing his part of 

the contract or if he makes default more than once in the manner mentioned in Clause 20 

above the Museum/Centre or the Engineer shall have power to give notice in writing to the 

successful e-tenderer requiring that the works be proceeded with reasonable speed and output 

must be commensurate with the CPM/PERT/BAR CHART. Such notice shall specify the act 

of default on the part of the successful e-tenderer. After such notice has been given the 

Successful e-tenderer shall not be at liberty to remove from the site of work or from any 

ground continuous thereto any plant or materials belonging to him which had been placed 

thereon for the purpose of the work, and the Museum/Centre shall have a lien upon all such 

plants and materials to subsist from the date of such notice being given, until the notice have 

been complied with. Provided always that such lien shall not under any circumstances subsist 

after the expiration of thirty-one days from the date of such notice being given, unless the 

Museum/Centre has entered upon and taken possession of the works and site and of all such 

plants and materials until the works have been completed under the power hereinafter 

conferred upon it. If the Museum/Centre exercises the above power it may engage any other 

agency to complete the works or finish the works departmentally and exclude the successful e-

tenderer, his agents and servants from entry upon or access to the same except that the 

successful e-tenderer or any one person appointed in writing by him and accepted by the 

Museum/Centre may have access at all reasonable times during the progress of works to 

inspect, survey and measure the works. Such written appointments marked with 

Museum/Centre’s consent or a copy thereof shall be delivered to the Engineer before the 

person so appointed comes to the works. The Museum/Centre shall take such steps as, in the 

opinion of the Engineer may be reasonable and necessary for completing the works without 

undue delay & expense, using for that purpose the plants and materials above mentioned, in so 

far as they are suitable and adapted to such use. Upon the completion of the works the 

Engineer shall certify the amount of expenses properly incurred, consequent on the incidental 

to the default of the successful e-tenderer as aforesaid, in completing the works by other 

persons. Should the amount so certified as the expenses properly incurred, including 

Museum/Centre’s overhead if the works were carried out departmentally, be less than the 

amount which would have been due to the Successful e-tenderer upon the completion of the 

works by him, the difference shall be paid to the Successful e-tenderer by the Museum/Centre. 

Should the amount of the former exceed the later, the difference shall be paid by the 

Successful e-tenderer to the Museum/Centre. The Museum/Centre shall not be liable to make 

any further payment or compensation to the Successful e-tenderer for or on account of the 
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proper use of the plants for the completion of the works under provisions hereinbefore 

contained other than such payment as is included in the contract price. After the works have 

been so completed by persons other than the successful e-tenderer under the provisions 

hereinafter contained, the Museum/Centre shall give notice to the Successful e-tenderer of 

such completion and may require him from time to time, before and after such completion, to 

remove his plants and likewise all such materials as aforesaid as may not have been used in 

the completion of the works, from the site. If such plants and materials are not removed within 

such reasonable time, the Museum/Centre may remove and sell the same, holding the 

proceeds, less the cost of the removal and sell, to the credit of the successful e-tenderer. The 

Museum/Centre shall not be responsible for any loss sustained by the successful e-tenderer 

from the sale of plants in the event of the successful e-tenderer not removing it after notice, or 

for any damage thereto or deterioration thereof in any event. 

 

42. DETERMINATION OF CONTRACT BY THE MUSEUM/CENTRE 

     If the successful e-tenderer goes into liquidation, whether voluntary or compulsory or shall 

make an assignment or a composition for the benefit of the greater part, or shall enter into a 

Deed of Agreement with its creditors or if the Receiver of the Successful e-tenderer shall be 

unable, within fourteen days after notice to him requiring him to do so, to show to the 

reasonable satisfaction of the Museum/Centre that he is liable to carry out and fulfil the 

contract and if so required by the Museum/Centre to give reasonable security therefore or if 

the successful e-tenderer shall suffer execution to be issued or shall suffer any payment under 

this contract to be attached by or on behalf of any of the creditors or the Successful e-tenderer 

or shall assign, charge or encumber this charge or encumber this contract thereunder or shall 

neglect or shall fail to proceed to perform all or any of the act, matters or things by the 

contract, to be observed and performed by the successful e-tenderer for three clear days after 

written notice shall have been given the successful e-tenderer in manner, matter hereinafter 

mentioned, requiring the successful e-tenderer to observer perform the same or shall use 

improper material or workmanship in carrying on the works or shall in the opinion of the 

Engineer not exercised such due progress as stipulated in the enclosed CPM/PERT/BAR 

CHART forming part of this contract which would enable the works to be completed within 

the time agreed upon or shall abandon the contract, then, and in any of said cases, the 

Museum/Centre may notwithstanding any previous waiver, determine the contract by a notice 

in writing in which case the retention money (including the earnest money and the initial 

security deposit) and whether paid in one sum or deducted by instalment shall stand forfeited 

and be absolutely at the disposal of the Museum/Centre. The Successful e-tenderer shall have 

no claim or compensation for any loss sustained by him by reasons of his having purchased or 

procured any materials or entered into any engagements or made advances on account of or 

with a view to the execution of the work or the performance of the contract. The successful e-

tenderer shall not be entitled to recover or be paid any sum for any work actually performed 

under the contract unless and until the Engineer will have certified in writing the performance 

of such work and the value of work payable in respect thereof and the successful e-tenderer 

shall only be entitled to be paid the value so certified. The certificate of the Engineer shall be 

based on measurements taken by him or under his supervision and with due notice to the 
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Successful e-tenderer and on rates in the priced schedule or as subsequently communicated by 

the Engineer with the approval of the Museum/Centre, under this agreement except for 

arithmetical errors, shall be final and conclusive. The Successful e-tenderer must remove his 

plant, materials, scaffolding etc. from the site within 10 days (ten days) of the receipt of the 

notice from the Museum/Centre after which they will vest in the Museum/Centre who may, 

dispose them off as per Clause 41 by sale or auction on account of and at the risk of the 

successful e-tenderer who will have no claim for loss or compensation on this account. 

 

43. TERMINATION OF CONTRACT BY SUCCESSFUL E-TENDERER 

If payment of the amount payable by the Museum/Centre under the certificate of interim 

payment issued by the Engineer in accordance with clause 38 shall be in arrears and unpaid for 

sixty days after notice in writing requiring payment of the amount shall have been given by the 

Successful e-tenderer to the Museum/Centre in manner hereinafter mentioned or if works be 

stopped for six months under the order of the Museum/Centre for any reason not connected 

with any default on the part of the Successful e-tenderer or by any injunction or other order of 

any court of law made for any reasons not connected with any such default on the part of the 

successful e-tenderer then and in any of the said cases the successful e-tenderer shall be at 

liberty to terminate the contract by notice in writing to the Museum/Centre and he shall be 

entitled to recover from the Museum/Centre payment for all works executed and for useful 

materials (but not plants) purchased for the purpose of the contract and is brought to the site. 

In arriving at the amount of such payment, the net rates contained in the successful e-

tenderer’s e-tender shall be followed, or where the same may not apply, rates proportional to 

the prices therein contained. Rates for materials may be determined by the Engineer on actual 

vouchers produced by the successful e-tenderer and/or prevailing market rates at the discretion 

of the Engineer. The Successful e-tenderer shall not be entitled to recover or be paid any sum 

for any work actually performed under the contract, unless and until the Engineer has certified 

in writing the performance of such work and the value payable in respect thereof and the 

successful e-tenderer shall only be entitled, to be paid the value so certified. The certificate of 

the Engineer shall be based on measurements taken by him or under his supervision after due 

notice to the successful e-tenderer and shall be final and conclusive except for arithmetical 

errors. The successful e-tenderer must remove his plant, materials, scaffolding etc. from the 

site within ten days or such time as may be extended by the Museum/Centre in writing, from 

the receipt of the notice from the Museum/Centre after which they will vest in the 

Museum/Centre who may dispose them off as per Clause 42 by sale or auction on account of 

and at the risk of the successful e-tenderer who will have no claim for loss or compensation on 

this account. 

 

44. ARBITRATION 

(a) Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawing, and instructions hereinbefore mentioned and 

so to any question, claim right, matter or thing whatsoever, in any way arising out of or 

relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 

these conditions or otherwise concerning the works, or the execution of the same whether 
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arising during the progress of the work or after the completion or abandonment thereof but 

excluding disputes on material and workmanship as per Clause 17 & 18 which is binding on 

both parties, shall be referred to the sole arbitration of a person nominated by the Director 

General, National Council of Science Museums and if the former is unable or unwilling to 

act to the sole arbitration, of some other person appointed by the Director General, NCSM 

willing to act as such arbitrator. The submission shall be deemed to be submission to 

Arbitration under the meaning of the Arbitration & Reconciliation Act, 1996 or any statutory 

modification or re-enactment thereof for the time being in force. The award of arbitrator so 

appointed shall be final, conclusive and binding on all parties to this contract. 

(b) It is agreed that the Successful e-tenderer shall not delay the carrying out of the work by 

reasons of any reference to arbitration and shall proceed with the work with all due diligence 

and shall, until the decision of arbitration, abide by the decision of the Engineer duly 

conveyed to him. 

(c) The Arbitrator(s) may from time to time with the consent of the parties, extend the time for 

making and publishing the award. 

 

45. COMPENSATION 

 All sums payable by way of compensation or liquidated damage under any of these 

conditions shall be considered as reasonable compensation to be applied to the use of 

Museum/Centre without reference to the actual loss or damage sustained and whether or not 

any damage shall have been sustained. 

 

46. WORK ON HOLIDAYS 

 Successful e-tenderer shall not carry out work on any Government holidays except with the 

permission of the Engineer. The contract period will be inclusive of such holidays. 

 

 

47. WORK SUPERVISOR AND FOREMAN 

The Successful e-tenderer shall keep a qualified and experienced Engineer for supervision of 

works to ensure best quality work. He shall also give all necessary personal superintendence 

during the execution of the works and as long thereafter as the Engineer may consider 

necessary until the expiration of the ‘Defect Liability Period’ stated in Clause 20 above. The 

Successful e-tenderer shall also during the whole time, the works are in progress, and employ 

competent Foreman approved by the Engineer whose qualification must conform to the 

requirements specified by the Engineer. In special cases he shall be constantly in attendance of 

the building while the men are at work. Any directions, explanations, instruction or notices 

given by the Engineer to such Foreman shall be held to be given to the Successful e-tenderer. 

 

48. DISMISSAL OF WORKMEN ETC. 

 The Successful e-tenderer shall on the request of the Engineer immediately dismiss from the 

works any person employed thereon who may, in the opinion of the Engineer be unsuitable or 

incompetent or who may in the opinion of the Museum/Centre or the Engineer misconduct 
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himself and such person shall not be again employed or allowed on the works without the 

written permission of the Engineer and/or the Museum/Centre. 

 

49. ASSIGNMENT OR SUBLETTING OR BRIBES 

(a) This contract shall not be assigned or sublet without the written approval of the 

Museum/Centre. If the Successful e-tenderer shall assign or sublet this contract, or 

attempts to do so or become insolvent or commence insolvency proceedings or make 

any composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, 

loan, pre-requisite award, reward or advantage pecuniary or otherwise, shall either 

directly or indirectly be given, promised or offered by the Successful e-tenderer, any of 

his servants or agents to any officer of the Museum/Centre or to persons who shall 

become in any way directly or indirectly interested in the Contract, the Museum/Centre 

may thereupon by notice in writing rescind the contract and the retention money of the 

Successful e-tenderer shall thereupon stand forfeited and be absolutely at the disposal 

of the Museum/Centre, and the same consequences shall ensure as if the contract had 

been rescinded under Clause 42 thereof and (in addition) the Successful e-tenderer 

shall not be entitled to recover or to be paid for any work therefore actually performed 

under the contract. 

(b) The whole of the works including the contract shall be executed by the Successful e-

tenderer and he/they shall not directly or indirectly transfer or assign or underlet the 

contract or any part, share or interest therein nor shall he take a new partner without 

the written consent of the Museum/Centre and no subletting shall relieve the 

Successful e-tenderer from the full and entire responsibility of the contract or from 

active superintendence of the works during the progress. 

 

50. OTHER PERSONS ENGAGED BY MUSEUM/CENTRE 

The Museum/Centre reserves the right to use the premises and any portion of the site 

for the execution of any work not included in this contract, which he may desire to 

have carried out by other persons, and the successful e-tenderer shall allow all 

reasonable facilities for the execution of such work, but is not required to provide any 

plant or materials for the execution of such works except by special arrangement with 

the Museum/Centre. 

 

51. OTHER AGENCIES AND PROVISIONAL SUMS 

(a) The Successful e-tenderer is to afford all reasonable facilities to all other agencies, sub-

agencies, specialists, merchants, tradesman and others who may at any time be appointed 

by the Engineer with the consent of the Museum/Centre for executing any work or 

supplying any goods relating to the constructions, servicing, equipping or furnishing of the 

building under construction or in the compound. In case of delay in completion of his work 

due to other agencies’ work, the Successful e-tenderer shall only have a right to ask for 

extension of time but no other claim on this or any other account shall be entertained by 

the Museum/Centre. 
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(b) If any provisional sum is included in the bill of quantities they are to be deducted wholly if 

not required or in part the Museum/Centre reserves to itself the right to appoint any agency 

to do the work allowed for in provisional sums and the successful e-tenderer shall not have 

any right to claim any profits on this account. 

 

52. LABOUR WAGES AND REGULATIONS 

Notwithstanding any contained in the conditions of this contract the Successful e-tenderer 

shall comply with the provision of the contract labour (Regulation & Abolition) Act 1970 and 

various rules framed thereunder by different State Government, in respect of all labourers 

directly or indirectly employed by the Successful e-tenderer in the works through labour 

contracts or otherwise the Successful e-tenderer shall be considered as “Principal Employer”. 

The Successful e-tenderer agrees to grant Provident Fund benefits in accordance with 

Employees Provident Fund Act 1962 and Scheme thereunder to his workers. The successful e-

tenderer shall pay not less than “fair wages” to labourers engaged by him on the work. No 

labour below the age of fourteen years shall be employed. The successful e-tenderer shall at 

his own expense provide or arrange for provision of footwear for any labour doing cement 

mixing work. 

 

53. INSURANCE FOR DAMAGE TO PERSONS AND PROPERTY 

      (a) The Successful e-tenderer shall be responsible for all injury to persons, animals or things 

and for all damages to property, structural and decorative, whether such injury or damage 

arise from carelessness or accident or in any way connected wherewith. This clause shall 

be held to include, interalia, any damage due to causes as aforesaid to buildings (whether 

immediately adjacent or otherwise) and to roads, streets, footpaths, bridges or ways as well 

as all damage caused to the buildings and works forming the subject of this contract by the 

inclemency of weather. The Successful e-tenderer indemnifies the Museum/Centre and 

holds him harmless in respect of all expenses arising from such injury or damage to 

persons or property aforesaid and also in respect of any claim made in respect of injury or 

damages consequent upon such claim. 

     (b) The successful e-tenderer shall reinstate all damage of every sort mentioned in this clause, 

so as to deliver up the whole of the contract works complete and perfect in every respect 

and so as to make good and otherwise satisfy all claims for damage as aforesaid to the 

property or third parties. 

      (c) The Successful e-tenderer also indemnifies the Museum/Centre against all claim which 

may be made upon the Museum/Centre during the currency of this contract by any 

employee or representative of an Employee of the agency, or any sub-agency, employed 

by him, for any injury to or loss of life or such employees, or for compensation payable 

under any law for the time being in force to any workman or to the representative of any 

deceased or incapacitated workmen. 

      (d) The Successful e-tenderer also indemnifies the Museum/Centre in respect of any costs, 

charges and/or expenses, including legal costs as between Solicitor and client, occurring 

out of any award of compensation and/or damages consequent upon such claims. 
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      (e) The Museum/Centre shall be at liberty and is hereby empowered to deduct the amount of 

any damages, compensation cost, charges and/or expenses arising or ascertaining from or 

in respect of any such claim and/or damages as aforesaid from any sum, or sums due to, or 

become due to the Successful e-tenderer. 

 

54.  NOTICE 

 Notice for the Museum/Centre, the Engineer or the Successful e-tenderer may be served 

personally or sent by registered post addressed to the office of the Museum/Centre or the last 

known place of business of the Engineer and the Successful e-tenderer or in the case of the 

successful e-tenderer also be being left on the works. Any notice sent by registered post shall 

be deemed to be served at the time when in the ordinary course of post, it would be delivered. 

 

55. APPOINTMENT OF APPRENTICES AS PER APPRENTICES ACT 

 The Successful e-tenderer shall during the currency of the contract when called upon by the 

Engineer engage and also ensure engagement by sub-agencies and other employed by the 

successful e-tenderer with the works such number of apprentices in categories mentioned 

below and for such periods as may be required by the Engineer. The Successful e-tenderer 

shall train them as required under the Apprentices Act 1961 and the Rules made thereunder 

and shall be responsible for all obligations of the Museum/Centre under the said act including 

the liability to make payments to apprentices as required under the said Act. 

 

 (a)  In Respect of Civil works  

(i)  Brick Layer  : One apprentice for every 7 person 

engaged in this category  

(ii)  Building 

Construction  

: One apprentice for every 7 persons 

engaged in this category  

(iii)  Carpenter  : One apprentice for every 7 persons 

engaged in this category  

(iv)  Surveyor  : One apprentice for every 14 persons 

engaged in this category  

   

(b)  In respect of Sanitary and Water Supply  

Plumber  : One apprentice for every 2 persons 

engaged in this category  

 

(c)  In respect of Electrical Works  

Wireman  : One apprentice for every 7 persons 

engaged in this category  

  

The Successful e-tenderer shall comply with the provision of Apprentices Act 1961 and 

Rules and Orders issued hereunder from time to time. 

If the Successful e-tenderer fails to do so, his failure will be deemed to be a breach of 

contract and the Museum/Centre reserves the right to cancel the contract. The Successful e-
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tenderer also shall be liable to any pecuniary liability arising on account of any violation by 

him of the provisions of the Act. 

 

56. CEMENT & STEEL (for civil works only) – Not applicable as no materials shall be 

supplied departmentally.  

        Steel and Cement shall be supplied by the Museum/Centre to the Successful e-tenderer as 

stated in appendix to the NIT. If for any reason cement and steel is not available, the 

Successful e-tenderer shall procure the same and complete the work in time after due 

intimation of the same to the Engineer. The quantities brought by the Successful e-tenderer 

would be replenished to the Successful e-tenderer at issue rates given in appendix when 

received, during or after completion of work but before payment of final bill. It shall be the 

Successful e-tenderer’s sole responsibility to ensure that the quality of cement so brought 

conforms to required standard as specified and support this with Test Certificate for such 

consignments brought by him and allowed on the works by the Engineer. If steel of required 

diameters is not available but the Successful e-tenderer could get substituted diameters by 

exchanging available diameters, in the interest of work, such an exchange would be 

authorised with the permission of the Engineer but without any extra cost to Museum/Centre. 

Successful e-tenderer’s rates shall be deemed to have been based on issue rates of cement and 

steel given in the appendix sheet of e-tender and they shall have to use materials issued 

departmentally as per appendix. 

         Successful e-tenderer shall not refuse to receive marginal excess of cement and steel, 

quantities over and above as shown in the phased programme, if required so as and approved 

by the Engineer and such storage shall be without any extra cost to the Museum/Centre. 

        Receipt of cement and steel from the Museum/Centre’s store should be carried out in 

quickest possible time by the Successful e-tenderer as a bulk supply, once the issue of stores 

is commenced at site, and without hampering the progress of the work at site. 

         Receipt of stores will include submitting indent in duplicate to the Museum/Centre at least 

two days prior to intended date of receipt. No stores shall be issued on Sundays and Holidays. 

 

 57. REGARDING WEIGHT OF MATERIALS SUPPLIED BY THE MUSEUM/CENTRE 

(for civil works only)- Not applicable 

       When cement is issued in bags, 5% variation in its weight shall be deemed to have been 

allowed for loss in handling. Each bag shall be deemed to weigh 50 Kg. The successful e-

tenderer shall ensure that the correct quantity and only good quality cement is used on the 

works. 

        For reinforcement steel (mild or tor rounds, the weight for issue purpose and recoveries of cost 

thereof, shall be the actual weight i.e. R.R (Railway Receipt) weight or mill scale weight if 

supplied by wagon direct or truck weigh bridge weight recorded at producer’s works or 

supplier’s stockyard if delivery is by road. 

       If steel is issued from the Museum/Centre’s store the successful e-tenderer should arrange for 

necessary labour for weighment and shifting, loading etc. without any extra cost to the 

Museum/Centre. Steel may, alternatively, be issued by measurement of lengths (for which 

labour will be arranged by the successful e-tenderer, at his cost) multiplied by standard 
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coefficients. However, the cost of issued steel will be recovered on the basis of weights 

indicated in the R.R. (Railway Receipt) or weigh-bridge challans issued by the concerned 

authority owning the weigh-bridge. Cost of recoveries of steel will be on the basis of weight 

recorded on the approved Weigh-bridge challan irrespective of the method of measurement of 

steel on the works. It shall be the sole responsibility of the Successful e-tenderer to use 

appropriate diameter of rods for reinforcement in different structural components in accordance 

with the drawings and any damage to the structural members for non-conformation to 

specifications and drawings shall be made good by the successful e-tenderer without any extra 

cost to the Museum/Centre. Since payment for steel would be made on basis of standard co-

efficient on length, the successful e-tenderer should ensure that each dia of rods issued conform 

to standard co-efficient, and in case it is not, he should at once report to the Engineer and get 

standard co-efficient established for specific diameter and specific quantity. Weight of steel 

shall be measured correct to three decimal places. Standard co-efficient will be established in 

presence of (a) Successful e-tenderer’s representative (b) stores officer or his representative (c) 

the Engineer. 

    Steel issued by the Museum/Centre as stated in appendix sheet shall mean mild steel rounds   

and tor steel to be used exclusively for RCC works. Steel for holdfasts, squares, flats, etc. are to 

be procured by the Successful e-tenderer. 

 

58. RETURN OF STEEL (for civil works only)- Not applicable 

     While receiving the surplus steel back from the successful e-tenderer after the end of the 

project, the Museum/Centre shall not accept cut pieces less than 3 meters of length. The 

Successful e-tenderer should take care while cutting rod that the wastage is minimum i.e. he 

should cut required lengths in such a way that maximum steel is used out of quantity supplied 

or as directed at site by the Engineer. Variation over 5% will be allowed by the Engineer, if he 

is satisfied about abnormal wastage. 

 

59. CEMENT CONSUMPTION (for civil works only)- Not applicable 

   If the actual consumption of cement is more (upto 5% over theoretical consumption) or less 

(upto 5% below theoretical consumption) no additional recovery shall be made from the 

Successful e-tenderer. If the actual consumption exceeds 5% over the theoretical consumption, 

successful e-tenderer shall have to return the surplus cement issued over 5% allowable margin 

and if he fails to do so, recovery for excess cement shall be made at issue rate or market 

prevailing on completion date whichever is higher in lieu of issue rate. If however the Engineer 

is satisfied that excess cement over 5% has actually been used in the work including 

rectification and dismantled work, and that it has not been removed by the successful e-tenderer 

from site nor used wastefully, he may allow excess over 5% by waiving recovery at higher rate 

and his decision in this regard shall be final and binding. If the cement used is less than 5% and 

the work is of acceptable standard, recovery for cement less used shall be made at issue rates + 

15% successful e-tenderer’s overheads and profits after allowing 5% variation. C.P.W.D. 

Cement constants will be used for calculating theoretical cement consumption. 10% excess of 

cement consumption on hand mixed concrete, if hand mixing is permitted by the Engineer due 
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to any reason, shall not be recovered from the successful e-tenderer, unless such consumption 

is due to the successful e-tenderer’s faulty equipment. 

 

60.  CONCEALED R.C.C. BEAMS/LINTELS (for civil works only) 

        If in R.C.C. slab extra bars or steel cage is provided to act as a lintel or beam over an opening, 

the same will be measured as slab and not as beam/lintel. If in case of R.C.C. wall, extra bars or 

steel cage is provided to act as a lintel or beam over an opening, the same will be measured as 

wall and not as lintel/beam. R.C.C. column integrated in shear wall shall be measured as wall if 

of same thickness, and as R.C.C. column if its thickness is more than that of shear wall. 

 

61.  PROJECTION (for civil works only) 

     Slab projection from the face of wall/column shall be measured under item R.C.C. work in 

slabs and not under item R.C.C. work in Chajjas. 

 

62. DRIP GROOVE (for civil works only) 

    The Successful e-tenderer shall provide drip groove at all ends of slabs/lintels/beams, if required, 

to protect rain water from entering inside the boundary of the structure, within quoted rates of 

R.C.C. work. 

 

63. PLASTERING ON RCC SURFACE (for civil works only) 

  Wherever R.C.C. surface is to be plastered to bring it in line with the brick and/or stone wall 

plaster of the same mix, payment for such plaster, will be made under the item of plastering only 

irrespective of the fact whether there is any increase due to odd or even surface of brick or stone 

work below and/or adjoining it. 

 

64. M.S. REINFORCEMENT (for civil works only) 

   Rate quoted for placing in position and fabrication of mild steel/ribbed tor/TMT steel 

reinforcement should include for straightening and cleaning including removing the rust of the 

bars at works site, cutting, cranking, hooking hoisting at required levels, cost of providing 

binding wire of 18 to 20 SWG etc. complete and no separate payment will be made on this 

account. Payment for reinforcement, however, to be considered on the basis of measurement as 

per drawing plus standard laps actually provided at site, plus chairs and spacing bars allowed by 

the Engineer. 

 

     65. BRICK WORK (for civil works only) 

Rate shall include for tapering of bricks over column footings, over walls, steps, etc. and for 

exposed brick work, or any other work. Rate for brick work also includes work in pillars and 

small horizontal courses. 

 

66.  BRICK WORK(S) HEIGHTS/DEPTHS (for civil works only) 

      The height or width of foundation steps and superstructures will be measured as per actuals. 

The successful e-tenderer shall use suitable bricks and adjust the thickness of mortar joints to 

make up the widths or heights as per drawings, with due regard to size of brick available. 
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  67.  EARTHWORK 

        The measurements of earthwork in trenches for foundation, sewer lines etc. shall be made 

according to the section of trenches shown on the drawing. The successful e-tenderer shall 

include in his rate excavating for stepping and slopping back, working space for workmen as 

found necessary on account of condition of soil. Excavation so made in excess shall not be 

measured & paid for. 

 

  68.  FORCE MAJEURE  

       In the event of either party being rendered made by Force Majeure to perform any obligation 

required to be performed by them under the contract, the relative obligation of the party affected 

by such Force Majeure shall be suspended for the period during which such cause lasts. The term 

“Force Majeure” as employed herein shall mean acts of God, War, Civil Riots, Fire directly 

affecting the performance of the contract, Flood and Acts and Regulations of respective 

government of the two parties namely the M/s -------------------------------and NCSM. Upon the 

occurrence of such cause and upon its termination, the party alleging that it has been rendered 

unable as aforesaid thereby, shall notify the other party in writing, the beginning of the causes 

amounting to Force Majeure as also the ending of the said clause by giving notice to the other 

party within 72 (Seventy-two) hours of the alleged beginning and ending of the cause 

respectively. If performance under this agreement is suspended by Force Majeure conditions 

lasting for more than two months, either party shall have the option of cancelling this agreement 

in whole or part at its discretion without any liability on its part. Time for performance of the 

relative obligation suspended by Force Majeure shall stand extended by period for which such 

cause lasts. 

FORMAT FOR BANK GUARANTEE BOND 

(For EMD only) 

1. In consideration of the (Name and address of the Museum/Centre) hereinafter called the 

Museum/Centre having stipulated under clause 16 of the Notice Inviting E-tender No. 

……………. for the work of (mention name of work as in NIT) at the aforesaid site agreed to 

accept payment of Earnest Money for due fulfillment of the terms and conditions contained in the 

said NIT (including appendix) for participation in the e-tender from (Name and address of the 

prospective e-tenderer) (hereinafter called the prospective e-tenderer) by production of a bank 

guarantee of (Mention amount of EMD in figure & words) only, we (Name and address of Bank 

furnishing guarantee (Br. Code …………….) (hereinafter referred to as “The Bank”) do hereby 

undertake to pay to the Museum/Centre an amount not exceeding (mention EMD amount in figure 

& Words) only against any loss or damage caused to or suffered or would be caused to or suffered 

by the Museum/Centre by reasons of any breach by the said prospective e-tenderer of any of the 

terms or conditions contained in the said NIT (including appendix) relating to participation in the 

e-tender.  
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2.  We, (Name of Bank), do hereby undertake to pay the amounts due and payable under this 

guarantee without any demur, merely on a demand from the Museum/Centre stating that the 

amount claimed is due by way of loss or damage caused to or would be caused to or suffered 

by the Museum/Centre under National Council of Science Museums by reasons of any breach 

by the said prospective e-tenderer of any of the terms or conditions contained in the said NIT 

(including appendix) or by reason of the prospective e-tenderer’s failure to comply with 

conditions contained in the said NIT relating to participation in the e-tender. Any such demand 

made on the Bank shall be conclusive as regards the amount due and payable by the bank 

under this guarantee. However, our liability under this guarantee shall be restricted to an 

amount not exceeding (mention amount of EMD in figures and words) only.  

 

3. We, (Name of Bank) further agree that the guarantee herein contained shall remain in full 

force and effect during the period as mentioned in Clauses 26 and 27 of the said NIT 

(including appendix) or the period stipulated under clause 28 for deciding the e-tender and that 

it shall continue to be enforceable till the dues of the Museum/Centre under or by virtue of the 

said NIT (including appendix) have been fully paid and its claims satisfied or discharged or 

the Museum/Centre certified that the terms and conditions of the said NIT (including 

appendix) have been fully and properly honored and carried out by the said prospective e-

tenderer for participation in the e-tender and accordingly discharges the guarantee. Unless a 

demand or claim under this guarantee is made on us in writing on or before the periods 

stipulated above, we shall be discharged from all liability under this guarantee thereafter.  

 

4. We, (Name of the Bank) further agree with the Museum/Centre that they shall have the fullest 

liberty without our consent and without affecting in any manner our obligation hereunder to 

extend time of deciding the e-tender as may be expedient and to forbear or enforce any of the 

terms and conditions relating to the NIT (including appendix) and we shall not be relieved 

from our liability by reason of any such extension being granted to the said proposed e-

tenderer for any forbearance, or act of omission on the part of the Museum/Centre or any 

indulgence by the Museum/Centre to the said proposed e-tenderer or by any such matter or 

thing whatsoever which under the law relating to surety. 

 

5.  We, (Name of the Bank) lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Museum/Centre in writing. 

 

Dated, the ……………………..                             Day of ……………..…………. 

 

 

 

 

For …………………………………………….. 

 

(Authorised signatory of the Bank with Seal) 
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FORMAT FOR BANK GUARANTEE BOND * 

(For Performance Guarantee/Retention Money only) 

 

1.   In consideration of the ………………..……………….…………………………………….. 

…………………………………..............……….. (Hereinafter called “The Museum/Centre”) 

having agreed to exempt ………….…………..………………... 

………………………………………………………………………………………………….. 

(Hereinafter called the “successful e-tenderer’ from the demand, under Clause 16 of the Notice 

inviting E-tender No. ……………………………………………………… dated 

……………………… and/or the terms and conditions of an Agreement dated 

……………………………………. Made between the Museum/Centre and successful e-

tenderer(s) ………………………………………………………………………………… for 

……………………………………………………………….(hereinafter called “the said 

agreement”) of Earnest Money/Retention Money for the due fulfillment by the said 

Contract(s) of the terms and conditions contained in the said NIT or the conditions of 

(execution of work) or the agreement on production of a bank guarantee of 

Rs…………………………(Rupees ……………………………………………………… 

…………………………………………………………………………………… only), We 

……………………..……………………………….(hereinafter referred to as “The Bank”) do 

hereby undertake to pay to the Museum/Centre an amount not exceeding 

Rs………………………………………..…….. against any loss or damage caused to or 

suffered or would be caused to or suffered by the Museum/Centre by reasons of any breach by 

the said successful e-tenderer of any of the terms or conditions contained in the said NIT, the 

conditions of Contract or the Agreement. 

 

2.   We, ………………………………………………………. do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, merely on a demand from 

the Museum/Centre stating that the amount claimed is due by way of loss or damage caused to 

or would be caused to or suffered by the Museum/Centre under National Council of Science 

Museums by reasons of any breach by the said successful e-tenderer of any of the terms or 

conditions contained in the said NIT or the conditions of contract or the Agreement or by 

reason of the successful e-tenderer’s failure to perform as per conditions contained the said 

NIT or the condition of contract or the Agreement. Any such demand made on the Bank shall 

be conclusive as regards the amount due and payable by the Bank under this guarantee. 

However our liability under this guarantee shall be restricted to an amount not exceeding 

Rs……………………………………………………….. 

*Note: 

(Bank guarantee bond towards Retention Money/Security deposit as defined under clause 32 

of the General Conditions of contract at the time of signing of agreement on award of work 

acceptable only if furnished by any of the Nationalised Banks.) 

 

3. We, …………………………..……………………………………………….. further agree that 

the guarantee herein contained shall remain in full force and effect during the period as 
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mentioned in Clause 26 & 27 of the said NIT read with clause 32 of the conditions of contract, 

or the period that would be taken for the performance of the said Agreement and that it shall 

continue to be enforceable till the dues of the Museum/Centre under or by virtue of the said 

NIT or the conditions of contract or the Agreement have been fully paid and its claims 

satisfied or discharged or the Museum/Centre certified that the terms and conditions of the 

said NIT or the conditions of contract or the Agreement have been fully and properly honored 

and carried out by said successful e-tenderer and accordingly discharges the guarantee. 

Unless a demand or claim under this guarantee is made on us in writing on or before the 

………………………………………………………………….. 

We shall be discharged from all liability under this guarantee thereafter. 

 

4. We, ………………………………………………………….. further agree with the 

Museum/Centre that they shall have the fullest liberty without our consent and without 

affecting in any manner our obligation hereunder to vary any of the terms and conditions of 

the said Agreement or to extend time of performance by the said successful e-tenderer from 

time to time or to postpone for any time or from time to time any of the powers exercisable by 

the Museum/Centre against the said successful e-tenderer and to forbear or enforce any of the 

terms and conditions relating to the said Agreement and we shall not be relieved from our 

liability by reason of any such variation, or extension being granted to the said successful e-

tenderer for any forbearance, or act of omission on the part of the Museum/Centre or any 

indulgence by the Museum/Centre to the said successful e-tenderer or by any such matter or 

thing whatsoever which under the law relating to surety. 

5. We, …………………………………….………………….lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the Museum/Centre in 

writing. 

Dated, the …………………………………. day of ………………………… 

 

 

 

For ……………………………………………… 

(Authorised signatory of the Bank with seal) 
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FORMAT FOR LETTER OF INTENT* 

………………………………….  Date ……………. 

(Mention file number) 

 

Sub: Letter of Intent for the work of ………………………  

 

Dear Sirs,  

 

With reference to your e-tender dated …………….…………..………(and further clarification 

vide letter number ………………………………………….………….. dated 

…………………….…….) # it is intended to award the aforesaid work at the e-tendered amount 

of Rs………………………………………………………………………………  

(Value based on only items of work intended to be awarded for execution)  

You are, therefore, requested to sign an agreement as per standard format already printed in the e-

tender documents purchased by you while e-tendering for this job. For this purpose, you are 

requested to send us a non-judicial stamp paper of appropriate value for preparing the contract 

Agreement within a week from the date of this letter.  

You may avail of 07days mobilization time from the date of issue of this letter of Intent for 

mobilizing your men, materials and other necessary resources for the construction. During 

mobilization period, you are requested to study all the drawings and designs annexed hereto and 

the Bar-Chart and obtain clarifications from the architect or this office immediately.  

Please note that the work has to be completed within …………………………. weeks/months in 

which mobilization time period of 15 Days 

 days is also included. The date of commencement of work would be reckoned as the date of issue 

of this letter (as per clause 10 (v) & 26 of NIT).  

Thanking you,  

Yours faithfully,  

 

Sd/-  

 

Deputy Controller of Administration 

 

 

 

Letter of intent is to be issued in the letter head of the parent Museums/Centers and a Xerox 

copy is to be maintained as office copy on which signature of the authorized representative of 

the successful e-tenderer is to be obtained with date at the time of issue of original letter of 

intent. # Delete words within brackets if not applicable in specific case. 
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FORMAT FOR ARTICLES OF AGREEMENT 

INSTRUCTIONS (not to be typed in Agreement) 

 

(Articles of Agreement have to be typed on non-judicial stamp paper. The value of the stamp 

paper varies from state to state and is to be known from the particular place. The stamp paper will 

be purchased by the successful e-tenderer and the agreement may be typed by the Museum/Centre 

according to the format.) 

 

ARTICLES OF AGREEMENT made at ……………………………………………………. 

………………………………………….………………………………………………………. 

(Place) 

this……………………………………… day of ……………………………………………... 

(Date) (Month & Year) 

between the …………………………………………………………………………………… 

………………………………………………………………………………………………….. 

(Name of the parent Museum/Centre) 

(under the National Council of Science Museums, a Society registered under the Societies 

Registration Act of West Bengal, 1961), hereinafter referred to as the Museum/Centre which 

expression shall include its successors and assigns on the one part 

and………………………………………………………………………………………………………………

…… 

……………………………………………………………………………………………………………………

……………….…........ 

(name of the successful e-tenderer) 

trading in the name and style of …………………………………………………………... 

………………………………………………………………………………………………… 

 (Name and complete address of the successful e-tenderer) 

hereinafter referred to as the successful e-tenderer which expression shall include his/their 

respective heirs, executors, administrators and assigns on the other part. 

WHEREAS the Museum/Centre is desirous of getting the work of 

…………………………………………………………………………………………...……… 

..……………………………………………………………… therein done and has caused 

(Name of the work) 

Notice Inviting E-tender (Including appendix), drawings, schedule of quantities and specifications 

describing the work and conditions of contract to be prepared 

by…………………………….…………………………………………………………………. 

…………………………………..……………………………..……………………………………

…………………………… 

 (Name and address of the Architect).  
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AND WHEREAS the said NIT (including appendix) drawings as per list attached, specifications 

and the priced schedule of quantities and conditions of contract have been signed by or on behalf 

of the parties hereto. AND whereas the Successful e-tenderer has deposited in Cash or Bank Draft 

a sum of Rupees …………………...  

……………………………………………………………………………………………….….  

(exact amount in words)  

the amount being 2.5% of the estimated value of the e-tender rounded off to the nearest hundred) 

with the Museum Centre as Initial Security for the due performance of this Agreement as provided 

in the said conditions. In the case of Bank Guarantee, the period of Bank Guarantee referred to 

being valid until the defect liability period as specified in e-tender and to be revalidated to 

required dates as demanded by the Museum/Centre if completion date is extended.  

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES 

HERETO AS FOLLOWS: 

  

1. In consideration of the payments to be made to him as hereinafter provided the successful e-

tenderer shall upon and subject to the conditions herein contained execute and complete the 

work within ………………. months from the date of issue of letter of intent (as defined under 

NIT clauses 10 (i) and 21) and as per the said drawings and such further detailed drawings as 

may be furnished to him from time to time and described in the said specifications and the said 

priced schedule of quantities along with the progress of the building work.  

 

2. The Museum/Centre shall pay to the successful e-tenderer such sum as shall become payable 

hereunder at the time and in the manner specified in the said conditions.  

 

3. Time is the essence of this agreement and the successful e-tenderer shall proceed with the work, 

throughout the stipulated period of this contract, strictly according to the CPM/PERT/BAR 

CHART attached herewith and forming a part of this agreement. At any stage during execution, 

if any work lags behind the target as indicated in the CPM/PERT/BAR CHART for reasons 

directly attributable to the successful e-tenderer, he shall pay or allow the Museum/Centre to 

deduct from any money due to him a liquidated damage as per Clause 39 of the conditions of 

contract.  

 

4. This agreement comprises the work above and all subsidiary works connected therewith, even 

though such works may not be shown on the drawings, or described in the said specifications or 

the priced Schedule of Quantities.  

 

5. The Museum/Centre through the Engineer (As defined under clause 2 of General conditions of 

contract) reserves to itself the right of altering the drawings and of adding to or omitting any 

item of work or of having portions of the same carried out departmentally or otherwise and 

such alterations or variations shall not vitiate this agreement.  
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6. All disputes and differences of any kind whatever except as excluded under Clause 2 of General 

Conditions of contract appended herewith, arising out of or in connection with the contract on 

the carrying out of works (Whether during the progress of the work or after their completion 

and whether before or after the determination, abandonment or breach of the contract) shall be 

referred to arbitration as per Clause 44 of the said conditions of contract. In case of any legal 

dispute, other than the arbitration, the court of jurisdiction shall be at the place written in the 

first line of this agreement.  

The provisions of the Arbitration & Conciliation Act 1996 or any statutory modification or re-

enactment thereof and of the rules made there under for the time being in force shall apply to 

arbitration proceedings under this clause.  

 

7. GUARANTEE TO BE EXECUTED BY SUCCESSFUL E-TENDERER FOR REMOVAL OF 

DEFECTS AFTER COMPLETION OF WORK IN RESPECT OF WATER PROOFING 

WORKS: 

 

The successful e-tenderer, undertook to render the buildings and structures in the said contract 

recited completely water and leak proof. 

 

And whereas the successful e-tenderer agreed to give a guarantee to the effect that the said 

structures will remain water / leak proof for five years from the date of completion of work. 

 

Now the successful e-tenderer hereby guarantees that water proofing treatment given by him 

will render the structures completely leak proof and the minimum life of such water proofing 

treatment shall be five years to be reckoned from the date completion of work. 

 

Provided that the successful e-tenderer will not be responsible for leakage caused by 

earthquakes or structural defects or misuse of roof or alterations and for such purpose 

 

A. Misuse of roof shall mean by operation, which will damage roofing treatment, like chopping 

of firewood and things of the same nature, which might cause damage to the roof. 

 

B. Alteration shall mean construction of an additional storey or a part of roof or construction 

adjoining to existing roof, where by roofing treatment is removed in parts. 

 

The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 

 

During this period of guarantee i.e. 05 years, the successful e-tenderer shall make good all 

defects and in case of any defects being found, render the building water proof at his own cost, 

to the satisfaction of the Engineer-in- Charge and shall commence the work for such 

rectification within seven days from the date of issue of the notice from the Engineer-in-Charge 

calling upon him to rectify the defects, failing which the work shall be got done by Department 

through some other contractor at the successful e-tenderer’s cost and risk.  The decision of the 

Engineer-in-Charge as to the cost, payable by the successful e-tenderer shall be final and 

binding. 

 

That if the successful e-tenderer fails to execute the necessary rectification or commits breach 

there under then the Guarantor will indemnify the Principal Employer and his successors  
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against all loss, damage, cost expense or otherwise which may be incurred by him by reasons 

of any default on the part of successful e-tenderer in performance and observance of this 

supplementary agreement. As to the amount of loss and / or damage and / or cost incurred by 

the Centre/ Museum, the decision of the Engineer-in-Charge will be final and binding on the 

parties. 

 

 

In witness whereof the parties have set their respective hands the day and the year and the place 

hereinabove written.  

Signed by for and on behalf of the Museum/Centre ………………………………..  

…………………………………………………………………………………………….  

(Administrative Officer) 

 

In the presence of  

 

 

1. ……………………………………………………………….  

 

Seal (Finance & Accounts Officer) 

 

 

2. ………………………………………………………………  

 

(Project Co-coordinator/Engineer) 

 

Signed by the said Successful e-tenderer ………………………………………………….  

 

 

In the presence of  

 

 

(1) …………………………………………………………………  

Seal 

 

 

(2) ……………………………………………………………….. 
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FORMAT FOR 

BOND FOR SECURED ADVANCES AGAINST 

SUPPLY OF MATERIALS 

 

KNOW ALL MEN by these presents that I/WE ……………………………………………  

…………………………………………………. do hereby bind myself/ourselves, my/our 

respective heirs, executors, administrators and assigns to pay to the………………….. 

…………………………………………………….…………………………………………….  

…………………………………………………………………………………………..………unde

r the National Council of Science Museums a Society registered under the Societies Registration 

Act, 1961 (hereinafter called ‘The Museum/Centre’) on demand a sum of Rs .……………….. 

(Rupees …………………………………….........  

………………………………………………………………………………………………………

………………………………………………………………………………….…………  

only).  

Dated this …………………………day of ……………………………two thousand and 

…………………………………………………………………….………………………only).  

WHEREAS by an agreement dated……………………………………………………for work of 

……………....………………………………………………………………………………… the 

Museum/Centre has agreed in its discretion to allow advance on security of materials belonging to 

me/us and brought by me/us to the site of the works undertaken by me/us for construction 

purposes.  

AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of 

Rs……………………….(Rupees…………………………………………………………….  

…………………………………………………………………………………………….……only)

.  

on the security of materials shown in the schedule below and the said Museum/Centre has granted 

advance of Rs………………………………….…………...  

………………………………..………………………………………………………………… 

KNOW ALL MEN by these presents that I/WE …………………………………………… 

…………………………………………………. do hereby bind myself/ourselves, my/our 

respective heirs, executors, administrators and assigns to pay to the………………….. 

…………………………………………………….……………………………………………. 

…………………………………………………………………………………………..………unde

r the National Council of Science Museums a Society registered under the Societies Registration 

Act, 1961 (hereinafter called ‘The Museum/Centre’) on demand a sum of Rs .……………….. 

(Rupees ……………………………………......... 

………………………………………………………………………………………………………

………………………………………………………………………………….………… 

only). 
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Dated this …………………………day of ……………………………two thousand and 

…………………………………………………………………….………………………only). 

WHEREAS by an agreement dated……………………………………………for work of 

……………....…………the Museum/Centre has agreed in its discretion to allow advance on 

security of materials belonging to me/us and brought by me/us to the site of the works undertaken 

by me/us for construction purposes. 

 

AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of 

Rs……………………….(Rupees……………………………………only).on the security of 

materials shown in the schedule below and the said Museum/Centre has granted advance of 

Rs…………………...NOW THE CONDITIONS OF THE SAID WRITTEN OBLIGATION IS 

THAT IN THE EVENT OF THE SAID BOUNDEN 

(a) not using the sum advanced for expediting the execution of the works under the said contract. 

(b) offering as security properly, not absolutely his own property or encumbered in any manner. 

(c) not acting in accordance with the terms of the agreement for the execution of the work. 

(d) failing to make at his own cost all necessary and adequate arrangements for the proper watch, 

safe custody and protection against all risks of the materials which shall remain in the site of 

the said works in his own custody and at his responsibility, open to inspection by the 

Museum/Centre or any officer authorised in that behalf. 

(e) using the materials or any part thereof in such a manner as to be damaged or deteriorated in a 

greater degree than is due to usual wear and tear thereof. 

(f) removing the said materials from the site of works except with the written permission of the 

Museum/Centre or any officer authorised in that behalf. 

(g) failing to repay the advance in full before receiving payment of the price payable to him for 

the said work under the terms and the provision of the said agreement. 

(h) defaulting in the performance or observance in any respect of any of the terms and the 

provisions of the agreement. 

(i) or committing a breach in any manner whatsoever of any other terms of the contract or default 

in repayment of the money 

AND upon his making such payment the above written obligation shall be void and of no 

effect, otherwise, it shall be and remain in full force and vital. 

Provided always that it is hereby agreed and declared the decision of the Museum/Centre as to 

whether the said …………………has or has not performed the obligations and observed the 

conditions hereinbefore recited shall be final and binding on the successful e-tenderer. 

Signed by the above bounden 

in the presence of 

 

(1) ………………………………………………. 

 

 

(2) ………………………………………………… 
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          National Science Centre 
     ( a unit of National Council of Science Museums ) 

        Near Gate No - 4 Pragati Maidan 

        New Delhi -110001 

NATIONAL SCIENCE CENTRE, NEW DELHI                                                                                                                                                                                           
(A Unit NATIONAL COUNCIL OF SCIENCE MUSEUMS) 

Bill of Quantity 

Name of work:-Water proofing of sloped roof of panoramic tower of KPSC building at Kurukshetra 

Sl. 

No. 

                     Description   

Unit 

  Qty   Rate 

i/c 

 Amount  

i/c 

DSR 

21 

GST 

@18% 

GST @18% 

Part – I -Scaffolding.           

1 Providing and fixing double scaffolding system (cup 

lock type) on the exterior side, up to seven story 

height made with 40 mm dia M.S. tube 1.5 m centre 

to centre, horizontal & vertical tubes joining with cup 

& lock system with M.S. tubes, M.S. tube challies, 

M.S. clamps and M.S. staircase system in the 

scaffolding for working platform etc. and 

maintaining it in a serviceable condition for the 

required duration as approved and removing it 

thereafter. 

 

 

 

 

 

 

 

\ 

 

 

 

 

 

 

 

 

 

 

 

 

  

Sqm 
500 303.04 151520.00 14.72 

The scaffolding system shall be stiffened with 

bracings, runners, connection with the building etc 

wherever required for inspection of work at required 

locations with essential safety features for the 

workmen etc. complete as per directions and 

approval of Engineer in-charge .The elevational area 

of the scaffolding shall be measured for payment 

purpose .The payment will be made once irrespective 

of duration of scaffolding. 

 

Note: - This item will be used for Access to terrace 

work judicially. 

 

Part – II  Dismantling and Surface Preparation:          
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2 Dismantling screed concrete 1:2:4 of richer mix, 

chipping of loosely adhered concrete and plaster or 

skirting, raking out joints, removing of vegetation/ 

peepal bushes on walls and cleaning the surface by 

suitable means to expose sound substrate beneath 

using light chisel & hammer & also preparing 

concrete surface to receive further treatment, 

disposing the debris (to be paid for separately) as 

directed by Engineer-in-charge.  

Sqm 125 2134.15 266768.75 15.2.1 

3 Disposal of building rubbish/ malba/ similar 

unserviceable, dismantled or waste material by 

mechanical transport including loading, transporting, 

unloading to approved municipal dumping ground 

for lead upto 10 km for all lifts, complete as per 

directions of Engineer-in-charge. 
Cum 125 437.34 54667.50 1.1.18 

Note:  item to be applicable in urban areas having 

directions for restricted hours for movement/ plying 

of load carrying motor vehicle of 3.5 cum or more. 

              

Part – III  Repairing Preparation:           

4 All surfaces should be made structurally sound by 

way of repair etc. as specified followed by cleaning, 

to ensure the surface to be free from dirts, dusts, and 

any foreign material including treating all the 

shrinkage cracks and the undulations with polymer 

modified mortar (cement: sand=1:3) admixed with 

Zydex Zycoprime+ (or other approved equivalent 

product of similar properties of make-Sika/ 

Fosroc/ Cico) @ 12-15% by weight of cement.                           

Note- 1.:- The work is to be executed by the 

authorised applicator of manufacturer under 

direct supervision of the manufacturer strictly as 

per the application process (Stage wise) 

prescribed by the manufacturer.                                                           

Note 2.:- The measurement will be done for the 

surface area treated inclusive of all repairs and 

cleaning etc. as per the requirement and 

instruction of the Engineer in charge. Sqm 1300 167.92 218289.73 MR 

Part – IV  Water proofing of Sloped roof with side 

beams, gutter and RCC walls etc.           

5 Water proofing of Sloped roof, Horizontal and 

vertical surfaces with side beams, gutter and RCC 

walls etc. over and above surface preparation using 

combination of Zydex Nanotechnology (or other 

approved equivalent product of similar properties 

of make- Sika/ Fosroc/ Cico) - Terrace Roof 

Waterproofing Application having following course 
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of application:  

i. Horizontal, sloped and Vertical surfaces to be treated 

with the solution of (Zydex Zycosil 

Max:Water=1:45) (a Reactive Organosilane base 
Nano-Sealer, having penetration depth up to 4 
mm, When applied on a siliceous or cementitious 
substrate and converts the nature of the substrate 
from hydrophilic to hydrophobicother of Zydex or 

approved equivalent product of similar properties 

of make-Sika/ Fosroc/ Cico) followed by 

application of (Zydex Zycobond Max:Water =1:1) 

(or other approved equivalent product of similar 

properties of make-Sika/ Fosroc/ Cico) from 

bottom to top by brushing repeatedly till the surface 

is fully saturated. 

          

ii. Removal of loose mortar from the joints of existing 

brick tiled surface by suitable means followed by 

application of Zydex Cold Bond (or other 

approved equivalent product of similar properties 

of make-Sika/ Fosroc/ Cico) and raking with 

cement sand mortar (1:4) admixed with Zydex 

Zycoprime+ (or other approved equivalent 

product of similar properties of make-Sika/ 

Fosroc/ Cico) @ 12-15% by weight of cement. 

          

iii.  Let the surface to dry for 6-12 hours.           

iv. Apply a bond coat of Zydex Cold Bond (or other 

approved equivalent product of similar properties 

of make-Sika/ Fosroc/ Cico) and after 30 minutes 

sealing around the periphery junctions, with polymer 

modified mortar (cement:sand=1:3) admixed with 

Zydex Zycoprime+(or other approved equivalent 

product of similar properties of make-Sika/ 

Fosroc/ Cico) @ 12-15% by weight of cement after 

champhering (10-12 mm). Cracks will also be sealed 

after opening it in Dove-tail groove pattern & sealing 

the same with polymer mortar. 

          

v. Providing and applying first coat of (Zydex Elastosil 

(or other approved equivalent product of similar 

properties of make-Sika/ Fosroc/ Cico): White 

Cement=1 Ltr: 750 gm) with required amount of 

water for brushability over dried surface using flat 

brush/roller.  

          

vi. Leave the surface for 6 to 12 hours for drying.           

vii. After this, second coat should be applied and left to 

dry completely.           
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viii All Drainage outlet to be treated with high 

performance cement admixtue Zydex Densi FLEXP 

(or other approved equivalent product of similar 

properties of make-Sika/ Fosroc/ Cico) @350 ml 

per bag of cement before treating the surface..  

          

  Note :-1.:- The work is to be executed by the 

authorised applicator of manufacturer under 

direct supervision of the manufacturer strictly as 

per the application process (Stage wise) 

prescribed by the manufacturer.                                                                                                                

Note 2.:- The measurement will be done for the 

surface area treated inclusive of all repairs and 

different treatment as per the above sequence 

depending upon the requirement and instruction 

of the Engineer in charge.                                      

Note 3:-The agency and the manufacturer will 

provide minimum 10 years of guarantee for the 

water proofing treatment on stamp paper. 

          

    Sqm 1300 1387.00 1803100.00 MR 

          2494345.98   

              

              

  GENERAL ABSTRACT OF COST     

  Cost of work        Rs 2092923.30   

  GST As applicable @ 18%     Rs 376726.19   

  Cost of works excluding Labour welfare cess      Rs 2469649.49   

  Labour Cess @1%       Rs 24696.49   

  Cost of work including (GST+LC)         Rs 2494345.98   
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ANNEXURE -I 
 

 

 

BANK DETAILS OF NATIONAL SCIENCE CENTRE, DELHI 

(For depositing EMD through Bank transfer, NEFT or RTGS) 

 

Name of the Account Holder NATIONAL SCIENCE CENTRE, DELHI 

Account No. 2417101004100 

Bank Name CANARA BANK 

Bank Address 6, Bhagwan Das Road, New Delhi 

IFSC Code CNRB0002417 

MICR Code 110015045 

Type of Account Saving Account 

Branch Code 2417 
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Annexure – A 

 
(Format for Declarations & Undertaking to be typed on bidder agency’s letter head and to be submitted in Part –I (TECHNICAL ENVELOPE) of 

the e-tender document) 

 

DECLARATION -1 

 

This is to certify that neither I/we/any of us is in anyway related to any employee in the 

National Council of Science Museums, Kolkata, or any of its constituent units. 

  

Date: 

Place: 

(Signature of the tenderer) 

With company seal/rubber stamp 

  

DECLARATION -2 

 

I/We hereby declare that I/we have not quoted any extra condition along with the Part-II 

(FINANCIAL ENVELOPE) of the e-tender. 

 

Date:             (Signature of the tenderer) 

       with company seal/rubber stamp 

Place:   

  

UNDERTAKING 

 

This is to certify that I/we have carefully gone through the drawings/specifications, etc. given 

in the e-tender document & have clearly understood the site working conditions, time 

schedule given and have accordingly quoted my balanced rates after going through all 

details. 
 

I/We also undertake that the physical EMD instrument shall be deposited by me/us with the 

office of NATIONAL SCIENCE CENTRE, DELHI inviting the e-tender before the bid 

opening date otherwise the NATIONAL SCIENCE CENTRE, DELHI inviting the e-tender 

may reject the bid and also take action to withdraw my/our enlistment or debar me/us from 

further tendering in NCSM or its constituent units. 
 

I/we hereby give an undertaking that I/we shall carryout the work strictly as per the given 

specifications, and shall complete the same within the stipulated time frame. 

 

Date: 

Place:  

(Signature of the tenderer/ bidder) 

With company seal/rubber stamp 
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Annexure ‘B’ 

 

(To be submitted on Agency’s Letter head in the Portal as well as hard copy) 

 

 

 

Ref:  

Date: 

 

DECLARATION 

 

 

We, M/s. …………………………………………………, hereby solemnly declare as 

 

follows, in respect of the Tender No. ……………………………….... :- 

 

 

 

a) That, we have downloaded all the documents from CPP e-Procurement Portal of NIC and 

all the uploaded information / statements are true to the best of our knowledge. 

 

b) That, our firm is not involved in any Litigation or Arbitration with NCSM/ National 

Science Centre, Delhi during the last 05 (five) years. 

 

 

 

 

 

Date: 

 

Place: 

  

 

 

(Signature of the tenderer/ bidder) 

With company seal/rubber stamp 

 

 

 
 
 

 

 

 

 

 

 

 

 



 

            Name of the work: “Water proofing of sloped roof of panoramic tower of KPSC building at Kurukshetra.” 

                                                                                                  Page 62 of 65 

 

 

 

ANNEXURE ‘C’ 

National Science Centre 

Near gate No. 4, Pragati Maidan 

Bhairon Marg, New Delhi – 110001 

 (A constituent unit of National Council of Science Museums) 

 

Bid Securing Declaration Form 

 

Date  ------------    Tender No.---------------------------------------- 

 

I/We. The undersigned, declare that: 

I/We undersigned that, according to your conditions, bids must be supported by a Bid Securing 

Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of 

one year from date of notification if I am/We are in a breach of any obligation under the bid 

conditions, because I/We  

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 

during the period of bid validity specified in the form of Bid; or  

b) having been notified of the acceptance of our Bid by the purchaser during the period of 

bid validity (i)fail or refuse to execute the contract , if required, or (ii) fail or refuse to 

furnish the performance Security, in accordance with the instructions to bidders. 

I/We undersigned this Bid Securing Declaration shall cease to be valid if I am/ we are not the 

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 

successful Bidder; or (ii) thirty days after the expiration of the validity of my /our Bid. 

Signed :                   (insert signature of person whose name and capacity are shown) 

In the capacity of     (insert legal capacity of person signing the Bid Securing Declaration) 

 

 

 

Name:                      (insert complete name of person signing he Bid Securing Declaration) 

 

 

 

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 

 

 

Dated on------------day of ---------------- (insert date of signing) 

 

Corporate Seal ( where appropriate) 

 

(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all partners 

to the Joint Venture that submits the bid) 
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ANNEXURE ‘ D’ 

 
TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

[Department User may ask for Tender Acceptance Letter instead of asking Signed Tender Document 

from the Bidders. This is a sample format; User may revise it as per their Tender Conditions]  

                                                                                                

 Date: 

 

To,  
 

Acceptance of Terms & Conditions of Tender. 

 

Tender Reference No:  

 

Name of Work:  

 

Dear Sir,  

 

1.  I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘ 

Tender/Work’ from the web site(s) namely: 

_________________________________________________________________________________

___________________________________________________________________________ 
 

as per your advertisement, given in the above mentioned website(s).  

 

2.  I / We hereby certify that I / we have read the entire terms and conditions of the tender documents 

from Page No. _______ to ______ (including all documents like annexure(s), schedule(s), etc .,), 

which form part of the contract agreement and I / we shall abide hereby by the terms / conditions / 

clauses contained therein.  

 

3.  The corrigendum(s) issued from time to time by your department/ organization too has also been 

taken into consideration, while submitting this acceptance letter.  

 

4.  I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) / 

corrigendum(s) in its totality / entirety. 

  

5.  I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 

Department/Public sector undertaking.  

 

6.  I / We certify that all information furnished by our Firm is true & correct and in the event that the 

information is found to be incorrect/untrue or found violated, then your department/ organization 

shall without giving any notice or reason therefore or summarily reject the bid or terminate the 

contract, without prejudice to any other rights or remedy including the forfeiture of the full said 

earnest money deposit absolutely.  

Yours faithfully,  

 

 

(Signature of the tenderer/ bidder) 

With company seal/rubber stamp 
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ANNEXURE – E 

 

PARTICULAR SPECIFICATION AND ADDITIONAL CONDITIONS FOR WATER 

PROOFING WORK: 

 

1.  The work shall be got executed as per CPWD Specifications and as per the manufacturer’s 

specification through experienced approved applicator of the manufacturer duly approved 

by the Engineer-in-Charge.  

 

The contractor shall furnish the following particulars before start of water proofing work 

for acceptance by the Department. 

 

a) The name of the approved applicator of the manufacturer/agency/firm. 

b) The trade names of the product which would be used with the matching specifications 

given in the tender BOQ, 

c) Quantity of the product to be used as per manufacturer’s guideline. 

 

Note: If the agency itself has the experience to execute water proofing work and is authorised by 

the manufacturer, it will be eligible to perform the same. 

 

2.        Water Proofing of terrace/ Sunken Portion Area/UG tank.  

 

2.1       GENERAL 

The work shall be got executed as per CPWD Specifications and as per the manufacturer’s 

specification through experienced agency as approved by the Engineer-in-Charge.  
 

2.2 The water proofing treatment for the U.G. sump, terrace tank, terraces etc. shall be tested 

by filling the tanks completely with potable water and observing for leakage for minimum 

72 hours. All the arrangements for testing including supplying water, closing all the outlets 

temporarily and restoring after the test etc. shall be made by the contractor at his own cost. 

The contractor shall at rectify any leakage noticed his own cost. 
 

2.3 The agency for waterproofing shall also do grouting, if required and nothing extra shall be 

payable on this account. 
 

2.4 The water proofing treatment over the terrace slab, in the sunk / depressed slabs shall be 

tested by ponding water as specified for curing as well as observing for leakage for 

minimum 2 weeks. All the arrangements for testing including supplying water, making 

temporary bunds using mortar, removing bunds after testing etc. shall be made by the 

contractor at his own cost. The contractor at his own cost shall rectify any leakage noticed. 

Nothing extra shall be payable on this account. 
 

GUARANTEE FOR WATER PROOFING TREATMENT  
 

1. The successful e-tenderer shall be fully responsible for and shall guarantee proper 

performance of the entire waterproofing system for a period of 05 (Five) years from the 

final completion of works. Guarantee for water proofing shall comprise of all the items 

described above in particular specification and as per water proofing works head of BOQ. 
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2. All water-proofing work shall be carried out through experienced approved agency as per 

method of working approved by the Engineer-in-charge. However, the Contractors shall be 

solely responsible for waterproofing treatment until the expiry of the above guarantee 

period. 
 

3. The successful e-tenderer shall provide guarantee for the waterproofing work executed for 

a minimum period of 05 (Five) years from the date of completion of work. 50% of the 

security deposit money deducted from the bills of the agency shall be refunded after 

completion of defect liability period of one year and the balance 50% of the SD shall be 

refunded after successful completion of the warrantee period of 05 years. The agency shall 

undertake necessary rectification work during the defect liability period and warrantee 

period on intimation failing which the Security Deposit retained as above shall be 

forfeited.    

 


