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INSTRUCTIONS TO THE TENDERERS/BIDDERS FOR E-SUBMISSION OF BIDS 

ONLINE THROUGH E-PROCUREMENT SITE https://eprocure.gov.in/eprocure/app  
  

This tender document has been published on the Central Public Procurement (CPP) 
Portal (URL: https://eprocure.gov.in/eprocure/app). The tenderers/bidders are required 
to submit soft copies of their bids electronically on the CPP Portal, using valid Digital 
Signature Certificates (DSC). The instructions given below are meant to assist the 
tenderers/bidders in registering on the CPP Portal, prepare their bids in accordance with 
the requirements and submitting their bids online on the CPP Portal. More information 
useful for submitting online bids on the CPP Portal may be obtained at: 
https://eprocure.gov.in/eprocure/app 

  
REGISTRATION  

Tenderers/bidders are required to enrol on the e-Procurement module of the Central 
Public Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on 
the link “Click here to Enrol” on the CPP Portal. Enrolment is free of Charge.  
As part of the enrolment process, the tenderers/bidders will be required to choose a 
unique username and assign a password for their accounts. 
 Tenderers/bidders are advised to register their valid email address and mobile numbers 
as part of the registration process. These would be used for any communication from 
the CPP Portal.  
 Upon enrolment, the tenderers/bidders will be required to register their valid Digital 
Signature Certificate (Class II or Class III Certificates with signing key usage) issued by 
any Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode /e mudra 
etc.), with their profile.  
 Only one valid DSC should be registered by tenderers/bidders. Please note that the 
tenderers/bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse.  
 Bidder then logs in to the site through the secured log-in by entering their user ID & 
password and the password of the DSC / e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS  
(a) There are various search options built in the CPP Portal, to facilitate tenderers/bidders to 

search active tenders by several parameters. These parameters could include 
organization name, location, date, value, etc. There is also an option of ‘Advanced 

Search’ for tenders, wherein the tenderers/bidders may combine a number of search 
parameters such as organization name, form of contract, location, date, other keywords 
etc. to search for a tender published on the CPP Portal.  

(b) Once the tenderers/bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be moved to the 
respective “My Tenders” folder. This would enable the CPP Portal to intimate the 
tenderers/bidders through SMS / e-mail in case there is any corrigendum issued to the 
tender document.  

(c) The bidder should make a note of the unique Tender ID assigned to each tender, in case 
they want to obtain any clarification / help from the Helpdesk. 

https://eprocure.gov.in/eprocure/app
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PREPARATION OF BIDS  
(a) Tenderer/bidder should take into account any corrigendum published on the tender 

document before submitting their bids. Please go through the tender advertisement and 
the tender document carefully to understand the documents required to be submitted as 

part of the bid. Please note the number of covers in which the bid documents have to be 
submitted, the number of documents - including the names and contents of each of the 
documents that need to be submitted. 

  
(b) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 

the tender document / schedule and generally they can be in PDF / XLS / RAR / DWF 
formats as mentioned. Bid documents may be scanned with 100 dpi with black and 
white option.  

(c) To avoid the time and efforts required in uploading the same set of standard documents 
which are required to be submitted as a part of every bid, a provision of uploading such 
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has 
been provided to the tenderers/bidders. Tenderers/bidders can use “My Space” area 
available to them to upload such documents. These documents may be directly 
submitted from the “My Space” area while submitting the bid just by tagging and need 
not be uploaded again and again. This will lead to a reduction in the time required for 
bid submission process. 
 

SUBMISSION OF BIDS  
1) Tenderer/bidder should log into the site well in advance for bid submission so that 

he/she up loads the Bid in time i.e. on or before the bid submission time as per the 
system. Bidder will be responsible for any delay due to other issues. 

2) Tenderer/bidder has to digitally sign and upload the required bid documents one by one 
as indicated in the tender document. 

3) Tenderer/bidder has to select the payment option as “offline” to pay the EMD and enter 
details of DD/any other accepted instrument. Alternatively, EMD can be paid by 
NEFT/RTGS in the account of National Science Centre, Delhi as per details provided in 
Annexure I. The agency should provide the transaction code details for verification. 

4) Tenderer/bidder should deposit the EMD instrument as per the instructions specified in 
the tender document. Scanned copy of DD/any other acceptable instrument as 
mentioned towards EMD should be uploaded while online submission of the tender and 
the original DD/other acceptable instrument should be posted/couriered/given in person 
to the Tender Processing Section latest before the Bid Opening (Technical) Date & 
Time or as specified in the tender documents. The details of the DD/any other accepted 
instrument, physically sent, should tally with the details available in the Scanned copy 
and the data entered during bid submission time otherwise the Tender will be 
summarily rejected. In the case of payment by NEFT/RTGS, the transaction details are 
to be provided in the form of screen shot taken at the time of payment in pdf format. 

5) The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay 
or the difficulties faced during the submission of bids online by the tenderers/bidders. 
The bidder should see that the bid documents submitted should be free from virus and if 
the documents could not be opened, due to virus, during tender opening, the bid is liable 
to be rejected 
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6) Tenderers/bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. The price bid 
has been given as a standard Rate Quote Sheet ( BoQ Template) in .xls format with 
the tender document, which is to be downloaded and to be filled by all the 
tenderers/bidders. Tenderers/bidders are required to download the Rate Quote Sheet (P 
BoQ Template) file, open it and complete the green colored (unprotected) cells with 
their respective financial quotes and other details (such as name of the Tenderer/bidder). 
No other cells should be changed. Once the details have been completed, the 
tenderer/bidder should save it and submit it online, without changing the filename. If the 
Rate Quote Sheet BoQ Template) file is found to be modified by the tenderer/bidder, 
the bid will be rejected. In e-Tendering, intending tenderer/bidder can quote their rate in 
figures only. The total amount is generated automatically. Therefore, the rate quoted by 
the tenderer/bidder in figures shall be taken as correct. The Comparative Statement is 
also generated automatically by the system. The Comparative Statement and rate quoted 
by each tenderer/bidder shall be downloaded. The manual calculation check of 
tenders/bids and Comparative Statement, shall be final. In case, any discrepancy is 
noticed, the decision of appropriate NCSM authority shall be final and binding. 

 
7) The server time (which is displayed on the tender’s/bidder’s dashboard) will be 

considered as the standard time for referring the deadlines for submission of the bids by 
the tenderers/bidders, opening of bids etc. The tenderers/bidders should follow this time 
during bid submission. The tenderers/bidders are requested to submit the tenders/bids 
through online e-tendering system to the Tender Inviting Authority (TIA) well before 
the bid submission end date & time (as per Server System Clock). 

8) All the documents being submitted by the tenderers/bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. The confidentiality of the 
bids is maintained using the secured Socket Layer 128 bit encryption technology. Data 
storage encryption of sensitive fields is done. 

9) The uploaded tender documents become readable only after the tender opening by the 
authorized tender/bid openers. 

10) Upon the successful and timely submission of tenders/bids, the portal will give a 
successful tender/bid submission message & a tender/bid summary will be displayed 
with the NIT/tender/bid no. or Name of Work and the date & time of submission of the 
tender/bid with all other relevant details. 

11) The  tender/bid  summary  has  to  be  printed  and  kept  as  an  acknowledgement  of  
the  submission  of  the  bid.  This acknowledgement may be used as an entry pass for 
any tender/bid opening meetings. 

  
ASSISTANCE TO TENDERERS/BIDDERS  

(a) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority (TIA), National Science 

Centre, Near Gate No. 04, Pragati Maidan, Bhairon Road, New Delhi- 110001                   

Ph.0-7428693710,0-742869311,0-7428693712,0-7428693713,0-7428693713 

Website:www.nscd.gov.inEmail:nscdelhicivilsection@gmail.com Any queries 

relating to the process of online bid submission or queries relating to CPP Portal in 

general may be directed call to the 24x7 CPP Portal Helpdesk Ph. 1800-3070-2232.  

http://www.nscd.gov.in/
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NOTICE INVITING E-TENDER 

(E-NIT) 
 

 No. NSCD/15014/1/E-Tender/7/2025-26                                 Dated:27.06.2025                  

 

1. The   National   Science   Centre, Delhi   is   a   constituent   unit   under   the National 

Council of Science Museums, Kolkata* (*hereinafter referred to as the Museum/Centre). 

 

2. Online e-tenders (Percentage Rate Bid) are hereby invited from reputed and   

experienced Engineering/Technical/ Interior contractors who are also empanelled with 

Central Government / Central Autonomous Bodies/ State PWD/ Central Public Sector 

Undertakings/ listed corporate houses of repute or in any other dept. and capable of 

carrying out the work of “Supply, Installation, Testing and Commissioning of 

VRV/VRF Air-conditioning work for Fun Science Gallery at 2
nd

 floor of National 

Science Centre, Delhi” with excellent finishing quality. 

 

Eligibility Criteria 

 

3. The bidder could be an Individual, Limited Company/Corporation, Proprietary Firm, 

Partnership etc. enlisted/ empanelled with Central Government / Central Autonomous 

Bodies/ State PWD/ Central Public Sector Undertakings/ listed corporate houses of repute 

or in any other dept. in appropriate category.  

 

4. The Bidder should have the requisite work experience and should have successfully 

completed similar works/ projects during the last 5 years (the cut-off date will be the date of 

publication of the tender) as per the details given below: 

 

(i)  1 (one) similar work (in Central Government / Central Autonomous Bodies/ State 

PWD/ Central Public Sector Undertakings/ listed corporate houses of repute) of 

aggregate cost not less than 80% of the estimated cost. 

OR 
 

(ii) 2 (two) similar works (at least one of them should be in Central Government / Central 

Autonomous Bodies/ State PWD/ Central Public Sector Undertakings/ listed 

corporate houses of repute) each costing not less than 60% of the estimated cost. 

OR 
  

(iii) 3 (three) similar works (at least one of them should be in Central Government / 

Central Autonomous Bodies/ State PWD/ Central Public Sector Undertakings/ listed 

corporate houses of repute) each costing not less than 40% of estimated cost. 

(Similar works mean: Supply, Installation, Testing and Commissioning of 

VRV/VRF Air-conditioning work as per CPWD specifications.) 
 

5. Bidders should have valid GST Registration, Income Tax PAN Number. 
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6. Agencies should be Empanelled with CPWD/ State PWD/ Railways/MES/ other 

Central Government / State Government Departments/ or in any other 

government/ semi-government/ Banks/ public sector dept./ corporate houses of 

repute, under appropriate class/ category to take up the work of the estimated value. 

 

7. The place of work: National Science Centre, Pragati Maidan, Delhi. 

 

8. Important Information & Dates: - 

 

 

 

 

 

i) Name of Work 

Supply, Installation, Testing and 

Commissioning of VRV/VRF Air-

conditioning work for Fun Science  

Gallery  at 2
nd

  floor of National 

Science Centre, Delhi. 

 

ii) Estimated cost of work 

 

 

Rs. 50,99,919.99 

 

 

iii) EMD Amount 

 

 

Rs.1,27,500/- 

 

iv) Period of completion of work  

 

 

90 ( Ninety ) Days 

 

v)Bid Document Publishing Date & Time 

 

 

June 27, 2025  As per portal time 

 

vi) Bid Document Download Start Date & Time 

 

 

June 27, 2025As per portal time 

 

vii) Seek Clarification start Date & Time   

 

 

June 27,2025 As per portal time  

 

viii)  Seek Clarification End  Date & Time   

 

 

July18,2025 As per portal time  

ix) Bid Document Download End Date & Time 

 

July 18, 2025 As per portal time 

 

x) Bid submission Start Date &  Time 

 

 

June 27,2025 As per portal time 

 

xi) Bid submission End Date & Time 

 

 

July 18,2025 As per portal time 

 

xii) Bid Opening(Technical) Date & Time 

 

 

July 21, 2025 (3.00 PM)  
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9. The works cover Supply, Installation, Testing and Commissioning and Comprehensive 

AMC of 5 years including one year guarantee period for the Work of Supplying, 

Installation, Testing and Commissioning of VRV/VRF Air conditioning work for Fun 

Science gallery at 2
nd

 Floor of National Science Centre, Delhi. The work shall be 

executed as per CPWD Specifications for HVAC works 2004 CPWD General 

Specifications for Electrical Works Part-I, II & IV as amended up to date, relevant IE 

Rules, relevant IS and as per directions of Engineer in charge. These additional 

specifications and conditions are to be read in conjunction with above and in case of 

variations specifications given in the additional specifications and conditions shall apply. 

However nothing extra shall be paid on account of these as the same are to be read along 

with the schedule of quantities for the works. 

10. The intending tenderers/bidders must read the terms and conditions of NATIONAL 

SCIENCE CENTRE, DELHI carefully. They should only submit their bid if they 

consider themselves eligible and if they are in possession of all the documents required. 

11. Information and Instructions for tenderers/bidders posted on website shall form a part of 

the bid document. 

12. The bid document consisting of plans, specifications, schedule of quantities of various 

types of items to be executed and the set of Terms and Conditions of the contract to be 

complied with and other necessary documents can be seen and downloaded from 

https://eprocure.gov.in/eprocure/app free of cost. 

13. Out of the online bid documents submitted by intending tenderers/bidders, the technical 

bids of only of those tenderers/bidders shall be opened, who have deposited Earnest 

Money Deposit as specified duly scanned, uploaded and found in order. And the financial 

bids of only those tenderers/bidders shall be opened when they uploaded documents are 

found to be in order. 

14. Those contractors not registered on the website mentioned above, are required to get 

themselves registered beforehand. 

15. The intending tenderer/bidder must have valid Class II or Class III Certificates with 

signing key usage (DSC) to submit the bid. 

16. The e-Tenders are invited under two envelopes system. The first electronic envelope will 

be named as Technical Envelope & will contain documents of tenderer’s/bidder’s 

satisfying the eligibility conditions, scanned copies of EMD, EMD exemption 

documents,  NIT etc. and the second electronic envelope will be named as Financial 

Envelope containing Rate Quote Sheet. The bidder shall submit TECHNICAL BID 

ENVELOPE and FINANCIAL BID ENVELOPE simultaneously. The technical bids will 

be evaluated first and thereafter financial bids of only the eligible tenderers/bidders shall 

be opened. These envelopes shall contain one set of the following documents:- 

a) TECHNICAL BID ENVELOPE shall contain the following documents: 

i) Scanned copy of Demand Draft/Pay order or Banker`s Cheque of any 

Nationalised/ Scheduled Bank or any other accepted instrument or or 

RTGS/NEFT transaction details as the case may be  towards payment of EMD 

https://eprocure.gov.in/eprocure/app
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in favour of NATIONAL SCIENCE CENTRE payable at DELHI in pdf 

format. 

Note:- EMD deposited in other modes than online transfer, has to be 

drawn or duly pledged in favour of “National Science Centre Delhi. “For 

online direct transaction in the account of NSCD the account details of 

NSCD are given in the ANNEXURE-I   

The bidders registered with National Small Scale Industries Corporation 

(NSIC)/ MSME for the Tendered item under single point registration scheme 

and desirous of claiming exemptions available to such units on EMD, should 

submit a copy of each of their valid NSIC/ MSME certificate. Bidders claiming 

exemption of EMD under this rule (170 of GFR) are however required 

to submit a signed Bid securing declaration as per format given in Annexure – 

D. 

 

ii) Scanned copies proof of eligibility as per CLAUSE No.3 to 6 of NIT 

whichever is applicable.  

a)      Work Experience Certificates/ Work Completion   Certificate along with Work   

     Order/Letter of Intent issued by Govt. /Semi-Govt./Autonomous/PSUs and/or   

     Reputed Institution of requisite magnitude with appropriate Authority as per    

     clause No. 4 of NIT whichever is applicable.  

b)     Scanned copies of GST registration and PAN card issued from appropriate   

    authority in pdf format. 

c)     Scanned copy of ENLISTMENT ORDER/ registration certificate with   

    appropriate authority as applicable, in pdf format as per eligibility criteria as per   

    clause No.6 of NIT 

iii) Scanned copy of UNDERTAKING (as per Annexure – A, B&C) duly signed 

with company seal and uploaded in pdf format.  

iv) Tender Document comprising of Schedule of Quantities/specification and 

drawing in pdf format (TENDERXXXXX.pdf file) digitally signed. 

v) Catalogue, literature, specification details should accompany the quotation as 

part of the technical bid and scanned copy of OEM dealer authorization letter. 

b)   FINANCIAL BID ENVELOPE shall contain: 

     Rate Quote Sheet (BOQ Template) in .XLS format. Bidders may quote their  

    rate  in this envelope. 

17. E-tenders which do not fulfil any of the above conditions or are incomplete in any respect 

are liable for summary rejection. 

18. The Museum/Centre does not bind itself to accept the lowest e-tender/bid and the right to 

reject or accept any or all the e-tenders/bids; e-tendered items or schedules received 

without assigning any reason whatsoever. 

19. Canvassing in connection with e-tenders/bids is strictly prohibited and the e-tenders/bids 

submitted by the tenderers/bidders who resort to canvassing will be liable for rejection on 

that ground alone. 

20. E-tenders incorporating additional conditions are liable to be rejected. 
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21. The tenderer(s)must declare in writing that neither he nor any of them is in anyway 

related to any officer in the National Science Centre, Delhi (National Council of Science 

Museums, Kolkata), or any of its constituent units as per the format given in Annexure-A 

22. GST, Income tax and Labour Cess etc. or duties on materials, freight & transit, Insurance, 

F .O.R site in respect of this contract will be payable by the successful tenderer and shall 

be deemed to be include in the rate quoted by the agency. Nothing extra will be payable 

for increase in such taxes or duties even if imposed or levied either before or after the e-

tenders are opened or during currency of contract.  

23.  Before submitting the e-tender, the tenderer shall examine all specifications, drawings, 

conditions of contract and inspect the site if necessary. The e-tender must be balanced in 

respect of individual items so that the rates quoted shall remain in force even if the 

quantities deviate (increase or decrease) to any extent before or during the execution of 

the work. The successful tenderer/bidder shall be paid at their rate quoted. 

24. For the purpose of opening of the e-tenders/bids as described in Clause 9(i) of the Notice 

Inviting e-tender it is clarified that only on receiving the EMD, physically in National 

Science Centre, Delhi before the bid opening date, the Technical Bid Envelope will be 

opened. After the authority is satisfied that the documents in the Technical Bid Envelope 

are in order, the FINANCIAL BID ENVELOPE may be opened, subsequently. 

25. It may be noted that the Technical Bid Envelope which are not found in order as per 

National Science Centre, Delhi (NCSM) requirements may be summarily rejected. 

26. The selected tenderer will be issued a Letter of Intent by the Museum/Centre and given 

07 days mobilisation time which shall be counted from the date of issue of the Letter of 

Intent. Within the mobilisation time the tenderer must scrutinise all the working 

drawings, CPM/PERT/BAR CHART, specifications, etc. and obtain clarifications from 

the Architect wherever necessary and submit a revised BAR CHART if required by the 

Museum/Centre. During the mobilisation time, the tenderer shall also mobilise all their 

resources including men and materials, obtain the supply of water and electricity 

necessary for construction, if necessary and sign an Agreement with Museum/Centre in 

approved format at site on a non-judicial stamp paper of proper denomination. The date 

of commencement of work shall be the date of issue of Letter of Intent. 

27. The successful e-tenderer /bidder selected for the work has to deposit the prescribed 

performance guarantee( i.e 3% of the tendered amount)and sign the formal agreement 

within 07 days from the date of issue of Letter of  Intent to them by the Museum/Centre 

failing which their EMD deposited with tender, is liable to be forfeited. 

 

28. The validity period of the e-tender shall be at least 03 (Three) months from the date of 

opening of e-tenders. This period may be extended with mutual consent if the decision 

regarding issue of Letter of Intent is delayed for any reason. 

 

29. After obtaining clarification from all the tenderers National Science Centre may modify 

the technical and commercial conditions /specifications if required and will interact with 

the tenderer whose technical and commercial bids are acceptable. The date and time of 

opening of price bid will be intimated in advance and in case the tenderer wants to 

modify his price bid he can submit the same before opening of the technical bid as 
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intimated by National Science Centre. This however may be allowed only if there are any 

changes in the specifications/items by National Science Centre during tender discussions. 

 

30. The E-tenderer will not be allowed to alter or modify any condition at a time after the 

technical bid has been accepted and decision of opening the price bid has been taken. 

 

31. National Science Centre reserves the right to accept /reject any or all the bids and call for 

fresh price /tender as the case may be without assigning any reason. National Science 

Centre reserves the right to award the work in full or in part dividing amongst the tenderer as 

found suitable by the competent Authority. 

 

32. Make in India (MII) The tender abide with GOI order date 15th June 2017 to give 

purchase preference to Make In India (MII) product mentioned in order. Document 

link as follows:  

 

https://dpiit.gov.in/sites/default/files/publicProcurement_MakeinIndia_15June20

17.pdf  

 

33. Force Majeure :- In the event of either party being rendered made by Force Majeure to 

perform any obligation required to be performed by them under the contract, the relative 

obligation of the party affected by such Force Majeure shall be suspended for the period 

during which such cause lasts. The term “Force Majeure” as employed herein shall mean 

acts of God, War, Civil Riots, Fire directly affecting the performance of the contract, 

Flood and Acts and Regulations of respective government of the two parties namely the 

M/s -------------------------------and NCSM. Upon the occurrence of such cause and upon 

its termination, the party alleging that it has been rendered unable as aforesaid thereby, 

shall notify the other party in writing, the beginning of the causes amounting to Force 

Majeure as also the ending of the said clause by giving notice to the other party within 72 

(Seventy two) hours of the alleged beginning and ending of the cause respectively. If 

performance under this agreement is suspended by Force Majeure conditions lasting for 

more than two months, either party shall have the option of cancelling this agreement in 

whole or par at its discretion without any liability on its part. Time for performance of the 

relative obligation suspended by Force Majeure shall stand extended by period for which 

such cause lasts. 

34. All disputes and difference between the successful tenderer and the Centre of any kind 

except quality of workmanship and materials whatever arising out of or in connection 

with the order on the carrying out the work shall be referred to the sole arbitration of a 

person nominated by the Director General, National Council of Science Museums, whose 

decision in this regard will be final and binding on both the successful tenderer and the 

Centre. The provision of the Arbitration and Conciliation Act 1996 or any statutory 

modification or re-enactment thereof and of rules made hereunder for the time being in 

force shall apply to arbitrations proceeding under this council 
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Appendix to NIT 
 

1.  SUMMARY CONDITIONS OF CONTRACT:  

 

Defect Liability Period  One year from the date of virtual completion as certified by 

the Museum/Centre or from the date of passing of final bill. 

Time for Completion  90 Days from the date of Letter of Intent as per NIT Clause 

7 (iv) &21(NIT).  

Minimum value of work for Interim 

Certificate  

One lakh or less at the discretion of the Museum/Centre but 

not more than one running bill in a fortnight. 

Earnest Money to be deposited with 

the e-tender  

1,27,500/-  In Case of online transaction in the account of 

NSCD as per ANNEXURE-I 

Liquidated damages for non-

completion of work in time (Clause 

39 of the general conditions of 

contract).  

One per cent per week of the total cost of the work awarded 

subject to a maximum of 10% of gross value of work done 

or cost of the work awarded whichever is greater.  

Liquidated damages for insufficient 

progress of work (Clause 39 of the 

general conditions of Contract).  

Half per cent per week of the total cost of the work awarded 

subject to a maximum of 10% of gross value of work done 

or cost of the work awarded whichever is greater.  
 

2. RETENTION MONEY FOR DLP OF 01 YEAR FROM DATE OF COMPLETION OF 

WORK:  

Total     :    10% as per the following detail- 

i. Performance guarantee             :    3% of tendered value (After adjusting 2.5 % EMD 

deposited with tender) to be deposited on award of 

work before signing of agreement through Demand 

Draft drawn on any Nationalised Bank/Certified 

Cheque from a Nationalised Bank or insurance 

surety bond or fixed deposit receipt or bank 

guarantee or online transaction in the account of 

NSCD as per annexure-I. 

                     Note: - i. EMD and Performance Guarantee (PG) 

                                      deposited in other modes than online transfer, 

has to be drawn or duly pledged in favour of 

National Science Centre, Delhi. 

   

       ii. Security deposit                       :   7 % of the value of work done to be recovered from   

                                                              R.A. Bills  

3. Period of submitting final bill          :    03 months from the date of virtual completion by the           

                                                                     successful tenderer. 

4. Payment Terms     i) 70% of the cost of equipment supplied may be   

                                                                      released as secured advance at the discretion of the     

                                                               Centre. 

 

ii) Final payment may be released within 30 days of   

     satisfactory completion of the work. 
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4. ESCALATION CLAUSE          : Not applicable  

 

5. MATERIALS TO BE ISSUED (for civil works only) : No material shall be issued 

departmentally,  

 

6. REMARKS (for civil works only)  

 

It shall be the responsibility of the successful e-tenderer to erect at site an appropriate shed for 

proper storage of cement with a capacity for three months’ consumption. The stored cement 

shall be under double lock-with one key in custody of the successful e-tenderer and the other 

key in custody of the Museum/Centre so that the storage shed can be opened only in presence 

of both together. It shall be the responsibility of the successful e-tenderer to arrange for 

electricity and water or any other service required for construction and to arrange for housing 

of their own staff outside the site. 
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GENERAL CONDITIONS OF CONTRACT 

 

1. INTERPRETATION  

 

The terms as used in the e-tender documents and agreement and named hereunder shall 

have the meanings herein assigned to them except where the subject or context otherwise 

requires :-  

“This agreement” shall comprise of the Articles of Agreement along with the Appendix, 

the Conditions of Contract, the Priced Schedule of Quantities, Specifications and Drawings 

and CPM/PERT/BAR CHART attached hereto and including those to which only a 

reference is made herein.  

“Work” or “Works” shall mean all work or works defined by Bills of quantities, Drawings, 

Specifications and such other work or works as the successful e-tenderer may be entrusted 

with for carrying out under this agreement as per Clause 4 of the Articles of Agreement.  

“Museum/Centre” shall mean National Science Centre Delhi under the National Council of 

Science Museums which shall include the persons for the time being in management of the 

Society and its assigns.  

“Engineer” shall mean the Curator or Technical Officer authorized as such by the 

Museum/Centre or in the event of his ceasing to be Engineer for the work such other firm 

or persons as may be appointed by the Museum/Centre as Engineer for this work. (Further 

elaboration given in Clause 2 below):  

“Successful e-tenderer” shall mean the Contractor and shall include his/their respective 

heirs, executors, administrators and assigns.  

“Site” shall mean the site of the construction works as shown on the site plan attached 

hereto including any buildings and erection thereon and any other land adjoining these to 

(Inclusive) as aforesaid allotted by the Museum/Centre for the use of successful e-tenderer.  

“Act of Insolvency” shall mean any act of insolvency as defined by the Presidency towns 

Insolvency Act, or the Provincial Insolvency Act or any Amending Statute.  

“Notice in Writing” or “Written Notice” shall mean a notice or communication in written, 

typed or printed or printed characters sent (unless delivered personally or otherwise proved 

to have been received) by registered post to the last known private or business address or 

registered office of the addressee and shall be deemed to have received when in the 

ordinary course of post it would have been delivered. “Virtual Completion” shall mean that 

the works carried out are fit for occupation in every respect including removal of 

scaffolding, plant, surplus material and rubbish and cleaning of dirt from work and site. 

Words imputing persons include firms and corporations words imputing the singular only 

also include the plural and vice versa where the context so requires.  

Short headlines are given to each Clause for convenience only and they will not limit the 

meaning or scope of the Clause in any way.  

 

2. ENGINEER  

The plans, agreement and documents above mentioned shall form the basis of this 

agreement and the decision of the said Engineer or the other Engineer for the time being as 
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mentioned in the said conditions, in reference to all matters or dispute as to material and 

workmanship shall be final and binding on both the parties.  

The term “Engineer” shall mean the firm or person(s) appointed by the Museum/Centre to 

superintend the work. He/They will receive his/their instruction for the work from the 

Museum/Centre.  

The successful e-tenderer shall afford the said Engineer(s) every facility and assistance for 

examining the work and materials and for checking and measuring works and materials.  

The Engineer or any Authorized Assistant of the Engineer shall have power to give notice 

to the successful e-tenderer or to his Supervisors of non-approval of any work, or materials, 

and such work shall be suspended or the use of such materials shall be discontinued. The 

work from time to time be examined by the Engineer or the Engineer’s Assistant but such 

examination shall not in any way exonerate the successful e-tenderer from the obligation to 

remedy any defects due to materials or workmanship not in accordance with the contract 

which may be found to exist at any stage of the work or may appear within the defects 

liability period mentioned in clause 19.  

 

3. SCOPE OF THE CONTRACT  

The successful e-tenderer shall carry out and complete the works in every respect in 

accordance with this contract and in accordance with the directions of the Engineer and to 

the satisfaction of the Engineer and the Museum/Centre. The Engineer may from time to 

time issue further drawings and/or written instructions, detailed directions and explanations 

in regard to :  

(a) The variation or modification of the design, quality or quantity of works for the addition 

or omissions or substitution of any work.  

(b) Any discrepancy in the drawings or between the schedule of quantities and/or drawing 

and/or specifications.  

(c) The removal from the site of any material brought therein by the successful e-tenderer 

and the substitution of any other materials there from.  

(d) The removal and/or re-execution of any works executed by the successful e-tenderer.  

(e) The dismissal from the works of any persons employed thereupon.  

(f) The opening up for inspection of any work covered up.  

(g) The amending and making good of any defects under Clause19.  

The successful e-tenderer shall comply with and duly execute any work comprised in such 

instructions, detailed directions and explanations, provided always that if the Engineer’s 

instructions involved variations from the priced Schedule of Quantities, such instructions 

shall be issued by the Museum/Centre and the successful e-tenderer shall take the action 

stipulated in Clause 29.  

If the work shown on any such further drawings or detailed drawings or that may be 

necessary to comply with any such instructions, directions, or explanations be in the 

opinion of the successful e-tenderer, extra to that comprised in or reasonably to be inferred 

from the contract he shall before proceeding with such work, give notice in writing to this 

effect to the Engineer, and in the event of his not doing so three days before the 

commencement of such work the successful e-tenderer shall not be entitled to any 

allowance in respect of any such extra work. But if such notice has been duly given and the 
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Engineer and the successful e-tenderer, fail to agree as to whether or not there is any extra, 

then if the Engineer decides that the successful e-tenderer is to carry out the said work, the 

successful e-tenderer shall do so accordingly, and the question whether or not there is any 

extra and if so, the amount thereof shall failing agreement be settled by the Arbitration as 

provided in Clause 39 on a reference being made by the successful e-tenderer. 

 

4. SCOPE OF WORK  

Even if not specifically mentioned in the schedule of quantities, the successful e-tenderer 

shall be deemed to have allowed necessary material, labour, tools and plants etc. required 

for satisfactory completion of the items of work as indicated in drawings and description 

given in the specifications, which are attached herewith unless the item specifies labour 

only or otherwise. Rates quoted also apply for work in patches, strips, small or large areas, 

and for different shapes and in different sizes and in different planes (Horizontal/vertical or 

inclined).  

 

5.   INSPECTION OF SITE  

The e-tenderer must visit site before giving e-tender and must get acquainted with the 

working conditions.  

The e-tenderer shall examine all specifications, e-tender conditions and drawings before e-

tendering for the works. 

The e-tenderer shall obtain all information relating to local regulations, bye-laws, 

application of any and all laws relating to his work or profession. No additional claims 

shall be admissible on this account. 

 

6. SUCCESSFUL E-TENDERER TO PROVIDE EVERYTHING NECESSARY  

The successful e-tenderer shall provide everything necessary for the proper execution of 

the works according to the true intent and meaning of the drawings and specifications and 

bill of quantities taken together, whether the same may or may not be particularly shown on 

the drawings or described in the specifications or included in the bill of quantities, provided 

that the same is to be reasonably inferred there from and if he finds any discrepancy in the 

drawings, or between the drawings and specifications and bill of quantities, he shall 

immediately refer the same to the Engineer who shall decide which shall be followed. 

Figured dimensions shall be followed in reference to scale.  

The Successful e-tenderer shall supply, fix and maintain at his cost during the execution of 

any works, all the necessary centering, scaffolding, staging, planking, timbering, shuttering, 

shoring, pumping, fencing, boarding, watching and lighting by night as well as by day 

required for the proper execution and protection of the public and the safety of any adjacent 

roads, streets, cellars, vaults, eves, pavement, walls, houses, buildings and all erections, 

matters or thing, and they shall take down and remove any or all such centering, 

scaffolding, etc. as occasion shall require or when ordered to do so and shall fully reinstate 

and make good all matters and all things disturbed during the execution of the works to the 

satisfaction of the Engineer before a Virtual Completion Certificate is issued.  

The Successful e-tenderer shall make his own arrangements for laying temporary water and 

electrical power lines including excavation if necessary so as not to cause any obstructions 
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along locations approved by the Engineer. The water supply lines, hose pipes, electrical 

lines, underground or overhead etc. belonging to them should not cause damage to the 

property of the museum/centre including gardens, plants, flowers, hedges, flower pots in 

the Campus etc. Any expenditure incurred by the museum/centre due to damage so caused 

shall be debited to the Successful e-tenderer’s account. It is their complete responsibility to 

ensure that the garden area and its approaches and other areas not allocated to them are not 

encroached upon by their men and materials. They have to provide a fence at their cost to 

confine the activities of construction, labour and materials, to the construction area as 

approved by the Engineer or his representative. The bitumen carpeted road in front of 

museum/centre’s office, Science and Exhibits Laboratory, Stores and Workshop or garden 

paths and defined areas will not be allowed to be used by their labour, materials, trucks and 

other modes of transport system. Their labour is not allowed to use Campus grounds for 

baths, calls of nature etc. 

The museum/centre shall on no account be responsible for the expenses incurred by the 

successful e-tenderer for hired ground or electric power or water obtained from elsewhere. 

 

7.   DRAWINGS, DESIGNS ETC. 

Contract drawings are diagrammatic but shall be followed as closely as actual construction 

permits. Any deviations made shall be in conformity with the architectural and other 

service drawings. 

Architectural drawings shall take precedence over electrical and other service drawings as 

to all dimensions. 

Successful e-tenderer shall verify all dimensions at site and bring to the notice of the 

Engineer all discrepancies or deviations noticed. The Engineer’s decision shall be final and 

binding. 

All drawings issued by the Museum/Centre are the property of the Architects and shall not 

be lent, reproduced or used on any other works than intended without the written 

permission of the Architects. 

Large size details and manufacturer’s dimensions for materials to be incorporated shall take 

precedence over small scale drawings. 

One complete set of drawing, specifications and schedule of quantities shall be furnished 

by the Engineer to the successful e-tenderer and the Engineer shall furnish, within such 

time as he may consider reasonable, one copy of any additional drawing which in his 

opinion may be necessary for the execution of any part of work. Such copies shall be kept 

on the works, and the Engineer and his representatives shall at all reasonable times have 

access to the same and they shall be returned to the Engineer by the successful e-tenderer 

before the issue of the certificate for the balance of this account under the contract. 

Museum/Centre will make all efforts to give all drawings, designs, decision etc. from time 

to time and the successful e-tenderer shall make timely requests for the same. No claim 

whatsoever shall however be entertained for compensation for the delay in supply of 

drawings, designs, decisions, running payments, etc. from the Successful e-tenderer. 

Drawings shown at the time of issue of e-tenders and forming part of the contract shall 

indicate scope of work and drawings issued subsequently during the execution of work 

shall be deemed to be drawings elaborating the basic scheme. If any detailed drawings 
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show an item for execution, which in the opinion of the successful e-tenderer is not covered 

under the items of the contract, he shall immediately refer it to the Engineer, for final 

decision. Decision of the Engineer as to whether it is an extra item or not or whether it is 

covered by contracts and if not what extra rate should be paid shall be final and binding on 

both the parties to the contract i.e. Museum/Centre and the Successful e-tenderer. 

The tenderer shall work out the HEAT LOAD for all the three seasons and shall ensure 

inside conditions as specified 

 

8.  REFERENCE DRAWINGS & SHOP DRAWINGS  

Reference Drawings  

The Successful e-tenderer shall maintain one set of all drawings issued to him as reference 

drawing. These shall not be used at site.  

All corrections, deviations and changes made at the site shall be shown on these reference 

drawings for incorporation in the completion drawings. All changes to be made shall be 

initiated by the Engineer. 

Shop Drawings  

The Successful e-tenderer at his own cost shall submit to the Engineer as well as to the 

Architect four copies of shop drawings related to  Air conditioning work etc. for approval. 

 

9. SCHEDULE OF RATES AND SPECIFICATIONS 

Specifications as attached herewith shall be applicable. However, the e-tenderer shall 

include in his rates all such items of work which are not specifically included in the e-

tender schedule but are required to be executed to complete the works in accordance with 

the drawings, specifications etc. The Museum/Centre is not bound to follow the practice 

and mode of measurements followed by other departments. 

 

10. ERROR IN SCHEDULE OF QUANTITIES, IF ANY 

Should any error appear in the bill of quantities, other than the E-tenderer’s prices and 

calculation, it shall be rectified by the Engineer after informing the Museum/Centre. Such 

variation shall constitute a deviation of the contract and shall be dealt with as hereinafter 

provided. 

 

11. NOMENCLATURE OF ITEM 

Nomenclatures of the items of works mentioned in the priced schedule are only a brief 

description of the work. The work shall have to be executed in accordance with the 

specifications for the work to the satisfaction of the Engineer of the work. Any omission in 

description will not absolve the successful e-tenderer from his responsibilities to complete 

the work in a satisfactory manner. 

 

12. METRIC UNITS  

The bills of quantity indicate the unit of Metric system. The mode of measurement of 

different items of work shall be as per details contained in specification and special 

conditions, with the equivalent of the units mentioned therein in Metric System.  
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13. CPWD/PWD SPECIFICATIONS AND I S CODES  

CPWD/PWD specifications & relevant I.S. Code of practice shall be applicable, for all 

items of work 

 

14. ORDER OF PRECEDENCE  

If any discrepancy is noticed between the conditions and specifications, drawing etc. the 

following would be the order of precedence:  

(a) Schedule of Quantities.  

(b) Notice Inviting E-tender (NIT)  

(c) General Conditions of Contract (GCC)  

(d) Drawings and notes thereon.  

(e) Specifications for General Building (civil works) Sanitary and Plumbing, Electrical 

Installation, Air-conditioning, Acoustic Treatment, Furniture making and/or Wood 

Paneling, Elevators and Escalators, etc.  

(f)  CPWD/PWD Specifications & I.S. codes.  

 

15. SETTING OUT WORK ETC.  

(a) The successful e-tenderer at his own expense shall set out the works and shall be 

responsible for the true and perfect setting out of the same and for the correctness of the 

positions, levels, dimensions and alignment of all parts thereof. If at any time any error 

shall appear during the progress of any part of the work, the Successful e-tenderer shall at 

his own expense rectify such error if called upon to the satisfaction of the Engineer.  

(b) All soil, filth, or other matter of an offensive nature taken out of any trench, sewer, 

drains, cesspool or any other place shall not be deposited on the surface, but shall be at 

once carted away by the Successful e-tenderer to some pit or place to be provided by him.  

 

16. MATERIALS  

All materials used for this work shall be conforming to the Specifications.  

As far as practicable materials shall conform to the latest Indian Standards as amended up 

to-date. All materials used on the project shall be approved by the Engineer before use.  

Successful e-tenderer may be required to purchase such materials of particular make or 

from a particular source if in the opinion of Engineer the same is necessary and is required 

for the proper and reasonable compliance of the specifications and in the interest of better 

quality of work. The fittings and accessories to be used in the work shall be presented for 

approval well in advance. Approved fittings shall be kept in the office of the Engineer in a 

mounted lockable board, to be approved by the successful e-tenderer. 

(a) Storage of Materials  

All materials shall be stored in a proper manner protected from natural elements so as to 

avoid contamination and deterioration.  

Successful e-tenderer’s store shall be open to inspection by the Engineer at all reasonable 

hours.  

Locations of stores and storage yards shall be approved by the Engineer prior to 

construction or occupation.  
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Successful e-tenderer shall take adequate protection of the materials against fire and other 

calamities.  

All watch and ward staff for his work shall be appointed and maintained by the Successful 

e-tenderer at his own expense.  

 

(b) Inspection and Testing of Materials  

The Successful e-tenderer at his own expense shall make all necessary arrangements for 

carrying out tests on materials as required by the Engineer. He shall also be required to 

produce manufacturer’s test certificates for the materials supplied by him whenever 

required by the Engineer. The tests carried out shall be as per the relevant Indian Standards 

in approved laboratories. The Museum/Centre reserves the right to appoint the testing 

authorities. 

 

17. FAULTY MATERIALS AND WORK  

(a) The Engineer shall during the progress of the work has power to order in writing from 

time to time the removal from the work, within such reasonable time or times as may be 

specified in the order, to any materials and/or Workmanship which in the opinion of the 

Engineer are not in accordance with the specifications or the instructions of the 

Engineer. The substitution of proper materials or any workmanship and the removal 

and proper re-execution of any work executed with materials or workmanship not in 

accordance with the drawings and specifications or instructions shall have to be 

forthwith carried out by the Successful e-tenderer at his own cost upon receiving such 

order. In case of default on the part of the Successful e-tenderer to carry out such order 

the Museum/Centre shall have the power to employ any other persons to carry out the 

same and all the expenses consequent thereon or incidental thereto shall be borne by the 

Successful e-tenderer and shall be recovered from them by the Museum/Centre from 

any money due to or that may become due to the Successful e-tenderer or from the 

amount of retention money. 

(b) In lieu of rectifying the work not done in accordance with the contract the Engineer 

may, with the consent of the Museum/Centre allow such work to remain, and in that 

case may make allowance for the difference in value together with such further 

allowance for damage to the Museum/Centre as in their opinion may be reasonable. 

Provided always that nothing in this clause shall relieve the Successful e-tenderer from 

his liability to execute the works in all respect in accordance with those terms and upon 

and subject to the conditions of this contract or from his liability to make good all 

defects. 

18.    ACCESS  

The Museum/Centre or its representatives shall at all reasonable time have free access 

to the works and/or to the workshops factories or other places where materials are being 

prepared or constructed for the contract and also to any place where materials are lying 

or from which they are being obtained and the Successful e-tenderer shall give every 

facility to them for inspection, examination and testing of the materials and 

workmanship. Except the representative of Public Authorities and those mentioned 
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above, no person shall be allowed on the works at any time without the prior written 

permission of the Engineer or the Museum/Centre.  

If any work is to be done at a place other than the site of works the Successful e-

tenderer shall obtain prior written permission of the Engineer for doing so.  

 

19.   DEFECT LIABILITY PERIOD AND DEFECTS AFTER COMPLETION  

Defect Liability, Period shall be one year from the date of virtual completion of work, 

as certified by the Museum/Centre. Any defect, shrinkage or other faults, which may 

appear within the defect liability period, in the opinion of the Engineer, arising from 

materials or workmanship not in accordance with the contract or from failure to take 

due precautions, shall upon the directions in writing of the engineer and within such 

reasonable time as shall be specified therein be amended and made good by the 

Successful e-tenderer at his own cost. In case of default, the Museum/Centre may 

employ and pay any other person/persons to amend and make good such defect, 

shrinkage or other faults and all damage, loss and expenses consequent thereon or 

incidental thereto shall be made good and borne by the Successful e-tenderer.  

Such damage, loss and expenses shall be recoverable from the Successful e-tenderer by 

the Museum/Centre or may be deducted by them from any money due or that may 

become due to the Successful e-tenderer. The Museum/Centre may also in lieu of such 

amendments deduct from any money due to the Successful e-tenderer, a sum to be 

determined by the Engineer equivalent to the cost of amending such works, and in the 

event of the amount retained under Clause 27 (the amount held as retention money) 

being insufficient, recover the balance from the Successful e-tenderer, together with 

expenses the Museum/Centre may have incurred in connection therewith. The 

Successful e-tenderer shall remain liable under the provisions of this clause 

notwithstanding the signing by the Engineer of any certificate or the passing of any 

bills. 

20.     OPENING OF WORK  

(a) All works under or in course of execution or executed in pursuance of the contract 

shall at all times be open to the supervision of the Museum/Centre, Engineer or their 

representatives.  

21.  HEIGHTS  

Successful e-tenderer’s rates shall include lifts upto all heights given in drawings or as 

required during execution. They should satisfy themselves for correctness and allow 

for variation if necessary. Nothing extra will be paid for additional lifts except where 

special items for lifts exist in schedule. E-tenderer shall include in his e-tender rates 

allowance for works at extra heights required for double or multiple staging, tall 

centering, scaffolding etc. for all items including extra labour if any. If any deviation 

from the contract drawings in respect of height is noticed by the e-tenderer in any 

subsequent working drawing issued to him during continuance of the works that must 

be brought to the notice of the Engineer (in writing) sufficiently before commencing 

execution of the work. The decision of the Engineer as to whether this will be an extra 

item or not or whether the Successful e-tenderer is entitled to get any extra payment or 

not for execution of this extra height will be final and binding. 
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22.  SCAFFOLDING, CENTERING & SHUTTERING  

The Successful e-tenderer shall use external scaffolding to ensure true line in vertical 

and horizontal planes. Centring, shuttering and scaffolding required for execution of 

this work may vary from single floor height to multifloor heights, which may require 

multiple staging, scaffolding, centring and shuttering. Since the payments will be made 

to the successful e-tenderer at net quoted rates, irrespective of the heights involved the 

e-tenderers must see and study the drawings carefully before e-tendering their rates.  

 

23.  SITE CLEARANCE AND CLEAN UP  

The Successful e-tenderer shall, from time to time clear away all debris and excess 

materials accumulated at the site.  

After all fixtures, equipment and appliances have been installed and commissioned, 

they shall clean up the same and remove all plaster, paints, stains, stickers and other 

foreign matter of discoloration leaving the construction in ready to use condition.  

On completion of all works they shall demolish all temporary storages put up by them, 

remove all surplus materials and leave the site in a broom clean condition. 

 

24.  RATES  

 The rates quoted must be inclusive of charges towards freight, transit, insurance, F 

.O.R site and any other surcharges & inclusive of GST. However any modification in 

the rate of GST brought by the government will be applicable to the tender and final 

billing will be done as per the prevailing rates at the time of billing mentioning GST 

separately. 

.  

25.  QUANTITIES  

 All the quantities given in schedule of quantities are provisional.  

The e-tenderers shall be deemed to have given Balanced Rates for each item, 

irrespective of the quantities given. Also irrespective of variation in quantities to any 

extent the e-tenderer shall be paid at accepted contract rates only. Museum/Centre 

reserves the right to increase or decrease quantities to any extent. 

 

26.  SECURED ADVANCE  

 

(a) The Successful e-tenderer shall not be entitled to be paid for the materials brought to 

site, which remains unused or unfixed. The Engineer, with the concurrence of the 

Museum/Centre may pay an advance up to 70% of the cost of such material as 

calculated from the respective e-tender item. When in any certificate, of which the 

Successful e-tenderer has received payment the value of material at site has been 

included, such materials shall become the property of the Museum/Centre but the 

Successful e-tenderer shall be liable for any loss or damage to any such material. 

They shall furnish an indemnity bond in the prescribed form (ANNEXTURE B) 

along with their claim for advance against materials brought to site for bonafide use 

in specific items under the schedule of quantities.  
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(b) The secured advance so paid shall be adjusted in the running account bills as and 

when the materials are used subject to wastage.  

 

(c) If the specification or schedule of quantities of the work provided use of any 

special description of materials to be supplied by the Museum/Centre or it is 

required that the Successful e-tenderer shall use certain stores to be provided by 

the Museum/Centre, such materials and stores and the price to be charged therefore 

as hereinafter mentioned, being so far as practicable for the inconvenience of the 

Successful e-tenderer but not so as in any way to control the meaning or effect of 

this contract, the Successful e-tenderer may be supplied with such materials and 

stores as and when required from time to time to be used by him for the purpose of 

the Contract only, and the value of the full quantity of material and stores supplied 

at the rates specified in the said schedule appendix memorandum may be set off or 

deducted from any sum then due or thereafter to become due to the Successful e-

tenderer under the contract or otherwise, or from the retention money or against the 

sale proceeds thereof, if the same is held up in Government Securities, the same or 

sufficient portion thereof being in this case sold for the purpose. All materials 

supplied to the Successful e-tenderer by the Museum/Centre shall remain absolute 

property of the Museum/Centre. The Successful e-tenderer shall be fully 

responsible for their storage and maintenance and shall not on any account remove 

those from the site of the work. The material shall at all times be open to 

inspection by the Engineer and/or the Museum/Centre. At the time of the 

completion of work or termination of the contract, or even earlier if so required by 

the museum/center, the same shall be returned to them. The successful e-tenderer 

shall not be entitled to return any such material unless the same is, in the opinion 

of the Engineer of the Museum/Centre in perfectly good condition; and shall have 

no claim for compensation on account of any such materials so supplied to him as 

aforesaid being unused by him or for any wastage in or damage to any such 

materials. 

(d) No material shall be issued by the department 

 

27.  RETENTION OF MONEY  

This shall mean and be 10% of the total cost of work awarded or the gross value of the 

work as paid for against this contract whichever is greater including the initial earnest 

money, performance guarantee and recovered from the running bills.  In case of 

termination of contract, this retention money shall be forfeited and amount necessary 

to make up this amount shall be recovered from the money due to the successful 

tenderer under this contract, or any other contract.   

The retention money will be refunded to the successful tenderer after the defect 

liability period of one year from the virtual completion of the work and after the 

successful tenderer has rectified all the defects pointed out to him during the defect 

liability period. However, 15% of the quoted AMC cost of the succeeding year will 

be withheld towards the security deposit of AMC from this retention money. 

 

28.  AUTHORITIES, NOTICES AND PATENTS  
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The successful e-tenderer shall confirm to the provision of any Act of the Legislature 

relating to the works, the Regulations and Bye-Laws of any corporations and of any 

electric and other Companies and/or authorities with whose systems the structure is 

proposed to be connected, and shall, before making any variation from the drawings or 

specifications that may be necessitated by so conforming, give to the Engineer written 

notice, specifying the variation proposed to be made, and the reason for making it, and 

apply for instructions thereon. If compliance with this clause involves any extra work 

not included in this contract, he shall specify these items of work and the allowance or 

extra payment required on their account. In case he shall not, within seven days, 

received such instructions, shall proceed with the work, conforming to the provision 

and/or regulation of bye-laws in question.  

The amount claimed as an extra or whether there is an extra or not shall be decided by 

the Engineer and will be subject to arbitration clause if so required.  

The successful e-tenderer give all notices required by the said regulations or bye-laws 

to be given to any authority and pay to such authority or to any public office all fees 

that may be properly chargeable in respect of the works and lodge the receipts with the 

bill.  

The successful e-tenderer shall indemnify the Museum/Centre against all claims in 

respect of patent rights, and shall defend all action arising from such claims and shall 

himself pay all royalties, licence fees, damages, cost and charges of all and every sort 

that may be legally incurred in respect thereof. 

 

29.  DEVIATIONS  

The successful e-tenderer may when authorize and when directed, in writing by the 

Engineer with the approval of the Museum/Centre add or omit or vary the works 

shown upon the drawings, or described in the specifications, or included the bill of 

quantities, but they shall make no addition, omission or variation without such 

authorization or direction. A verbal authority direction by the Engineer shall, if 

confirmed by him in writing within seven days, be deemed to have been given in 

writing.  

No claim for an extra shall be allowed unless it shall have been executed under the 

provisions of Clause 28 or by the authority of the Engineer with the concurrence of the 

Museum/Centre as therein mentioned. Any such extra if herein referred to, as an 

authorised extra shall be governed by Clause 35. No variation i.e. additions or 

substitutions shall vitiate the contract. 

 

30.  PRICE FOR DEVIATIONS  

Deviations shall be valued at the net rates contained in the E-tenderers’ original e-

tender or where the same may not apply direct at rates analogous to the prices therein 

contained. If the altered, additional or substituted work included any class of work for 

which no rate is specified in the contract, then the Successful e-tenderer shall within 

seven days of the date of receipt of the order to carry out the work, inform the 

Engineer with a copy to the Museum/Centre the rate which he intends to charge for 

such class of work with proper analysis. In the event of his not doing so, within a 
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reasonable time before the commencement of such work, he shall not be entitled to 

any allowance or payment in respect of any such extra work. When such notice has 

been duly given, the Engineer with the consent of the Museum/Centre may agree to 

such a rate but if the Engineer does not agree to this rate, the Engineer may cancel his 

order to carry out such class of work and arrange for it to be carried out departmentally 

or through any other agency or in such a manner as he may consider advisable or he 

may decide that the Successful e-tenderer shall carry out such items of work and in 

such case he shall only be entitled to be paid in respect of the work carried out or 

expenditure incurred by him according to such rate or rates as shall be fixed by the 

Engineer which will, however be subject to the Arbitration Clause.  

However, in respect of the rates for extra/new items, if there are any, the opinion of the 

Engineer as to whether it is an extra item or not, and if so, what rates should be paid 

shall be final and binding on the successful e-tenderer shall be derived from contract 

items so far as applicable and the rates which cannot be derived from contract will be 

fixed on the basis of actual cost of materials and labour, plus 15% as successful e-

tenderers’ overheads and profits on all trades except on the cost of materials supplied 

departmentally.  

Successful e-tenderer shall not claim any idle and remobilization charge for interim 

delay due to late decision by the Museum/Centre. Such legitimate interim delays shall 

however be considered for extension of time, if any.  

Furthermore, they shall submit analysis of rates with justifications for claiming extra 

on any deviation item at least 45 days prior to the probable date of execution of the 

referred item. 

 

31.  MEASUREMENTS  

In case of dispute between the successful e-tenderer and the Museum/Centre as to 

under which item a particular work is to be measured the decision of the Engineer 

shall be final and binding on both the parties to the contract. If for any items, the mode 

of measurements is not specified the decision of the Engineer about the mode of 

measurement shall be final and binding on both the parties to the contract. 

 

32.  PREPARATION OF RUNNING AND FINAL BILLS  

Maximum value of work for interim certificate shall be Rs. Two lakh (at discretion of 

the Museum/Centre) but not more than one interim payment shall be made. A 

maximum of 70% of the item rate against the supply of equipment at site, subject to 

submission of tax invoice by the tenderer, copy of tax invoice of the manufacture and 

certification by the Engineer at his discretion, will be made which will be adjustable 

fully in the final bill, in the interest of the work. The Engineer or his representative 

shall take measurements/ count of equipment in presence of successful e-tenderer’s 

representative and record them in the Measurement Book from time to time and shall 

prepare abstract for running and final bill, including recovery statements. The 

submission of proof for the cost of equipment (for SITC work) along with the tax 

invoice needs to be submitted by the tenderer for the preparation of running bill. 
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The bill abstract shall be prepared on standard CPWD form on the basis of abstract of 

quantities prepared by the Engineer in triplicate. The Successful e-tenderer should sign 

the bill and Measurement Book with the remark “Measurement and bill accepted”. 

However, in the final bill, the successful e-tenderer shall have to certify – “The bill is 

accepted in full and final settlement of all claims and demands against this work”. In 

case a large amount is blocked in the final bill pending technical/audit check, advance 

up to the extent of 75% of net final bill amount may be paid to the successful e-

tenderer, with the approval of the Engineer at his direction even after the completion 

date is over. 

 

33.  CERTIFICATES AND PAYMENTS  

(a) The Engineer may from time to time intimate in writing to the Successful e-

tenderer that he requires the works to be measured and they shall attend or send 

qualified agent to assist the Engineer or the Engineer’s representative in taking 

such measurements, and calculations and to furnish all particulars or to give all 

assistance required by the Engineer. Should they not attend or neglect or omit to 

send such agent then the measurement taken by the Engineer or approved by him 

shall be taken to be correct measurements of the work unless objected to within 

one month of their being recorded in the measurement book or books. Such 

measurements shall be taken in accordance with the mode of measurements 

mentioned in the specifications.  

(b) The Successful e-tenderer or his agents may at the time of measurement take such 

notes of measurements as they may require. 

(c) The Engineer or his authorized representative will issue on the basis of necessary 

measurement interim valuation certificates to the Successful e-tenderer in respect 

of items of work, rates for which exist in the priced schedule of quantities or have 

been subsequently agreed upon between the parties, and shall send the 

measurement books and the valuation certificates to the Museum/Centre. The 

Successful e-tenderer shall be entitled under these certificates of the Engineer to 

payments, within 15 days from the date of each certificate, unless objected as 

provided in sub-clauses (a) & (b) at the rate of maximum 90% of the value of work 

so executed and the balance being retained towards retention money subject to a 

maximum of Rs. 5.00 lakhs. The engineer shall issue such certificates within 

fifteen days of notice from the Successful e-tenderer provided measurements have 

been taken and the value of the work done since last payment exceeds the amount 

stated in the appendix and not more than one certificate is required in a fortnight, 

provided always that the issue by the Engineer of any certificate during the 

progress of the work or after their completion shall not have any effect as a 

certificate of satisfaction or relieve the Successful e-tenderer from his liability 

under Clause 20 and 21. Provided all defects are removed and the retention money 

is not forfeited or has not become liable to be forfeited under this contract, 50% of 

the amount under retention money shall be refunded without interest within three 

months of the date of virtual completion of the works and the balance after the 
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defect liability period is over or the final bill is passed for payment whichever is 

later. 

(d) All intermediate payments shall be recorded as payments by way of advance 

against the final payment only and not as payment for work actually done and 

completed. The final bill shall be submitted by the Successful e-tenderer within 3 

months of the date fixed for completion of the work. The measurement of the work 

taken by the Engineer or his representatives after one week’s notice to the 

Successful e-tenderer shall be final and binding on him unless objected to within 

one month of their being recorded in the measurement books. 

(e) The Museum/Centre may in consultation with the Engineer, but absolutely at his 

discretion, make an advance payment on account, which will be merged in the next 

intermediate payment, based on measurements. 

(f) Advance for materials brought to site: The Successful e-tenderer shall execute a 

bond in favor of the Museum/Centre in the prescribed format attached hereto for 

each advance or intermediate payment received by him. If the Successful e-

tenderer commits any default in the terms of the said bond and he fails to pay the 

bond amount, the Museum/Centre shall have the power to: 

(i) Seize and utilize the said materials or any part thereof for the completion of the 

works. 

(ii) Remove and sell by public auction the materials seized or any part thereof, and 

out of the proceeds of the sale, retain all sums repayable to the Museum/Centre 

together with interest thereon at the rate prescribed by Govt. of India from time 

to time for capital outlays. 

(iii) Deduct all or any part of moneys owing from out of the retention money or 

any other sum or sums due to the Successful e-tenderer under this agreement. 

(g) The Successful e-tenderer agrees that before final payment shall be made on the 

contract, he will sign and deliver to the Museum/Centre either in the measurement 

books or otherwise as required, a valid release and discharge certificate from any 

and all claims and demands whatever from the Museum/Centre for all matters 

arising out of or connected with the contract. 

 

34.  TIME AND DAMAGES FOR NON-COMPLETION OF WORK IN TIME 

(a) All the construction works shall progress strictly as per the enclosed 

CPM/PERT/BAR CHART. If however, the Successful e-tenderer desires some 

minor modifications in the same he may apply to the Museum/Centre within 

mobilisation time and before execution of the agreement indicating the reasons for 

which changes are required. The Museum/Centre may after scrutiny, agree to the 

modifications suggested if the reasons cited by the successful e-tenderer are 

considered valid. The decision of the Museum/Centre in this respect will be final 

and binding. The modifications, if any, are to be incorporated in the 

CPM/PERT/BAR CHART and this will form a part of the agreement. 

(b) The starting time specified for carrying out of the work as entered in the 

CPM/PERT/BAR CHART shall be reckoned from the date of issue of the Letter of 

Intent. The date of completion or such date as is duly extended under Clause 35 
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shall be strictly observed by the Successful e-tenderer. The work shall, throughout 

the stipulated period of the contract, be preceded with all diligence (Time being 

deemed to be the essence of this Contract) by the successful e-tenderer strictly 

according to the CPM/PERT/BAR CHART which is a part of this agreement. 

(c) At any stage during the execution of the work if the work lags behind the target 

indicated in the CPM/PERT/BAR CHART for reasons directly attributable to the 

Successful e-tenderer, he shall be liable to pay as agreed liquidated damages 

equivalent to half percent of the total cost of work awarded every week for the 

period the work lags behind the CPM/PERT/BAR CHART subject to a maximum 

of 10% of the total value of work, awarded or gross value of work done, whichever 

is greater. 

(d) In the event of Successful e-tenderer’s inability to complete the VRV/VRF Air 

conditioning  work by the scheduled date of completion, the Museum/Centre shall 

have the right to terminate the contract as per Clause 38 or allow the successful e-

tenderer to continue and complete the work within specific date. In the latter case, 

during the period of continuation, the successful e-tenderer shall pay as agreed 

liquidated damage equivalent to one per cent of the total cost of work awarded for 

every week that the work remains unfinished subject to a maximum of 10% of the 

total value of work awarded or gross value of work done, whichever is greater. 

 

35.  EXTENSION OF TIME 

 If the successful e-tenderer shall desire an extension of time for completion of the 

work on the grounds of his having been unavoidably hindered in its execution and 

for reasons not attributable to him on the following grounds:- 

(a) by reason of any exceptionally inclement weather like Cyclone, severe flood etc., 

normal monsoon shall not be considered a valid reason for extension of time, 

(b) by reason of proceedings taken or threatened by, or legal disputes with adjoining or 

neighbouring owners, 

(c) due to delay in the work of other agencies or tradesman engaged or nominated by 

the museum/centre: if such delay is directly responsible for delay in execution of 

this work, 

(d) by reason of any general strike or lockout affecting the building made, strike or any 

kind of labour trouble in successful e-tenderer’s own organisation shall not be a 

valid reason for extension, 

(e) in the event of delay in execution of work wholly attributable to delay in supply of 

drawings by Architect or Museum/Centre in spite of request from the successful e-

tenderer well in advance, he shall apply in writing to the Engineer within seven 

days of the date of the hindrance on account of which he desires such extensions as 

aforesaid and the engineer, with the consent of the Museum/Centre may if 

reasonable ground be shown therefore allow such extension of time, if any, be 

necessary or proper, 

(f) in case of the total value of the work exceeds the total value of the e-tender owing 

to deviation in quantities or extra items, the successful e-tenderer will be entitled to 
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ask for extension of time in proportion to the increased value of work. Increase in 

value of work due to escalation shall not be a valid reason for extension of time. 

(g) No extension of time shall be given to the successful e-tenderer for non-supply or 

delay in supply of cement and/or steel as per Clause 51. The successful e-tenderer 

hereby agrees that extension of time requested for by him and granted by the 

Museum/Centre shall be treated as an extension of time allowed to them without 

any claim for compensation or damages for any reasons whatsoever including 

those for which the extension is granted. 

 If an extension of time is granted by the Museum/Centre for reasons of delay not 

attributable to the successful e-tenderer as indicated above then the escalation 

clause will remain in force and the successful e-tenderer will be entitled to receive 

extra payments for variation in prices and wages subject to the ceiling limit of 20% 

of the total value of work as indicated in Clause 30. 

 However the museum/centre in the interest of work is, allows any extension of 

time for reasons of delay directly attributable to the successful e-tenderer, the 

escalation clause will not remain in force during such extended period. 

 

36.  SUSPENSION OF WORK BY THE SUCCESSFUL E-TENDERER 

If the successful e-tenderer suspends the works without obtaining extension of time 

or in the opinion of the Engineer neglects or fails to proceed with due diligence in 

executing his part of the contract or if he makes default more than once in the 

manner mentioned in Clause 17 above the Museum/Centre or the Engineer shall 

have power to give notice in writing to the successful e-tenderer requiring that the 

works be proceeded with reasonable speed and output must be commensurate with 

the CPM/PERT/BAR CHART. Such notice shall specify the act of default on the 

part of the successful e-tenderer. After such notice has been given the Successful e-

tenderer shall not be at liberty to remove from the site of work or from any ground 

continuous thereto any plant or materials belonging to him which had been placed 

thereon for the purpose of the work, and the Museum/Centre shall have a lien upon 

all such plants and materials to subsist from the date of such notice being given, 

until the notice have been complied with. Provided always that such lien shall not 

under any circumstances subsist after the expiration of thirty one days from the 

date of such notice being given, unless the Museum/Centre has entered upon and 

taken possession of the works and site and of all such plants and materials until the 

works have been completed under the power hereinafter conferred upon it. If the 

Museum/Centre exercises the above power it may engage any other agency to 

complete the works or finish the works departmentally and exclude the successful 

e-tenderer, his agents and servants from entry upon or access to the same except 

that the successful e-tenderer or any one person appointed in writing by him and 

accepted by the Museum/Centre may have access at all reasonable times during the 

progress of works to inspect, survey and measure the works. Such written 

appointments marked with Museum/Centre’s consent or a copy thereof shall be 

delivered to the Engineer before the person so appointed comes to the works. The 

Museum/Centre shall take such steps as, in the opinion of the Engineer may be 
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reasonable and necessary for completing the works without undue delay & 

expense, using for that purpose the plants and materials above mentioned, in so far 

as they are suitable and adopted to such use. Upon the completion of the works the 

Engineer shall certify the amount of expenses properly incurred, consequent on the 

incidental to the default of the successful e-tenderer as aforesaid, in completing the 

works by other persons. Should the amount so certified as the expenses properly 

incurred, including Museum/Centre’s overhead if the works were carried out 

departmentally, be less than the amount which would have been due to the 

Successful e-tenderer upon the completion of the works by him, the difference 

shall be paid to the Successful e-tenderer by the Museum/Centre. Should the 

amount of the former exceed the later, the difference shall be paid by the 

Successful e-tenderer to the Museum/Centre. The Museum/Centre shall not be 

liable to make any further payment or compensation to the Successful e-tenderer 

for or on account of the proper use of the plants for the completion of the works 

under provisions hereinbefore contained other than such payment as is included in 

the contract price. After the works have been so completed by persons other than 

the successful e-tenderer under the provisions hereinafter contained, the 

Museum/Centre shall give notice to the Successful e-tenderer of such completion 

and may require him from time to time, before and after such completion, to 

remove his plants and likewise all such materials as aforesaid as may not have 

been used in the completion of the works, from the site. If such plants and 

materials are not removed within such reasonable time, the Museum/Centre may 

remove and sell the same, holding the proceeds, less the cost of the removal and 

sell, to the credit of the successful e-tenderer. The Museum/Centre shall not be 

responsible for any loss sustained by the successful e-tenderer from the sale of 

plants in the event of the successful e-tenderer not removing it after notice, or for 

any damage thereto or deterioration thereof in any event. 

 

37.  DETERMINATION OF CONTRACT BY THE MUSEUM/CENTRE 

If the successful e-tenderer goes into liquidation, whether voluntary or compulsory 

or shall make an assignment or a composition for the benefit of the greater part, or 

shall enter into a Deed of Agreement with its creditors or if the Receiver of the 

Successful e-tenderer shall be unable, within fourteen days after notice to him 

requiring him to do so, to show to the reasonable satisfaction of the 

Museum/Centre that he is liable to carry out and fulfil the contract and if so 

required by the Museum/Centre to give reasonable security therefore or if the 

successful e-tenderer shall suffer execution to be issued or shall suffer any 

payment under this contract to be attached by or on behalf of any of the creditors 

or the Successful e-tenderer or shall assign, charge or encumber this charge or 

encumber this contract thereunder or shall neglect or shall fail to proceed to 

perform all or any of the act, matters or things by the contract, to be observed and 

performed by the successful e-tenderer for three clear days after written notice 

shall have been given the successful e-tenderer in manner, matter hereinafter 

mentioned, requiring the successful e-tenderer to observer perform the same or 
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shall use improper material or workmanship in carrying on the works or shall in 

the opinion of the Engineer not exercised such due progress as stipulated in the 

enclosed CPM/PERT/BAR CHART forming part of this contract which would 

enable the works to be completed within the time agreed upon or shall abandon the 

contract, then, and in any of said cases, the Museum/Centre may notwithstanding 

any previous waiver, determine the contract by a notice in writing in which case 

the retention money (including the earnest money and the initial security deposit) 

and whether paid in one sum or deducted by instalment shall stand forfeited and be 

absolutely at the disposal of the Museum/Centre. The Successful e-tenderer shall 

have no claim or compensation for any loss sustained by him by reasons of his 

having purchased or procured any materials or entered into any engagements or 

made advances on account of or with a view to the execution of the work or the 

performance of the contract. The successful e-tenderer shall not be entitled to 

recover or be paid any sum for any work actually performed under the contract 

unless and until the Engineer will have certified in writing the performance of such 

work and the value of work payable in respect thereof and the successful e-

tenderer shall only be entitled to be paid the value so certified. The certificate of 

the Engineer shall be based on measurements taken by him or under his 

supervision and with due notice to the Successful e-tenderer and on rates in the 

priced schedule or as subsequently communicated by the Engineer with the 

approval of the Museum/Centre, under this agreement except for arithmetical 

errors, shall be final and conclusive. The Successful e-tenderer must remove his 

plant, materials, scaffolding etc. from the site within 10 days (ten days) of the 

receipt of the notice from the Museum/Centre after which they will vest in the 

Museum/Centre who may, dispose them off as per Clause 38 by sale or auction on 

account of and at the risk of the successful e-tenderer who will have no claim for 

loss or compensation on this account. 

 

38.  TERMINATION OF CONTRACT BY SUCCESSFUL E-TENDERER 

If payment of the amount payable by the Museum/Centre under the certificate of 

interim payment issued by the Engineer in accordance with clause 32 shall be in 

arrears and unpaid for sixty days after notice in writing requiring payment of the 

amount shall have been given by the Successful e-tenderer to the Museum/Centre 

in manner hereinafter mentioned or if works be stopped for six months under the 

order of the Museum/Centre for any reason not connected with any default on the 

part of the Successful e-tenderer or by any injunction or other order of any court of 

law made for any reasons not connected with any such default on the part of the 

successful e-tenderer then and in any of the said cases the successful e-tenderer 

shall be at liberty to terminate the contract by notice in writing to the 

Museum/Centre and he shall be entitled to recover from the Museum/Centre 

payment for all works executed and for useful materials (but not plants) purchased 

for the purpose of the contract and is brought to the site. In arriving at the amount 

of such payment, the net rates contained in the successful e-tenderer’s e-tender 

shall be followed, or where the same may not apply, rates proportional to the prices 
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therein contained. Rates for materials may be determined by the Engineer on actual 

vouchers produced by the successful e-tenderer and/or prevailing market rates at 

the discretion of the Engineer. The Successful e-tenderer shall not be entitled to 

recover or be paid any sum for any work actually performed under the contract, 

unless and until the Engineer has certified in writing the performance of such work 

and the value payable in respect thereof and the successful e-tenderer shall only be 

entitled, to be paid the value so certified. The certificate of the Engineer shall be 

based on measurements taken by him or under his supervision after due notice to 

the successful e-tenderer and shall be final and conclusive except for arithmetical 

errors. The successful e-tenderer must remove his plant, materials, scaffolding etc. 

from the site within ten days or such time as may be extended by the 

Museum/Centre in writing, from the receipt of the notice from the Museum/Centre 

after which they will vest in the Museum/Centre who may dispose them off as per 

Clause 37 by sale or auction on account of and at the risk of the successful e-

tenderer who will have no claim for loss or compensation on this account. 

 

39.  ARBITRATION 

(a) Except where otherwise provided in the contract all questions and disputes relating 

to the meaning of the specifications, design, drawing, and instructions hereinbefore 

mentioned and so to any question, claim right, matter or thing whatsoever, in any 

way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the 

works, or the execution of the same whether arising during the progress of the 

work or after the completion or abandonment thereof but excluding disputes on 

material and workmanship as per Clause 16 & 17 which is binding on both parties, 

shall be referred to the sole arbitration of a person nominated by the Director 

General, National Council of Science Museums and if the former is unable or 

unwilling to act to the sole arbitration, of some other person appointed by the 

Director General, NCSM willing to act as such arbitrator. The submission shall be 

deemed to be submission to Arbitration under the meaning of the Arbitration & 

Conciliation Act, 1996 or any statutory modification or re-enactment thereof for 

the time being in force. The award of arbitrator so appointed shall be final, 

conclusive and binding on all parties to this contract. 

(b) It is agreed that the Successful e-tenderer shall not delay the carrying out of the 

work by reasons of any reference to arbitration and shall proceed with the work 

with all due diligence and shall, until the decision of arbitration, abide by the 

decision of the Engineer duly conveyed to him. 

(c) The Arbitrator(s) may from time to time with the consent of the parties, extend the 

time for making and publishing the award. 

 

40.  COMPENSATION 

 All sums payable by way of compensation or liquidated damage under any of these 

conditions shall be considered as reasonable compensation to be applied to the use 
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of Museum/Centre without reference to the actual loss or damage sustained and 

whether or not any damage shall have been sustained. 

 

41.  WORK ON HOLIDAYS 

 Successful e-tenderer shall not carry out work on any Government holidays except 

with the permission of the Engineer. The contract period will be inclusive of such 

holidays. 

 

42.  WORK SUPERVISOR AND FOREMAN 

 The Successful e-tenderer shall keep a qualified and experienced Engineer for 

supervision of works to ensure best quality work. He shall also give all necessary 

personal superintendence during the execution of the works and as long thereafter 

as the Engineer may consider necessary until the expiration of the ‘Defect Liability 

Period’ stated in Clause 19 above. The Successful e-tenderer shall also during the 

whole time, the works are in progress, and employ competent Foreman approved 

by the Engineer whose qualification must conform to the requirements specified by 

the Engineer. In special cases he shall be constantly in attendance of the building 

while the men are at work. Any directions, explanations, instruction or notices 

given by the Engineer to such Foreman shall be held to be given to the Successful 

e-tenderer. 

 

43.  DISMISSAL OF WORKMEN ETC. 

 The Successful e-tenderer shall on the request of the Engineer immediately dismiss 

from the works any person employed thereon who may, in the opinion of the 

Engineer be unsuitable or incompetent or who may in the opinion of the 

Museum/Centre or the Engineer misconduct himself and such person shall not be 

again employed or allowed on the works without the written permission of the 

Engineer and/or the Museum/Centre. 

 

44.  ASSIGNMENT OR SUBLETTING OR BRIBES 

(a) This contract shall not be assigned or sublet without the written approval of the 

Museum/Centre. If the Successful e-tenderer shall assign or sublet this contract, or 

attempts to do so or become insolvent or commence insolvency proceedings or 

make any composition with his creditors or attempt to do so, or if any bribe, 

gratuity, gift, loan, pre-requisite award, reward or advantage pecuniary or 

otherwise, shall either directly or indirectly be given, promised or offered by the 

Successful e-tenderer, any of his servants or agents to any officer of the 

Museum/Centre or to persons who shall become in any way directly or indirectly 

interested in the Contract, the Museum/Centre may thereupon by notice in writing 

rescind the contract and the retention money of the Successful e-tenderer shall 

thereupon stand forfeited and be absolutely at the disposal of the Museum/Centre, 

and the same consequences shall ensure as if the contract had been rescinded under 

Clause 42 thereof and (in addition) the Successful e-tenderer shall not be entitled 
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to recover or to be paid for any work therefore actually performed under the 

contract. 

(b) The whole of the works including the contract shall be executed by the Successful 

e-tenderer and he/they shall not directly or indirectly transfer or assign or underlet 

the contract or any part, share or interest therein nor shall he take a new partner 

without the written consent of the Museum/Centre and no subletting shall relieve 

the Successful e-tenderer from the full and entire responsibility of the contract or 

from active superintendence of the works during the progress. 

 

45.  OTHER PERSONS ENGAGED BY MUSEUM/CENTRE 

The Museum/Centre reserves the right to use the premises and any portion of the 

site for the execution of any work not included in this contract, which he may 

desire to have carried out by other persons, and the successful e-tenderer shall 

allow all reasonable facilities for the execution of such work, but is not required to 

provide any plant or materials for the execution of such works except by special 

arrangement with the Museum/Centre. 

 

46.  OTHER AGENCIES AND PROVISIONAL SUMS 

(a) The Successful e-tenderer is to afford all reasonable facilities to all other agencies, 

sub-agencies, specialists, merchants, tradesman and others who may at any time be 

appointed by the Engineer with the consent of the Museum/Centre for executing 

any work or supplying any goods relating to the constructions, servicing, 

equipping or furnishing of the building under construction or in the compound. In 

case of delay in completion of his work due to other agencies’ work, the 

Successful e-tenderer shall only have a right to ask for extension of time but no 

other claim on this or any other account shall be entertained by the 

Museum/Centre. 

(b) If any provisional sum is included in the bill of quantities they are to be deducted 

wholly if not required or in part the Museum/Centre reserves to itself the right to 

appoint any agency to do the work allowed for in provisional sums and the 

successful e-tenderer shall not have any right to claim any profits on this account. 

 

47.  LABOUR WAGES AND REGULATIONS 

Notwithstanding any contained in the conditions of this contract the Successful e-

tenderer shall comply with the provision of the contract labour (Regulation & 

Abolition) Act 1970 and various rules framed thereunder by different State 

Government, in respect of all labourers directly or indirectly employed by the 

Successful e-tenderer in the works through labour contracts or otherwise the 

Successful e-tenderer shall be considered as “Principal Employer”. 

The Successful e-tenderer agrees to grant Provident Fund benefits in accordance 

with Employees Provident Fund Act 1962 and Scheme thereunder to his workers. 

The successful e-tenderer shall pay not less than “fair wages” to labourers engaged 

by him on the work. No labour below the age of fourteen years shall be employed. 
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The successful e-tenderer shall at his own expense provide or arrange for provision 

of footwear for any labour doing cement mixing work. 

48.  INSURANCE FOR DAMAGE TO PERSONS AND PROPERTY 

(a) The Successful e-tenderer shall be responsible for all injury to persons, animals or 

things and for all damages to property, structural and decorative, whether such 

injury or damage arise from carelessness or accident or in any way connected 

wherewith. This clause shall be held to include, interalia, any damage due to 

causes as aforesaid to buildings (whether immediately adjacent or otherwise) and 

to roads, streets, footpaths, bridges or ways as well as all damage caused to the 

buildings and works forming the subject of this contract by the inclemency of 

weather. The Successful e-tenderer indemnifies the Museum/Centre and holds him 

harmless in respect of all expenses arising from such injury or damage to persons 

or property aforesaid and also in respect of any claim made in respect of injury or 

damages consequent upon such claim. 

(b) The successful e-tenderer shall reinstate all damage of every sort mentioned in this 

clause, so as to deliver up the whole of the contract works complete and perfect in 

every respect and so as to make good and otherwise satisfy all claims for damage 

as aforesaid to the property or third parties. 

(c) The Successful e-tenderer also indemnifies the Museum/Centre against all claim 

which may be made upon the Museum/Centre during the currency of this contract 

by any employee or representative of an Employee of the agency, or any sub-

agency, employed by him, for any injury to or loss of life or such employees, or for 

compensation payable under any law for the time being in force to any workman or 

to the representative of any deceased or incapacitated workmen. 

(d) The Successful e-tenderer also indemnifies the Museum/Centre in respect of any 

costs, charges and/or expenses, including legal costs as between Solicitor and 

client, occurring out of any award of compensation and/or damages consequent 

upon such claims. 

(e) The Museum/Centre shall be at liberty and is hereby empowered to deduct the 

amount of any damages, compensation cost, charges and/or expenses arising or 

ascertaining from or in respect of any such claim and/or damages as aforesaid from 

any sum, or sums due to, or become due to the Successful e-tenderer. 

 

49.  NOTICE 

 Notice for the Museum/Centre, the Engineer or the Successful e-tenderer may be 

served personally or sent by registered post addressed to the office of the 

Museum/Centre or the last known place of business of the Engineer and the 

Successful e-tenderer or in the case of the successful e-tenderer also be being left 

on the works. Any notice sent by registered post shall be deemed to be served at 

the time when in the ordinary course of post it would be delivered.  
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TECHNICAL SPECIFICATION AND CONDITION (AIR CONDITIONING) 
 
1.   GENERAL: 
 

The system design, basis of design, estimated requirements and other relevant data are  
outlined in this section. 

 

2.  SCOPE OF WORK: 
 

The scope comprises supply, installation, testing commissioning of air-conditioning by 
VRV/ VRF system. The system to facilitate the operation & control of Cassette type 
Air conditioning units for Fun Science gallery at 2

nd
 floor of National Science Centre 

Delhi. The system shall be able to cater the partial load which can be as low as 20% of 
the total load. Thereby the operation of indoor& outdoor units is minimized. The 
Inverter based Scroll Compressors/Digital Scroll compressor which has higher EER is 
employed in the VRV/VRF systems ensures trouble free operation. Proper drain for 
each unit shall be worked out without major additional to the building. Proposed AC 
system will be microprocessor controlled inclusive of safety factor & gadgets. 

 

The condensing units should be capable of providing cooling within ambient range of 
15 degree C to 50 degree C in the range of 10 degree C to 35 degree C. The Outdoor 
Unit should have DC Inverter Scroll Compressor and Constant Speed Scroll 
Compressor. The Outdoor Unit should have a D-Shape Coil for better efficiency and 
DC Current Operated Fan Motor. All the Indoor Units to have an EEV built in system 
and nowhere the EEV to be placed outside separately. All expose pipe to be covered 
with race way or heavy duty flexible pipe for protection. Special precaution to be 
taken while, installing of the drain piping.  

 
The contractor shall be responsible for any leakage / seepage due to poor installation 
of HVAC drain till the guarantee period. Drain point to be tested for 24 hours after 
blocking one end. Drain piping will be plugged at both ends by appropriate method 
after completing the drain test to avoid chocking due to foreign material.  
 

3.  PRICE: 
 

The quoted price shall include supply, installation, testing, commissioning & handing 
over of the equipment’s at above site . The prices shall include all material, packing, 
crating, insurance, freight, handling, labour, tools, tackles, lifts, leads and all other 
charges if any for the equipment at the above site inclusive of the GST. 
 

4.  SCHEDULE & MANNER OF OPERATION  
The work shall be completed within the period of 84  days. Time being essence of this 

contract, the contractor shall make available all labour and material in adequate 

quantities as and when required, expedite and schedule the work as required and also 

manage the operation in such a manner that the work will be completed within the 

stipulated time as per the contract. In addition to providing a detailed time and 

progress schedule, the contractor shall submit the plan of action to meet the specified 

dead line for project completion to the Engineer-in-charge and also prepare and submit 

a bar chart in consultation with Engineer-in-charge and shall strictly adhere to the 

same. If the contactor fails to meet the time line as per the bar chart agreed by the 

contractor than the Engineer-in charge has the right to depute other agencies at his own 

risk and cost. The contractor shall be responsible to handover the system to the owner 

with complete satisfaction. 
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5.  PERFORMANCE BOND CONTRACT: 
 

The contract shall be performance bond contract and therefore the Contractor shall 
make their independent checks for heat loads, selection of equipments and allied 
works thereof and shall be fully responsible for the conditions as per design criteria. 

  
6.  DRAWING / DESIGN APPROVAL: 
 

The contractor shall prepare and furnish all relevant shop drawings along with the 
sections after inspection at the site. for approval to the Engineer-in-charge. The 
execution work shall commence only after the shop drawings/design are approved by 
the Engineer-in-charge and also responsible for the fitment of equipment and 
accessories. The contractor will submit shop drawing/ design to the engineer in charge, 
within 07 DAYS after getting work order. 

 
The list of shop drawings shall be as follows:  
Detail plans for complete area.  

Refrigerant piping routes with sections.  

Outdoor unit location  

Electrical panel for outdoor unit, indoor unit D.B and control scheme.  
 

Mounting stand & foundation details.      
        Drain piping layout with section.  

Control cabling detail along with sizes. Power cable sizes and earthing wire 
sizes 

  
7. GUARANTEE: 

 
The contractor shall guarantee the equipment against all defects of materials and 
workmanship for the period of twelve months from the date of commissioning & 
handing-over of the equipment to the owner as certified by the Engineer-in-charge. 
However, compressor will have the warranty of five years. Any defects arising during 
the guarantee period shall be rectified and made good by the vendor at his own risk & 
cost to the satisfaction owner. 

  
8.  INSPECTION: 

Routine performance testing of equipment shall be carried out at works in the presence 
of the Engineer in charge / representatives. 

 

9.  SUPERVISION 
Contractor shall depute their team of engineer for the supervision of installation, 
testing, commissioning & handling over at site of work. 

 
10.  SECURITY  

The contractor is responsible for all the equipment’s, piping, wiring and all related 

accessories till the time of handing over to the customer. 
 
11.  TEST 

The contractor will perform summer and monsoon and winter test and confirm the 
performance of units as specified in the design data. 

 
12.  MAINTENANCE 
 

The contractor will provide sufficient of service team along with the service spares 
during the guarantee (defect) period at site. The plant is not likely to run on all days. 
However, any defects, including drain, arising during warranty period will be attended 
within 24 hours. 
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13.  CIVIL WORK 

Chasing, cutting and finishing with chicken wire mesh of the brick work or floor for 
laying the drain pipe and copper pipe to be in contractor scope. 

 
14. TECHNOLOGY DESCRIPTION 
 

DC INVERTER TECHNOLOGY 
 

Inverters are used to vary the speed of motors and in this way can be used to control 
the capacity of a compressor. For refrigeration users they can be an effective method 
of accurately matching compressor capacity to load requirement. A way of reducing 
compressor output is needed in almost every application. Without the means to run 
efficiently at low capacity, compressor cycling by switching on/off is most commonly 
used. This method introduces large fluctuations and high power consumption due to 
heavily loaded heat exchangers. Multiple compressor solutions overcome this problem 
to some extent and stepping by means of cylinder unloading is used with piston 
compressors. 

 

Effect of the Inverter on Performance and Power Input 

 
The capacity can be calculated as being in direct proportion to the speed. A 
compressor is designed to have optimum pumping efficiency at its nominal speed, 
usually 1450 rpm. When operating at speeds other than the nominal the efficiency will 
change because of the behaviour of the valve reeds and the change in pressure drop 
through the valve plate. However, as these tend to balance out, the change in 
volumetric efficiency is small. 

 
 

Power Measurement and Cable Sizing 

 

The inverter can cause distortion of the sinusoidal current waveform, and between the 
inverter and the motor there is a stepped current approximating to a sine wave. High 
quality inverters will introduce minimum distortion and power losses. Power can be 
measured using the two wattmeter method on the input to the inverter.Currents can 
exceed the amounts calculated from this power. Cables, fuses and contactors will need 
to be sized for the true RMS current flowing through them. General rules for this are: 

 
Cable from motor to inverter - size for 10% more 
current than standard. Cable from inverter to mains - 
size for 20% more current than standard. 

 

Start Contactor Positioning 

The inverter should not be allowed to operate with the output from the inverter to the 

motor open circuit. There should be a contactor each side of the inverter, i.e. between 

the inverter and the mains and between the inverter and the compressor motor. They 

should be interlocked to break the mains side first. When switching on, the motor side 

contactor should be made first.When using an inverter bypass, care should be taken to 

ensure there can be no voltage feedback to the inverter. Therefore when the bypass 

contactor is closed and the bypass is in operation, the contactors on either side of the 

inverter must be open. 

 

Starting and Ramp Up 
An inverter is capable of delivering a soft start, but at the same time care must be taken 
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to ensure that stalling does not occur. The inverter must be able to deliver sufficient 
power at the lower frequencies to ensure that the compressor accelerates to nominal 
speed in approximately 3 seconds or less. Only general guidance can be given here, 
because the exact torque requirements will depend on system pressures at the time of 
start up. Longer ramp up times could result in inadequate lubrication. It may be 
necessary to set the inverter to deliver a slightly increased. Voltage at the low 
frequency applicable during ramp up, but this should not result in deviation from the 
V/f rule during normal operation. 

 

Electrical Screening and Voltage Rise 
  

Wiring of the electrical enclosure and the installation must be carefully conducted in 
accordance with EMC recommendations. High quality, high reliable pressure sensors 
must be used and it is necessary to follow EMC measures to ensure that the inverter 
does not disturb the signals from pressure transducers. Suction and high pressure 
sensors signals must be noise-free to the controller input. The inverter itself should be 
fitted with suitable EMC filters. Because the waveform generated by the inverter is 
built up from pulses, there is a danger that the rate of voltage rise on an individual 
pulse can be too fast. Generally this is measured in kV per microsecond, and limits at 
the motor terminals which should be adhered to during the first microsecond. 
 

Vibration 
  
A compressor running at fixed speed imposes vibrations on its associated framework at 
a set group of frequencies. The framework can of course be designed such that its 
natural frequencies differ from the imposed frequencies. A compressor driven at 
variable speed will impose different frequencies at each speed, so the framework 
design to eliminate vibration throughout the speed range is more complex. The 
framework structure should be stiff enough such that its resonant frequencies are 
above the maximum frequency, i.e. 60 or 65 Hz. Designing with natural frequencies 
below the minimum speed 20 or 25 Hz, could lead to vibration problems during start 
up. Spring mounts should not be used as they have a natural frequency below 65 Hz. 

Internally Compounded Compressors 

 
The operation of internally compounded compressors at variable speed may require the 
selection of a different liquid injection inter stage cooling expansion valve. 

 
15. OUTDOOR UNIT WITH HEAT PUMP 

 The outdoor shall be factory assembled weather proof casing constructed from heavy 
gauge MS panels and coated with baked enamel finish of colour approved by architect. 
The unit should be completely factory wired tested with all necessary control. 

 The condensing unit shall be capable of assessing the requirement of liquid refrigerant 
flow of each evaporating unit at all time by means of a microcomputer control 
expansion valve and generating the required total flow of refrigerant liquid for supply 
to the evaporator unit. 

 
 ODU shall have minimum 2 Scroll Compressors and be able to operate even in case 

one of the compressors is out of order.   
 It should also be provided with duty cycling for multiple Inverter/Digital Compressor 

switching starting sequence of multiple ODU.   
 The ODU shall be modular in design and should be allowed for side by side 

installation The unit shall be provided with its microprocessor control panel. The odu 
unit should have anti-corrosive point free steel plate for easy mounting of the unit. The 
unit shall be manufactured/ assembled in India as per Indian atmospheric conditions 
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and should be capable of performing for outdoor temperature of 50 deg. c . 
 

 The ODU should be filled with low noise, aero-spiral design fan with grill for spiral 
discharge airflow to reduce pressure loss and should be fitted with DC Fan Motor to 
better efficiency. The unit should also be capable to deliver of adequate external static 
pressure.   

 The condensing unit shall be designed to operate safely when connected to multiple 
indoor cassette type ceiling mounted. .  

 Noise level shall not be more than 58 dB (A) at normal operation measured 
horizontally 1 M away and 1.5 M above ground.  

* Control Wiring from ODU to IDU shall be contractor’s scope.  
 

A. COMPRESSOR: 
 

 
1- The compressor shall be Highly Efficient Hermetic Scroll type and capable of Inverter   

Control. It shall change the speed in accordance to the variation in cooling load 
requirement or the refrigerant volume thru loading or unloading. 

 
2- All outdoor units shall have multiple steps of capacity control to meet load on 

fluctuation and indoor unit should have individual control. All parts of compressor 
shall be sufficiently lubricated stock. Forced lubrication may also be employed. 

 
3- The inverter shall be IGBT (insulated gate bipolar transistor) type for efficient and 

quiet operation. 

 

B. HEAT EXCHANGER 

 
 
1- The heat exchanger shall be constructed with copper tubes mechanically bonded to 

Aluminium fins to form a cross fin coil. 
 
2- The Aluminium fins shall be treated with anti-corrosion resin film.( suitable chemical 

coating) 
 
3- The unit should be with E- bypass / Split type Heat Exchanger for good efficiency of   

Condenser. 

 
4- The unit shall be provided with necessary number of direct driven low noise level 

propeller type fan arranged for vertical/ horizontal discharge. Each fan shall have 
safety guard. 
 

5. All necessary safety devices shall be provided to ensure safe operation of the system. 
 
C. REFERIGERENT CIRCUIT 
 
1- The refrigerant circuit shall have liquid and gas shut off valve or a solenoid valve at 

condenser end. 

2- All necessary safety devices shall be provided to ensure the safety operation of the 

system. 

 

 
 
D. SAFETY DEVICES 
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1- Following safety devices shall be part of ODU 
 (a.) High Pressure Switch.  (b.) Fuse.  
 (c)  Fan Drive OLP.                    (d.) Fusible plug 
 (e.) OLR  (f.) OLP for Inverter/ digital.  
(g.) Single Phase preventer 
 
E. ANTI CORROSION TREATMENT 

 
1- The portions of machines like side panel, outer panel , bottom frame, which are 

exposed to corrosive atmosphere, should be alloyed hot-dip zinc coated steel plate, 
coated with corrosion protection powder polyester resin coating on both inner and 
outer surfaces in thickness of 64microns or more. 

 
2- Finned coil protection net should have coating of resin coating containing ultraviolet 

ray absorbent. Fan and its fan protective net should be with weather resistant 
polypropylene resin.  

3- The copper pipe-aluminium fan shall be with special acrylic resin coated. And internal   
4- Supports, frame, control box shall also be hot-dip zinc coated steel plate and with rust 

preventive powder coating of 64 microns or more on inner and outer surface. 
 
5- All screws, bolts used in outdoor unit shall be with SUS410, Zinc-Nickel alloy plating, 

zinc Chrome acid film treatment and rust inhibitor coating. 
 
F.  OIL RECOVERY SYSTEM: 
   Unit shall be equipped with an oil recovery system to ensure stable operation with long 

refrigeration piping length. High efficiency oil separator shall be fitted to the discharge 
side of the compressor together with factory filled oil equalization system. 

  
16.  INDOOR UNIT 

 
  A. GENERAL 

 
The selection deals with supply installation testing commissioning of Cassette types of 
indoor units confirming to general specifications. Each indoor unit has Electronic 
Expansion Valve which senses the temperature based on variation of the load and 
conveys the same for the outdoor modules to respond accordingly. The indoor unit 
shall be selected as per the dehumidified CFM.  

1. Indoor units shall be Cassette type as specified in BOQ. Each unit shall have electronic 
control valve to control the refrigerant flow rate respond to load variations in the area 
it serves. The address of the indoor unit shall be set automatically in case of individual 
control. In case of centralized control, it shall be set by liquid crystals remote 
Controller. The fan shall be dual suction, aerodynamically designed turbo, multi-blade 
type, statically & dynamically balanced to ensure low noise and vibration free 
operation of the system. The fan shall be direct driven type, mounted directly on motor 
shaft having support from housing. 

2. The cooling coil shall be made out of seamless copper tubes and have continuous 
aluminium fins. The fins shall be spaced by collars forming an integral part. The tubes 
shall be staggered in the direction of airflow. The tubes shall be 
hydraulically/mechanically expanded for minimum thermal contact resistance with 
fins. Each coil shall be factory tested at 21 kg/sqm air pressure under water. 

3.  Unit shall have cleanable type filter fixed to an integrally moulded plastic frame. The 
filter Shall be slide away type and neatly inserted. 

   4.  Each unit shall be provided with Electronic Expansion Valve for cooling/heating 
   5. Each Cassette type unit shall be with wireless LCD type remote controller. The 

controller shall be able to change the fan speed and angle of swing flap individually 
and change s in set temperature as per requirement. 
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B.  Cassette type Ceiling Mounted Units  
 

1- The units shall be wall mounted type. The unit includes pre-filter, fan section and DX-
Coil section. The housing of unit shall be light weight powder coated galvanized steel. 
Noise level should not be more than 37 db at medium speed at 1.5m distance. 

 
2- Unit shall have an attractive external casing for supply and return air. 

  

17.  REFERIGERENT  
 

1- Refrigerant should be only R-410A. 

 
2- The entire condensing unit & evaporative unit should be factory assembled and 

tested. The units should come with an initial charge of referred R-410A from the 
factory. Any additional required refrigerant shall be added at site free of cost & 
loss of refrigeration due to deflect in equipment or workmanship or workmanship 
shall also be filled and guarantee up free of cost during execution period. 

 

18.  REFERIGERANT PIPING 

 

 All refrigerant piping for the air-conditioning system shall be constructed from 
soft seamless upto 19.1mm and hard drawn copper refrigerant pipes for above 
19.1mm with copper fittings and silver soldered joints. The refrigerant piping 
arrangements shall be in accordance with good practices within the air 
conditioning industry, and are to include charging connections, suction line 
insulation and all other items normally forming part of proper refrigerant 
circuits. 

 All joints in copper piping shall be sweat joints using low temperature brazing 
and or silver solder. Before joining any copper pipe or fitting, its interiors shall 
be thoroughly cleaned by passing a clean cloth via wire or cable through its 
entire length. The piping shall be continuously kept clean of dirt etc. while 
constructing the joints subsequently it shall be thoroughly blown out using 
nitrogen. 

 After the refrigerant piping installation has been completed, the refrigerant 
piping shall be pressure tested using nitrogen at 32 Kg per sq.cm. Pressure 
shall be maintained in the system for 24 hours. The system shall then be 
evacuated to minimum vacuum if 700 mm Hg and held for 24 hours. The air-
conditioning supplier shall be design sizes and erect proper interconnections of 
the complete refrigerant circuit. 

 The thickness of copper piping shall not be less than mentioned below 
 

Pipe Size in mm Wall Thickness in 

(OD) mm 
54.1 1.5 
41.3 1.3 
38.1 1.3 
34.9 1.3 
28.6 1.2 

       25.4              1.2 

       22.2             1.0 

       19.1             1.0 

      15.9              1.0 
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      12.7               0.8 

       9.5               0.8 
       6.4              0.8 

 
The suction line pipe size and the liquid line pipe sizes shall be selected according to 
the manufacturers specified outside diameter. All refrigerant pipe shall be properly 
supported and anchored to the building structure using steel hangers, anchors 
brackets, and supports which shall be fixed to the building structure by means of 

    inserts or expansion shields of adequate size and number to support the load imposed 
thereon. 

19.  DRAIN PIPING 

The IDU shall be connected to the drain pipe made of rigid heavy duty UPVC, density 

10 KG/sqcm min 20 MM dia meter. The pipe under floor should be 20 Kg/sqcm.  The 

pipe shall be laid in proper slope for efficient draining of the condensate water. 
 

20.  PIPE INSULATION 

  Refrigerant Pipe Insulation: 
 

(a).  The whole of the suction and liquid line including all fitting , valves and strainers 
bodies etc shall be insulated with 19 MM/ 13 MM respectively thick class ‘o’ 
Electrometric Nitrile Rubber sleeve as per BOQ. 

(b). The joint shall be properly sealed with R242 adhesive of poly chloroprene to 
ensure proper bonding at the ends. 

(c). Insulation of cold lines shall be carried out with Arma flex/K-flex insulation sheets 
and tubes of appropriate thickness so that condensation does not occur. 

 Drain Pipe Insulation  
(a). Drain pipe carrying condensate water shall be insulated with 6 MM thick Nitrile 

rubber close cell insulation. 
(b). For proper drainage of condensate U-trap shall be provided in the drain piping 

(wherever required). 
 

(c). All pipe supports shall be of pre-fabricated and pre-painted slotted angle supports 
properly installed with clamp 
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FORMAT FOR BANK GUARANTEE BOND 

(For EMD only) 

1. In consideration of the (Name and address of the Museum/Centre) hereinafter called the 

Museum/Centre having stipulated under clause 16 of the Notice Inviting E-tender No. 

……………. for the work of (mention name of work as in NIT) at the aforesaid site agreed 

to accept payment of Earnest Money for due fulfillment of the terms and conditions 

contained in the said NIT (including appendix) for participation in the e-tender from (Name 

and address of the prospective e-tenderer) (hereinafter called the prospective e-tenderer) by 

production of a bank guarantee of (Mention amount of EMD in figure & words) only, we 

(Name and address of Bank furnishing guarantee (Br. Code …………….) (hereinafter 

referred to as “The Bank”) do hereby undertake to pay to the Museum/Centre an amount 

not exceeding (mention EMD amount in figure & Words) only against any loss or damage 

caused to or suffered or would be caused to or suffered by the Museum/Centre by reasons 

of any breach by the said prospective e-tenderer of any of the terms or conditions contained 

in the said NIT (including appendix) relating to participation in the e-tender.  

 

2.  We, (Name of Bank), do hereby undertake to pay the amounts due and payable under this 

guarantee without any demur, merely on a demand from the Museum/Centre stating that 

the amount claimed is due by way of loss or damage caused to or would be caused to or 

suffered by the Museum/Centre under National Council of Science Museums by reasons of 

any breach by the said prospective e-tenderer of any of the terms or conditions contained in 

the said NIT (including appendix) or by reason of the prospective e-tenderer’s failure to 

comply with conditions contained in the said NIT relating to participation in the e-tender. 

Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the bank under this guarantee. However, our liability under this guarantee, shall 

be restricted to an amount not exceeding (mention amount of EMD in figures and words) 

only.  

 

3. We, (Name of Bank) further agree that the guarantee herein contained shall remain in full 

force and effect during the period as mentioned in Clauses 26 and 27 of the said NIT 

(including appendix) or the period stipulated under clause 28 for deciding the e-tender and 

that it shall continue to be enforceable till the dues of the Museum/Centre under or by 

virtue of the said NIT (including appendix) have been fully paid and its claims satisfied or 

discharged or the Museum/Centre certified that the terms and conditions of the said NIT 

(including appendix) have been fully and properly honored and carried out by the said 

prospective e-tenderer for participation in the e-tender and accordingly discharges the 

guarantee. Unless a demand or claim under this guarantee is made on us in writing on or 

before the periods stipulated above, we shall be discharged from all liability under this 

guarantee thereafter.  

 

4. We, (Name of the Bank) further agree with the Museum/Centre that they shall have the 

fullest liberty without our consent and without affecting in any manner our obligation 

hereunder to extend time of deciding the e-tender as may be expedient and to forbear or 

enforce any of the terms and conditions relating to the NIT (including appendix) and we 
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shall not be relieved from our liability by reason of any such extension being granted to the 

said proposed e-tenderer for any forbearance, or act of omission on the part of the 

Museum/Centre or any indulgence by the Museum/Centre to the said proposed e-tenderer 

or by any such matter or thing whatsoever which under the law relating to surety. 

 

5.  We, (Name of the Bank) lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Museum/Centre in writing. 

 

Dated, the ……………………..                             day of ……………..…………. 

 

 

 

 

For …………………………………………….. 

 

(Authorised signatory of the Bank with Seal) 
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FORMAT FOR BANK GUARANTEE BOND * 

(For Performance Guarantee/Retention Money only) 

 

1.   In consideration of the 

………………..……………….…………………………………….. 

…………………………………..............……….. (hereinafter called “The 

Museum/Centre”) having agreed to exempt ………….…………..………………. .. 

………………………………………………………………………………………………

….. 

(Hereinafter called the “successful e-tenderer’ from the demand, under Clause 16 of the 

Notice inviting E-tenderNo. ……………………………………………………… dated 

……………………… and/or the terms and conditions of an Agreement dated 

……………………………………. Made between the Museum/Centre and successful e-

tenderer(s) ………………………………………………………………………………… 

for ……………………………………………………………….(hereinafter called “the 

said agreement”) of Earnest Money/Retention Money for the due fulfillment by the said 

Contract(s) of the terms and conditions contained in the said NIT or the conditions of 

(execution of work) or the agreement on production of a bank guarantee of 

Rs…………………………(Rupees ……………………………………………………… 

…………………………………………………………………………………… only), We 

……………………..……………………………….(hereinafter referred to as “The Bank”) 

do hereby undertake to pay to the Museum/Centre an amount not exceeding 

Rs………………………………………..…….. against any loss or damage caused to or 

suffered or would be caused to or suffered by the Museum/Centre by reasons of any 

breach by the said successful e-tenderer of any of the terms or conditions contained in the 

said NIT, the conditions of Contract or the Agreement. 

 

2.   We, ………………………………………………………. do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, merely on a demand 

from the Museum/Centre stating that the amount claimed is due by way of loss or damage 

caused to or would be caused to or suffered by the Museum/Centre under National 

Council of Science Museums by reasons of any breach by the said successful e-tenderer of 

any of the terms or conditions contained in the said NIT or the conditions of contract or 

the Agreement or by reason of the successful e-tenderer’s failure to perform as per 

conditions contained the said NIT or the condition of contract or the Agreement. Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable by 

the Bank under this guarantee. However our liability under this guarantee shall be 

restricted to an amount not exceeding 

Rs……………………………………………………….. 

*Note: 

(Bank guarantee bond towards Retention Money/Security deposit as defined under clause 

32 of the General Conditions of contract at the time of signing of agreement on award of 

work acceptable only if furnished by any of the Nationalised Banks.) 
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3. We, …………………………..……………………………………………….. further agree 

that the guarantee herein contained shall remain in full force and effect during the period 

as mentioned in Clause 26 & 27 of the said NIT read with clause 32 of the conditions of 

contract, or the period that would be taken for the performance of the said Agreement and 

that it shall continue to be enforceable till the dues of the Museum/Centre under or by 

virtue of the said NIT or the conditions of contract or the Agreement have been fully paid 

and its claims satisfied or discharged or the Museum/Centre certified that the terms and 

conditions of the said NIT or the conditions of contract or the Agreement have been fully 

and properly honoured and carried out by said successful e-tenderer and accordingly 

discharges the guarantee. 

Unless a demand or claim under this guarantee is made on us in writing on or before the 

………………………………………………………………….. 

We shall be discharged from all liability under this guarantee thereafter. 

 

4. We, ………………………………………………………….. further agree with the 

Museum/Centre that they shall have the fullest liberty without our consent and without 

affecting in any manner our obligation hereunder to vary any of the terms and conditions 

of the said Agreement or to extend time of performance by the said successful e-tenderer 

from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Museum/Centre against the said successful e-tenderer and to forbear or 

enforce any of the terms and conditions relating to the said Agreement and we shall not be 

relieved from our liability by reason of any such variation, or extension being granted to 

the said successful e-tenderer for any forbearance, or act of omission on the part of the 

Museum/Centre or any indulgence by the Museum/Centre to the said successful e-tenderer 

or by any such matter or thing whatsoever which under the law relating to surety. 

5. We, …………………………………….………………….lastly undertake not to revoke 

this guarantee during its currency except with the previous consent of the Museum/Centre 

in writing. 

Dated, the …………………………………. day of ………………………… 

 

 

 

For ……………………………………………… 

(Authorised signatory of the Bank with seal) 
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FORMAT FOR LETTER OF INTENT* 

………………………………….  Date ……………. 

(Mention file number) 

 

Sub: Letter of Intent for the work of ………………………  

 

Dear Sirs,  

 

With reference to your e-tender dated …………….…………..………(and further clarification 

vide letter number ………………………………………….………….. dated 

…………………….…….) # it is intended to award the aforesaid work at the e-tendered 

amount of Rs………………………………………………………………………………  

(Value based on only items of work intended to be awarded for execution)  

You are, therefore, requested to sign an agreement as per standard format already printed in 

the e-tender documents purchased by you while e-tendering for this job. For this purpose, you 

are requested to send us a non-judicial stamp paper of appropriate value for preparing the 

contract Agreement within a week from the date of this letter.  

You may avail of 07days mobilization time from the date of issue of this letter of Intent for 

mobilizing your men, materials and other necessary resources for the construction. During 

mobilization period, you are requested to study all the drawings and designs annexed hereto 

and the Bar-Chart and obtain clarifications from the architect or this office immediately.  

Please note that the work has to be completed within …………………………. weeks/months 

in which mobilization time period of 15 Days 

 days is also included. The date of commencement of work would be reckoned as the date of 

issue of this letter (as per clause 7 (v) & 21 of NIT).  

Thanking you,  

Yours faithfully,  

 

Sd/-  

 

Dy Controller of Administration 

 

 

 

Letter of intent is to be issued in the letter head of the parent Museums/Centers and a Xerox 

copy is to be maintained as office copy on which signature of the authorized representative 

of the successful e-tenderer is to be obtained with date at the time of issue of original letter 

of intent. # Delete words within brackets if not applicable in specific case. 
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FORMAT FOR ARTICLES OF AGREEMENT 

INSTRUCTIONS (not to be typed in Agreement) 

 

(Articles of Agreement have to be typed on non-judicial stamp paper. The value of the stamp 

paper varies from state to state and is to be known from the particular place. The stamp paper 

will be purchased by the successful e-tenderer and the agreement may be typed by the 

Museum/Centre according to the format.) 

 

ARTICLES OF AGREEMENT made at ……………………………………………………. 

………………………………………….………………………………………………………. 

(Place) 

this……………………………………… day of ……………………………………………... 

(Date) (Month & Year) 

between the …………………………………………………………………………………… 

………………………………………………………………………………………………….. 

(Name of the parent Museum/Centre) 

(under the National Council of Science Museums, a Society registered under the Societies 

Registration Act of West Bengal, 1961), hereinafter referred to as the Museum/Centre which 

expression shall include its successors and assigns on the one part 

and…………………………………………………………………………………………………………

………… 

………………………………………………………………………………………………………………

…………………….…........ 

(name of the successful e-tenderer) 

trading in the name and style of …………………………………………………………... 

………………………………………………………………………………………………… 

…………………………………………………………………………………………………. 

…………………………………………………………………………………………………. 

(Name and complete address of the successful e-tenderer) 

hereinafter referred to as the successful e-tenderer which expression shall include his/their 

respective heirs, executors, administrators and assigns on the other part. 

WHEREAS the Museum/Centre is desirous of getting the work of 

…………………………………………………………………………………………...……… 

..……………………………………………………………… therein done and has caused 

(Name of the work) 

Notice Inviting E-tender (Including appendix), drawings, schedule of quantities and 

specifications describing the work and conditions of contract to be prepared 

by…………………………….…………………………………………………………………. 

…………………………………..……………………………..………………………………

………………………………… 

 (Name and address of the Architect).  
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AND WHEREAS the said NIT (including appendix) drawings as per list attached, 

specifications and the priced schedule of quantities and conditions of contract have been 

signed by or on behalf of the parties hereto. AND whereas the Successful e-tenderer has 

deposited in Cash or Bank Draft a sum of Rupees …………………...  

……………………………………………………………………………………………….….  

(exact amount in words)  

the amount being 2.5% of the estimated value of the e-tender rounded off to the nearest 

hundred) with the Museum Centre as Initial Security for the due performance of this 

Agreement as provided in the said conditions. In the case of Bank Guarantee, the period of 

Bank Guarantee referred to being valid until the defect liability period as specified in e-tender 

and to be revalidated to required dates as demanded by the Museum/Centre if completion date 

is extended.  

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES 

HERETO AS FOLLOWS: 

  

1. In consideration of the payments to be made to him as hereinafter provided the successful 

e-tenderer shall upon and subject to the conditions herein contained execute and complete 

the work within ………………. months from the date of issue of letter of intent (as defined 

under NIT clauses 7 (i) and 21) and as per the said drawings and such further detailed 

drawings as may be furnished to him from time to time and described in the said 

specifications and the said priced schedule of quantities along with the progress of the 

building work.  

 

2. The Museum/Centre shall pay to the successful e-tenderer such sum as shall become 

payable hereunder at the time and in the manner specified in the said conditions.  

 

3. Time is the essence of this agreement and the successful e-tenderer shall proceed with the 

work, throughout the stipulated period of this contract, strictly according to the 

CPM/PERT/BAR CHART attached herewith and forming a part of this agreement. At any 

stage during execution, if any work lags behind the target as indicated in the 

CPM/PERT/BAR CHART for reasons directly attributable to the successful e-tenderer, he 

shall pay or allow the Museum/Centre to deduct from any money due to him a liquidated 

damage as per Clause 39 of the conditions of contract.  

 

4. This agreement comprises the work above and all subsidiary works connected therewith, 

even though such works may not be shown on the drawings, or described in the said 

specifications or the priced Schedule of Quantities.  

 

5. The Museum/Centre through the Engineer (As defined under clause 2 of General conditions 

of contract) reserves to itself the right of altering the drawings and of adding to or omitting 

any item of work or of having portions of the same carried out departmentally or otherwise 

and such alterations or variations shall not vitiate this agreement.  

 



 

            Name of the work: Supply, Installation, Testing and Commissioning of VRV/VRF Air-

conditioning work for Fun Science Gallery at 2
nd

 floor of National Science Centre, Delhi  

Page 54 of 72 

 

 

 

6. All disputes and differences of any kind whatever except as excluded under Clause 2 of 

General Conditions of contract appended herewith, arising out of or in connection with the 

contract on the carrying out of works (Whether during the progress of the work or after 

their completion and whether before or after the determination, abandonment or breach of 

the contract) shall be referred to arbitration as per Clause 39 of the said conditions of 

contract. In case of any legal dispute, other than the arbitration, the court of jurisdiction 

shall be at the place written in the first line of this agreement.  

The provisions of the Arbitration & Conciliation Act 1996 or any statutory modification or 

re-enactment thereof and of the rules made there under for the time being in force shall 

apply to arbitration proceedings under this clause.  

 

Successors against all loss, damage, cost expense or otherwise which may be incurred by 

him by reasons of any default on the part of successful e-tenderer in performance and 

observance of this supplementary agreement. As to the amount of loss and / or damage and 

/ or cost incurred by the Centre/ Museum, the decision of the Engineer-in-Charge will be 

final and binding on the parties. 

 

 

In witness whereof the parties have set their respective hands the day and the year and the 

place hereinabove written.  

Signed by for and on behalf of the Museum/Centre ………………………………..  

…………………………………………………………………………………………….  

(Dy Controller of Administration) 

In the presence of  

 

 

1. ……………………………………………………………….  

 

Seal (S.O. Finance & Accounts ) 

 

2. ………………………………………………………………  

 

 

Signed by the said Successful e-tenderer ………………………………………………….  

 

In the presence of  

 

(1) …………………………………………………………………  

Seal 

 

 

(2) ……………………………………………………………….. 
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FORMAT FOR 

BOND FOR SECURED ADVANCES AGAINST 

SUPPLY OF MATERIALS 

 

KNOW ALL MEN by these presents that I/WE ……………………………………………  

…………………………………………………. do hereby bind myself/ourselves, my/our 

respective heirs, executors, administrators and assigns to pay to the………………….. 

…………………………………………………….…………………………………………….  

…………………………………………………………………………………………..………

under the National Council of Science Museums a Society registered under the Societies 

Registration Act, 1961 (hereinafter called ‘The Museum/Centre’) on demand a sum of Rs 

.……………….. (Rupees …………………………………….........  

…………………………………………………………………………………………………

……………………………………………………………………………………….…………  

only).  

Dated this …………………………day of ……………………………two thousand and 

…………………………………………………………………….………………………only).  

WHEREAS by an agreement dated……………………………………………………for work 

of 

……………....………………………………………………………………………………… 

the Museum/Centre has agreed in its discretion to allow advance on security of materials 

belonging to me/us and brought by me/us to the site of the works undertaken by me/us for 

construction purposes.  

AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of 

Rs……………………….(Rupees…………………………………………………………….  

…………………………………………………………………………………………….……o

nly).  

on the security of materials shown in the schedule below and the said Museum/Centre has 

granted advance of Rs………………………………….…………...  

………………………………..………………………………………………………………… 

KNOW ALL MEN by these presents that I/WE …………………………………………… 

…………………………………………………. do hereby bind myself/ourselves, my/our 

respective heirs, executors, administrators and assigns to pay to the………………….. 

…………………………………………………….……………………………………………. 

…………………………………………………………………………………………..………

under the National Council of Science Museums a Society registered under the Societies 

Registration Act, 1961 (hereinafter called ‘The Museum/Centre’) on demand a sum of Rs 

.……………….. (Rupees ……………………………………......... 

…………………………………………………………………………………………………

……………………………………………………………………………………….………… 

only). 

 

Dated this …………………………day of ……………………………two thousand and 

…………………………………………………………………….………………………only). 
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WHEREAS by an agreement dated……………………………………………for work of 

……………....…………the Museum/Centre has agreed in its discretion to allow advance on 

security of materials belonging to me/us and brought by me/us to the site of the works 

undertaken by me/us for construction purposes. 

 

AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of 

Rs……………………….(Rupees……………………………………only).on the security of 

materials shown in the schedule below and the said Museum/Centre has granted advance of 

Rs…………………...NOW THE CONDITIONS OF THE SAID WRITTEN OBLIGATION 

IS THAT IN THE EVENT OF THE SAID BOUNDEN 

(a) not using the sum advanced for expediting the execution of the works under the said 

contract. 

(b) offering as security properly, not absolutely his own property or encumbered in any 

manner. 

(c) not acting in accordance with the terms of the agreement for the execution of the work. 

(d) failing to make at his own cost all necessary and adequate arrangements for the proper 

watch, safe custody and protection against all risks of the materials which shall remain in 

the site of the said works in his own custody and at his responsibility, open to inspection 

by the Museum/Centre or any officer authorised in that behalf. 

(e) using the materials or any part thereof in such a manner as to be damaged or deteriorated 

in a greater degree than is due to usual wear and tear thereof. 

(f) removing the said materials from the site of works except with the written permission of 

the Museum/Centre or any officer authorised in that behalf. 

(g) failing to repay the advance in full before receiving payment of the price payable to him 

for the said work under the terms and the provision of the said agreement. 

(h) defaulting in the performance or observance in any respect of any of the terms and the 

provisions of the agreement. 

(i) or committing a breach in any manner whatsoever of any other terms of the contract or 

default in repayment of the money 

AND upon his making such payment the above written obligation shall be void and of no 

effect, otherwise, it shall be and remain in full force and vital. 

Provided always that it is hereby agreed and declared the decision of the Museum/Centre as to 

whether the said …………………has or has not performed the obligations and observed the 

conditions hereinbefore recited shall be final and binding on the successful e-tenderer. 

Signed by the above bounden 

in the presence of 

 

(1) ………………………………………………. 

 

 

(2) ……………………………………… 

 

 

 



 

            Name of the work: Supply, Installation, Testing and Commissioning of VRV/VRF Air-

conditioning work for Fun Science Gallery at 2
nd

 floor of National Science Centre, Delhi  

Page 57 of 72 

 

 

LIST OF APPROVED MAKES 

 

Note: 1) The Tenderer shall confirm the make of the system he intends to use, however the    
                Engineer-In-Charge reserves the right to approve any of the make specified. 
 

2) The contractor shall get the samples of all other items, which are not covered in the 
approved price list, approved from the Engineer-In-Charge.  

 
S. No Description of Item Approved Makes 

   

1. High Rise Equipment  

1.1 VRV/VRF System using 

Compressor of following make 

only 

Daikin/Hitachi/O-general/ Mitsubishi/ Voltas/ Blue 
Star/LG /Carrier or OEM 

1.2 Y-Joints VRV/VRF system Daikin/Hitachi/ogeneral/Mitsubishi/Voltas/BlueStar 
/LG/Carrier Or OEM  

2 Cassette type Indoor unit Same as S.No 1.2 

3 Cables & Accessories  

3.1 Control Cables Skytone/ Delton/Finolex 

3.2 XLPE / PVC Insulated 

Aluminium Conductor Armored 

Power Cables 

Skytone/ Universal/finolex 

3.3 Communication Cable Fusion/ Comscope / Contemp/Finolex 

3.4 Cable Gland Double 

Compression with Earthing 

Links 

Power/Gripwell /Baliga Lighting Ltd. 

3.5 PVC Insulated Copper 

Conductor Stranded Flexible 

Wires 

Finolex/ polycab/ Skytone Havells 

3.6 PVC  Conduit  &  Accessories  

(ISI Approved) 

BEC/ Precision/ D Plast/ Polypack 

3.7 MS/ GI Conduit (ISI Approved) BEC/ AKG/ STEEL KRAFT 

3.8 Accessories for MS/GI Conduit 

(ISI Approved) 

Sharma  Sales  Corporation/  Super  Sales 
Corporation 

3.9 Bi metallic Cable Lugs  Hax (Brass copper Alloy India Ltd)/ Dowell’s 
(Biller india Pvt. Ltd.) 

3.10 Lugs (Tinned Copper) Dowell 

3.11 Cable Tray  Kelp/Fletco/MM Enterprises. 

3.12 Selector Switches/ Toggle 

Switch 

Siemens/ L&T/ Kaycee 

3.13 Change over switch Siemens/ L&T/ HH Elcon/ HPL-Socomech 

3.14 Overload Relays with built in 

single phase preventer 

L&T/ Minlec/Siemens/ Group Schneider (MG) 
France 

4 Pipes & Fittings  

4.1 UPVC pipe for drain AKG/Polypack/supreme 

4.2 Copper Pipes Totaline/Rajco/Max flow/Mandev 

6 Insulation  

6.1 Closed Cell 

ElastomericInsulation 

Armacell/K-flex/A-flex/Superlon 
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6.2 Aluminum Tape Johnson/ Birla 3M 

7. Electrical Equipment  

7.1 Electrical Panel Board/ Motor 

Control Centre (Power Coated) 

Tricolite/ Adlec Systems pvt Ltd./Triton/ System 
Power Control/SSP/ Adhunik and approved make 

7.2 Starters/ Switch gear Siemens/ L&T/ Group Schneider (MG) France 

7.3 Miniature Circuit Breaker 

(MCB) 

Siemens/ MDS Legrand/ Hager (L&T) 

7.4 Moulded Case Circuit breaker 

(MCCB) 

Siemens/ L&T/ GE Power/ Group Schneider 
(MG)NS 

7.5 Earth leakage circuit Breaker 

(ELCB) 

MDS Legrand/ Hager (Larsen & Toubro) 

7.6 Push Button Starter Siemens/ L&T/Group Schneider (MG) 

7.7 Auxiliary Relays/ Contactors Siemens/ L&T/ Group Schneider (MG) France 

7.8 Line Type Fuse Siemens/ L&T/GE 

7.9 Timer Siemens/ L&T/GE 

7.10 Terminal Block Elmax 

7.11 Voltmeter/ Ammeter (Digital) Automatic Electric/ L&T/ Siemens / Enercon 

7.12 Indicating Lamps (LED Type)/ 

Push Button 

Siemens/ L&T/ Vaishno 

7.13 Single Phase Preventer (Current 

Base) 

L&T/ Minlec 

7.15 Electronic Digital Meters 

(A/V/PF/Hz/KW/KWA) With 

Led Display 

Enercon System Pvt. Ltd/ L&T 
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NATIONAL SCIENCE CENTRE 

(National Council of Science Museums) 

Pragati Maidan, Near Gate No. 4, Bhairon Road, 

New Delhi -110 001 

Bill of Quantities 
 
 

NAME OF WORK--Supplying, installation, testing and commissioning of VRV/VRF Air 

conditioning work for Fun Science gallery at 2
nd

 floor of National Science Centre, Delhi. 

 

Sr. no. 

 

Description of work  

Qty 

 

Unit 

 

Rate 

including 

GST  

Amount 

including 

GST 

 VRF/VRV Air conditioning work-:- Part A     
 

 

 

 

 

 

 

 

 

 

 

 

1 

 Supplying, Installation, Testing and Commissioning 

of   22 HP modular type VariableRefrigerant 

Flow/Variable Refrigerant Volume Air cooled 

outdoor unit suitable for cooling and heating by using 

100% inverter driven capacity control having all 

highly efficient Hermetically Sealed inverter type  

Scroll compressor(s) minimum two compressors for 

above 14 HP modules microprocessor based 

controller, top discharge the condensing units  all 

vibration isolation pad etc. including fully charging of 

R410 A refrigerant up to good cooling effect,  all 

Inverter  compressors   special acrylic coated heat 

exchanger, Y-branch as required, outdoor unit 

support, auto check function for connection error, 

auto address setting Refrigerant temperature control 

and capacity as mentioned below. The  unit  shall 

deliver the rated capacity at AHRI conditions and 

work even at   50°C ambient temperature without 

tripping ,cooling /heating  operation, The outdoor 

units must have variable Evaporating temperature 

function to automatically modulate the refrigerant 

temperature from 6 Deg C to 11 Deg for energy 

efficiency . The unit price shall be inclusive of full 

charge of Refrigerant gas & oil, weatherproof MCCB 

with ELCB for each out door unit and refrigerant 

piping housed in compact housing duly powder 

coated complete as required for trouble free operation, 

as per specification. Internal wiring having 

interconnected control wiring, sub cooling circuit, low 

noise condenser fan, This shall include the with 

lifting, shifting and positioning along with proper 

RCC foundation .Providing fabrication and balancing 

of MS channel  base  frame for  outdoor unit ,. The 

COP at AHRI conditions shall not be less than 3.1and 
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IEER not less than 6.5 including loading, unloading, 

shifting and foundation with M.S Channel base frame. 

Cement concrete, Anti vibration rubber pads as per 

manufacturer standard and suitable for operation with 

415+- 10% ,50 Hz 3 phase power supply etc. as 

required.    

 

(Note:- 1. The quoted rate should include the 

complete cost of installation for the outdoor unit at 

the terrace, regardless of the height. This includes 

making all necessary arrangements for lifting and 

placing the unit, as well as any civil foundation works 

required. The agency is advised to inspect the site 

before submitting a quote, in order to familiarize 

themselves with the site conditions and the specific 

area where the outdoor units will be installed.)  

   

 

 

Note:-2Bidder has to provide OEM’S authorization 

letter pertaining to this work at the time of bid 

submission  

   

 

 

1(i) 

Outdoor Unit 22 HP ( Note;- Above out door unit can 

be used in individually or in combination as per site 

requirement 

 

 4   

 

 Nos 

 

516292.50 2065170.00 

 

 

 

 

 

 

 

 

 

 

 

 

2 

Supplying, Installation, Testing & commissioning of 

3.0 Tr capacity 4 way flow VRV/VRF Cassette type 

indoor  ceiling mounted unit equipped with synthetic 

washable media pre-filter, fan section with low noise 

fan / dynamically balanced blower ,multispeed motor, 

coil section with DX Copper coil electronic expansion 

valve, outer cabinet drain pump, grill, necessary  

supports, vibration isolation, cord less remote control 

etc, suitable for operation on single phase 230v+- 

10% 50 HZ AC supply complete as required. The  

unit shall  have  automatic force shut down provision 

in case of  fire alarm  so that the unit automatically 

stop in case of fire. The Cassette type indoor units are 

to be installed on a ceiling where grid false ceiling is 

already in place. The bidder has to include the cost of 

necessary work involved in the existing false ceiling 

like removal of ceiling tiles and other members and re 

fixing of the same after AC installation and piping 

work and making good the damage etc.  all complete 

as may be necessary for this the agency is advised to 

inspect the site before submitting a quote, in order to 

familiarize themselves with the site conditions. The 

cooling capacity of indoor unit will be at air inlet 

conditions of 27 degree C DB and19 degree C WB 

temperature. 

 

 

 

 

 

 

 

 

 

 

 

 

23 

 

 

 

 

 

 

 

 

 

 

 

 

Nos  

 

 

 

 

 

 

 

 

 

 

 

 

48800.25 

 

 

 

 

 

 

 

 

 

 

 

 

1122405.75 

 

 

 

 

Supplying, Installation, Testing & commissioning of 

2.0 Tr capacity VRV/VRF High wall type indoor unit 

equipped with washable synthetic media pre-filter, 

fan section with low noise fan / dynamically balanced 
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3 

 

 

 

 

 

 

blower, multi speed motor, coil section with DX 

copper coil electronic expansion accessories etc. 

suitable for operation on 230V+- 10% ,50 Hz AC 

supply, complete as required. The unit shall have 

automatic force shut down provision in case of  fire 

alarm  so that the unit automatically stop in case of 

fire. working on R-410 A refrigerant including 

mounting arrangement supports, dash fasteners 

complete with all accessories to be connected Hi wall  

type indoor unit with inbuilt drain water lift up 

mechanism complete with fitting etc. including 

cordless remote for operation. The cooling capacity of 

indoor unit will be at air inlet conditions of 27 degree 

C DB and19 degree C WB temperature. 

 

4 

 

Nos 

 

30411.75 

 

121647.00 

4 

SITC of Refrigerant copper piping y joint (Ref nut 

joints in pair) with insulation required for distribution 

of refrigerant in copper piping etc. complete as 

required.   

 

23 

 

Nos 

 

4964.90 
114192.70 

5 

Supply and installation of copper Refrigerant   piping 

for VRV/VRF system complete with fittings, 

supports, jointing, insulation with class O-Nitrile 

rubber ,gas charging & commissioning as per 

specifications ,all accessories as per specifications 

and any other item required to make the system 

complete,  all external piping with UV coating and 

glass  cloth faced protection at expose side with as per 

specification etc complete as required  Nominal dia in 

mm OD as indicated below.(Payment will be made as 

per actual execution). The bidder has to include the 

cost of necessary work involved in the existing false 

ceiling for lying of piping like removal of ceiling tiles 

and other members and re fixing of the same after 

piping work and making good the damage etc.  all 

complete as may be necessary for this the agency is 

advised to inspect the site before submitting a quote, 

in order to familiarize themselves with the site 

conditions. 

   5 

5(i) 41.3 mm ( with 19mm thick Nitrile rubber insulation) 10 RMT 3161.41 31614.10 

5(ii) 
34.9 mm dia 18 SWG thick  with 19 mm thick Nitrile 

rubber insulation 

 

40 

 

RMT 

 

2478.20 

 

99128.00 

5(iii) 
28.8 mm dia 18 SWG thick with 19 mm thick Nitrile 

rubber insulation. 

 

150 

 

RMT 

 

1711.55 

 

256732.50 

5(iv) 
25.4 mm dia 18 SWG thick with 19 mm thick Nitrile 

rubber insulation. 

 

5 

 

RMT 

 

1301.34 

 

6506.70 

5 (v) 
 22.2 mm dia 18 SWG thick with 19 mm thick Nitrile 

rubber insulation. 

 

70 

 

RMT 

 

1265.98 

 

88618.60 

5(vi) 
19.1 mm dia 18SWG thick  with 13 thick Nitrile 

rubber insulation. 

 

20 

 

RMT 

 

1145.75 

 

22915.00 

5(vii)  15.88 mm dia 20SWG thick with 13 mm thick Nitrile     



 

            Name of the work: Supply, Installation, Testing and Commissioning of VRV/VRF Air-

conditioning work for Fun Science Gallery at 2
nd

 floor of National Science Centre, Delhi  

Page 62 of 72 

 

 

rubber insulation 270 RMT 905.07 244368.90 

5(viii) 
12.7 mm dia 20 SWG thick  with 13 mm thick Nitrile 

rubber insulation 

 

60 

 

RMT 

 

551.66 

 

33099.60 

5(ix) 
9.52mm dia 20 SWG thick with 13 mm thick Nitrile 

rubber insulation 

 

180 

 

RMT 

 

471.03 

 

84785.40 

5(x) 
 6.4mm dia 20 SWG THICK with 13 mm thick Nitrile 

rubber insulation. 

 

40 

 

RMT 

 

381.92 

 

15276.80 

6 

Providing and fixing of (minimum 15 kg/sq cm 

pressure rate) rigid UPVC /hard pvc drain water 

piping with fittings, support, jointing and any other 

item required to make the system complete with 6mm 

closed cell nitrile rubber foam insulation in surface 

/recess including core cutting the wall in case of 

recess making good the same etc as required with 

proper saddling. Nominal diameters of pipe in mm as 

indicated below .(Payment will be made as per actual 

execution) 

    

6(i) 
32mm dia (with 6mm class O Nitrile rubber 

insulation.  
150 RMT 282.90 42435.00 

6(ii) 
40mm dia (with 9mm class O Nitrile rubber 

insulation. 
100 RMT 353.63 35363.00 

7 

Providing and fixing control cum Transmission 

cabling     of 2 2 core x 1.5 sq mm copper in suitable 

PVC conduit  between indoor unit to outdoor unit 

with pvc  conduit as suitable size properly metal 

saddled wall/ cable tray etc.(Payment will be made as 

per actual execution) 

800 RMT 247.54 198032.00 

8 

Supply and installing following size of perforated pre-

painted M.S. cable trays with perforation not more 

than 17.5% in convenient section, jointing with 

connectors, suspended from the ceiling with M.S. 

suspenders including bolts and nuts, painting 

suspenders etc as reqd. (Payment will be made as per 

actual execution.( Payment will be made as per actual 

execution) 

    

8(i) 150mmX50mmX1.6 mm thickness 50 RMT 1032.59 51629.50 

 Electrical Work     

 HVAC Outdoor unit Panel    
 

 Cables     

9 

Supply, lying, testing and commissioning of 1.1 KV  

grade PVC insulated Aluminium conductor ,XLPE 

armoured cable of of 3.5 core 150 sq.mm sizes install 

and laying in cable tray or  clamped with 3 mm GI 

saddle or in duct or in masonry trench as may be 

required at site from LT Room to outdoor unit Panel.      

( Payment will be made as per actual execution) 

90 RMT 1145.75 103117.50 

10 
Supply, lying, testing and commissioning of 1.1 KV  

grade PVC insulated Aluminium conductor ,XLPE 

 

80 

 

RMT 

 

664.82 

 

53185.60 
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armoured cable of  3.5 core 50 Sq mm sizes install 

and laying in cable tray or clamped with 1 mm thick 

GI saddle or in masonry trench as may be required at 

site  from HVAC Panel to VRV/VRF outdoor unit  ( 

Payment will be made as per actual executing) 

 

 

11 Supply, lying, testing and commissioning of 1.1 KV  

grade PVC insulated Aluminium conductor ,XLPE 

armoured cable of  3.5 core 35 Sq mm sizes install 

and laying in cable tray or clamped with 1 mm thick 

GI saddle or in masonry trench as may be required at 

site  from HVAC Panel to DB. ( Payment will be 

made as per actual executing) 

 

 

 

 

 

40 

 

 

 

 

 

RMT 

 

 

 

 

 

483.76 

 

 

 

 

 

19350.40 

12 Supply and laying of 2.5 sq.mm x3 core copper cable 

from indoor unit to D.B  for all the units with the 

necessary fittings, thimble with PVC conduit .( 

Payment will be made as per actual execution) 

 

 

 

950 

 

 

 

RMT 

 

 

 

172.57 

 

 

 

163941.50 

 Electric Work     

 HVAC AC Outdoor unit Panel     

13  Fabrication'Supply,installation,testing & 

commissioning of outdoor type feeder pillar 

compartmentalized double door, front and back 

openable cover with locking arrangement ,dust and 

vermin proof with slanting roof on the Top made out 

of 2.0mm thick CRCA sheet  and size not less 2.4 sq 

mtr and 300mm depth with 300 amp copper bus bar 

fixed on suitable size pedestal made from M.S Angle 

iron base d frame of size 50mmx50mmx5mm and 

grouting in the RCC &proper gland plate at the 

bottom complete with painting ,supplying and fixing 

the following accessories;-   

    

  1.INCOMER     

 a) 300A(36KA) DH type 4 pole MCCB. 1 No.     

 
b) 4 Strip 300 Amp TPN copper bus bar size 

50mmX6mm with coloured sleeves-1 set 
  

 
 

 c) Neutrallink-1No.     

 d) LED-3 Nos(R.B.Y)     

 
e) Digital Ammeter-1No.with inbuilt selector 

switch 
  

 
 

 
f) Digital Voltmeter( 0-500v)- 1No.with inbuilt 

selector switch 
  

 
 

 g) Watt meter      

 h) CT 500/5-1set     

 2.OUTGOING     

 
 63 Amps.10 KA TP MCCB DH type. 5Nos ,4 Nos 

for outdoor units and 1 No. for indoor units DB 
  

 
 

 Neutral link 6 Nos.     

 
Instruments-: 1 No Multi-function meter with 

(volt,Amp,Kwa,kw) 
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1 sets of phase indicating lights (RBY) with 

protection fuses( one set for each incoming breaker). 
  

 
 

 1sets auto trip indicating lamp.     

 
Note -Short Circuit capacity should not less than 35k 

Amp 
1  

 
 

 Complete as above  No 219247.50 219247.50 

14 Supplying and fixing following way prewired vertical 

mounted TP&N MCB distribution board of steel sheet 

for 415 volts on surface / recess complete with loose 

wire box, terminal connectors for all incoming and 

outgoing circuits, duly prewired with suitable size FR 

PVC insulated copper conductor up to terminal 

blocks, tinned copper bus bar, neutral link, earth bar 

din bar, detachable gland plate, interconnections, 

powder coated painted including earthling etc, as 

required.   

  

 

 

i) Incoming  63 Amp FP MCB C type    1 No.     

ii) Outgoing  28 Nos 6 Amp SP MCB C type       

 Complete DB as above 1 No. 18388.50 18388.50 

 End Termination     

15 

 Supplying and making cable end terminations with 

brass compression gland and aluminium lugs  for 150 

SqmmX3.5core pvc insulated sheathed XLPE 

aluminium conductor cable of 1.1 kv grade complete 

as required. 

  2 Each 674.72 1349.44 

16 

Supplying and making cable end terminations with 

brass compression gland and aluminium lugs for 

50Sqmmx3.5 core pvc insulated sheathed XLPE 

aluminium conductor cable of 1.1 kv grade complete 

as required 

 

 

 

8 

 

 

 

Each 

 

 

 

466.79 

 

 

 

3734.32 

 

17 

Supplying and making cable end terminations with 

brass compression gland and aluminium lugs for 

35Sqmmx3.5 core pvc insulated sheathed XLPE 

aluminium conductor cable of 1.1 kv grade complete 

as required 

 

 

 

4 

 

 

 

Each 

 

 

 

379.09 

 

 

 

1516.36 

18 

Supplying and making cable end terminations with 

pvc compression gland and PIN type copper lugs for 

2.5SqmmX3core pvc insulated sheathed copper 

conductor cable complete as required. 

54 Each 91.94 4964.76 

19 

 Earthing with GI earth plate 600mmx600mmx6 mm 

thick including accessories and providing masonry 

enclosure with cover plate having locking 

arrangement and watering pipe of 2.7 meter long 

including 2.7 meter GI strip of 25mmX5mm thick etc. 

with charcoal/coke and salt as required 

2 Each 15205.88 30411.76 

20 
 Providing and fixing 25mm x5 mm thick GI strip on 

surface or in recess for connections etc as required.  
150 RMT 144.28 21642.00 

21 
Supplying and laying of 6 SWG dia GI wire on 

surface or in recess for loop earthling along with 

 

60 

 

RMT 

 

50.92 

 

3055.20 
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recessed conduit /sub main wiring /cable as required.( 

Payment will be made as per actual execution) 

 

 

22 

Dismantling and removing of existing power 

distribution boxes related to old Air conditioning 

units and dismantled material kept in scrap room.  

 

5 

 

Nos 

 

1000.00 

 

5000.00 

23 

Dismantling and removing of  existing  power cable 

up to 50 sq mm of  old Air conditioning units mains 

supply  and dismantled material kept in scrap room.( 

Approximate length of cable 250 mtr) 

 

1 

 

Job 

 

5000.00 

 

5000.00 

24 

Dismantling and removing of  existing  power cable 

up to 35 sq mm of  old Air conditioning units mains 

supply  and dismantled material kept in scrap room.( 

Approximate length of cable 350 mtr) 

 

 

1 

 

 

Job 

 

 

5000.00 

 

 

5000.00 

25 

Dismantling the existing Tower type split Air 

conditioning units capacity 3.0 Tr including copper 

pipe, drain pipe  wire from indoor unit to outdoor unit 

and power control box  to outdoor unit et 

 

22 

 

Nos 

 

1004.30 

 

22094.60 

26 

Providing and fixing a drop box ceiling of size 4ft 

x4ft with a depth of 6"-8", made from 12mm thick 

BWR plywood of Green or Century make. The drop 

false ceiling will be have necessary GI framework and 

supported with metal hangers and fasteners the 

installation of indoor cassette units, and will be 

installed between the grid false ceilings by removing 

a 4ft x 4ft section of the grid. The drop ceiling will 

include cut outs to accommodate the indoor units and 

will be independently suspended from the main 

ceiling, separate from the grid false ceiling. The 

ceiling to be finished with two layers of Acrylic 

Emulsion paint, applied over a basecoat of suitable 

wood primer and putty to ensure a smooth, finished 

surface. All works are to be completed to 

the required specifications and as per the instructions 

Engineer in charge. 

23 

 

 

 

 

Nos 

 

 

 

. 

 

 

 

 

5000.00 

 

 

 

 

 

 

 

 

115000.00 

 

 

 

 

27 

Buy back offer of existing Tower type split Air 

conditioning units 3.0 TR 3 phase including copper 

pipe, outdoor stand and wire. As is where is basis.                          

(Make;Voltas)   

 

22 

 

Nos 

 

-15000.00 

 

-330000.00 

                                                                                                                          Total Rs. 5099919.99 

Say 51.00 Lakhs 

                                                                                          (Rupees Fifty One Lakhs Only)  

 

OPTINAL ITEM  :-PART –B 

 

 

 

1 Comprehensive A.M.C of 88 HP VRV/VRF air 

conditioning system  including  Cassette type 

indoor units,  Supply and charging of  gas   after 

One year  warranty period ) on year to year basis  

for 4years.      

Rate 

Only  
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1(i) Ist year AMC Charges on expiry of warranty 

period 

Rate 

Only 
LS 176000.00 176000.00 

1(ii) 
 2

nd
  year AMC Charges on expiry of warranty 

period 

Rate 

Only 
LS 184800.00 184800.00 

1(iii) 
 3rd  year AMC Charges on expiry of warranty 

period 

Rate 

Only 
LS 194040.00 194040.00 

1(iv) 
 4th   year AMC Charges  on expiry of warranty 

period 

Rate 

Only 
LS 203742.00 203742.00 

1(v) 
5

th 
year AMC Charges on expiry of warranty 

period  

Rate 

Only 
LS 213929.00 213929.00 

 

 

 

 

                 

                Important Note 

 
11. Tenderers should visit the site before quoting the rate to understand the nature  

n    /scope of work and condition of the site.  
2

  

 

 

 

Rates shall be quoted inclusive of all materials, wastage, labour, shifting 

charges, & duties etc. required for this job. No additional payment shall be 

made by the National Science Centre, Delhi for this purpose. 

 

3

. 

The works are to be carried out without obstructing the visitor's movements 

and may also be required to carry out beyond office hours for which no 

additional payment shall be made.  

4

.

  

All materials are to be got approved from the Engineer-in- Charge before 

utilizing at site.  

5

.

  

The works are to be carried out following all required precautionary, fire and 

safety rules/ measures.  

6

. 

Rates quoted shall include cost of all minor civil works/making good of 

surfaces.  

7

.

  

Regarding the work the directives of the Engineer-in-Charge shall be final and 

binding.  

8

. 

9

. 

Dimensions given in the drawing are only indicative. The actual dimensions 

may vary depending on the site condition. 

Rates quoted above or below in percentage will be applicable for Part ‘A’ 

VRV/VRF air conditioning work and optional item Part 

‘B’(Comprehensive A.M.C charges for 5 years post one year warrantee 

period).  

9. 

 

  

 

 

 

 

Date         Sing& Seal  of Contractor 



 

            Name of the work: Supply, Installation, Testing and Commissioning of VRV/VRF Air-

conditioning work for Fun Science Gallery at 2
nd

 floor of National Science Centre, Delhi  

Page 67 of 72 

 

 

 
ANNEXURE -I 

 
 
 
BANK DETAILS OF NATIONAL SCIENCE CENTRE, DELHI 
 
 
 
 
Name of the Account Holder 

 
 
NATIONAL SCIENCE CENTRE, DELHI 
 

 
Account No. 

 
2417101004100 

 
Bank Name 

    
   CANARA BANK 

 
 
Bank Address 

 
6, Bhagwan Das Road, New Delhi 

 
IFSC Code 

  
     CNRB0002417 

 
 
MICR Code 

    
110015045 

 
Type of Account 

    
Saving Account 

   
    Branch Code  

 
2417 

  
.  
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Annexure – A 

 
(Format for Declarations & Undertaking to be typed on bidder agency’s letter head and to be submitted in Part –I (TECHNICAL ENVELOPE) 

of the e-tender document) 

 

DECLARATION -1 

 

This is to certify that neither I/we/any of us is in anyway related to any employee in the 

National Council of Science Museums, Kolkata, or any of its constituent units. 

  

Date: 

Place: 

(Signature of the tenderer) 

with company seal/rubber stamp 

  

DECLARATION -2 

 

I/We hereby declare that I/we have not quoted any extra condition along with the Part-II 

(FINANCIAL ENVELOPE) of the e-tender. 

 

Date:             (Signature of the tenderer) 

      with company seal/rubber stamp 

Place:   

  

UNDERTAKING 

 

This is to certify that I/we have carefully gone through the drawings/specifications, etc. 

given in the e-tender document & have clearly understood the site working conditions, 

time schedule given and have accordingly quoted my balanced rates after going through 

all details. 
 

I/We also undertake that the physical EMD instrument shall be deposited by me/us with 

the office of NATIONAL SCIENCE CENTRE, DELHI inviting the e-tender before the 

bid opening date otherwise the NATIONAL SCIENCE CENTRE, DELHI inviting the e-

tender may reject the bid and also take action to withdraw my/our enlistment or debar 

me/us from further tendering in NCSM or its constituent units. 
 

I/we hereby give an undertaking that I/we shall carryout the work strictly as per the 

given specifications, and shall complete the same within the stipulated time frame. 

 

Date: 

Place:  

(Signature of the tenderer/ bidder) 

With company seal/rubber stamp 
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Annexure --B 

 

(To be submitted on Agency’s Letter head in the Portal as well as hard copy) 

 

 

 

Ref:  

Date: 

 

DECLARATION 

 

 

We, M/s. …………………………………………………, hereby solemnly declare as 

 

follows, in respect of the Tender No. ……………………………….... :- 

 

 

 

a) That, we have downloaded all the documents from CPP e-Procurement Portal of NIC 

and all the uploaded information / statements are true to the best of our knowledge. 

 

b) That, our firm is not involved in any Litigation or Arbitration with NCSM/ National 

Science Centre, Delhi during the last 05 (five) years. 

 

 

 

 

 

Date: 

 

Place: 

  

 

 

(Signature of the tenderer/ bidder) 

with company seal/rubber stamp 
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ANNEXURE – C 

 
TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

[Department User may ask for Tender Acceptance Letter instead of asking Signed Tender 

Document from the Bidders. This is a sample format; User may revise it as per their Tender 

Conditions]  

                                                                                                               

 

 Date: 

 

To,  

 

Acceptance of Terms & Conditions of Tender. 

 

Tender Reference No:  

 

Name of Work:  

 

 

Dear Sir,  

 

1.  I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘ 

Tender/Work’ from the web site(s) namely: 

_____________________________________________________________________________

_____________________________________________________________________________

__ 

 

as per your advertisement, given in the above mentioned website(s).  

 

2.  I / We hereby certify that I / we have read the entire terms and conditions of the tender 

documents from Page No. _______ to ______ (including all documents like annexure(s), 

schedule(s), etc .,), which form part of the contract agreement and I / we shall abide hereby by 

the terms / conditions / clauses contained therein.  

 

3.  The corrigendum(s) issued from time to time by your department/ organization too has also been 

taken into consideration, while submitting this acceptance letter.  

 

4.  I / We hereby unconditionally accept the tender conditions of above mentioned tender 

document(s) / corrigendum(s) in its totality / entirety. 

  

5.  I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 

Department/Public sector undertaking.  

 

6.  I / We certify that all information furnished by our Firm is true & correct and in the event that 

the information is found to be incorrect/untrue or found violated, then your department/ 

organization shall without giving any notice or reason therefore or summarily reject the bid or 

terminate the contract, without prejudice to any other rights or remedy including the forfeiture of 

the full said earnest money deposit absolutely.  

 

Yours faithfully,  
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ANNEXURE - D 

National Science Centre 

Near gate No. 4, Pragati Maidan 

Bhairon Marg, New Delhi – 110001 

 (A constituent unit of National Council of Science Museums) 

 

Bid Securing Declaration Form 

 

Date  ------------    Tender No.---------------------------------------- 

 

I/We. The undersigned, declare that: 

I/We undersigned that, according to your conditions, bids must be supported by a Bid 

Securing Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with you for a period 

of one year from date of notification if I am/We are in a breach of any obligation under the bid 

conditions, because I/We  

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our 

Bid during the period of bid validity specified in the form of Bid; or  

b) having been notified of the acceptance of our Bid by the purchaser during the 

period of bid validity (i)fail or refuse to execute the contract , if required, or (ii) fail 

or refuse to furnish the performance Security, in accordance with the instructions 

to bidders. 

I/We undersigned this Bid Securing Declaration shall cease to be valid if I am/ we are not the 

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 

successful Bidder; or (ii) thirty days after the expiration of the validity of my /our Bid. 

 

Signed :                   (insert signature of person whose name and capacity are shown) 

In the capacity of     (insert legal capacity of person signing the Bid Securing Declaration) 

 

 

Name:                      (insert complete name of person signing he Bid Securing Declaration) 

 

 

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 

 

 

Dated on------------day of ---------------- (insert date of signing) 

 

Corporate Seal ( where appropriate) 
 

(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all 

partners to the Joint Venture that submits the bid) 
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ANNEXURE ‘E’  

National Science Centre 

Near gate No. 4, Pragati Maidan 

Bhairon Marg, New Delhi – 110001 

(A constituent unit of National Council of Science Museums) 

 

Undertaking for Certification of Quoted Rates and Quality Assurance by Tenderer.  

 

Date ------------  

 

Tender No.----------------------------------------  

 

 

I/We, the undersigned, hereby declare and certify that the rates quoted in this tender are based 

on an in-depth estimation and a thorough cost analysis of each item listed in the scope of 

work.  

 

I/We have conducted a comprehensive review of the requirements, specifications, and 

conditions of the tender and confirm that all factors have been accounted for in our pricing. 

I/We assure that there shall be no compromise in the quality of materials, workmanship, or 

any aspect of the work being tendered.  

 

I/We further declare that the proposed rates are fair, reasonable, and we will execute & 

complete the work to the highest standards expected, as per the tender documents and 

specifications provided.  

 

 

 

Signature of the tenderer/ bidder  

 

With company seal/rubber stamp: _________________________________________  

 

Date: ___________________  

 

Place: ___________________ 
 
 
 


