
E-TENDER DOCUMENT  
            
 

 

NAME OF THE WORK:  
 

“Revamping of Lighting Arrestor & New Earthings at 
KPSC, Kurukshetra” 

 

केपीएससी, कुŜƗेũ मŐ लाइटिनंग अरेːर का नवीनीकरण और 

नई अिथōग का कायŊ 
हेतु 

ई-िनिवदा 

 
 

         TENDER INVITING AUTHORITY  
 

National Science Centre 
Near gate No. 4, Pragati Maidan 

Bhairon Marg, New Delhi – 110001 
 (A unit of National Council of Science Museums) 

 
 
 

  

 
                

 NATIONAL COUNCIL OF SCIENCE MUSEUMS 
 

 
 
 
 
 

      
 



2 
Revamping of Lighting Arrestor & New Earthings at KPSC, Kurukshetra 

  
INSTRUCTIONS TO THE TENDERERS/BIDDERS FOR E-SUBMISSION OF BIDS 
ONLINE THROUGH E-PROCUREMENT SITE  https://eprocure.gov.in/eprocure/app       

 
This tender document has been published on the Central Public Procurement (CPP) Portal 
(URL: https://eprocure.gov.in/eprocure/app). The tenderers/bidders are required to submit soft 
copies of their bids electronically on the CPP Portal, using valid Digital Signature Certificates 
(DSC). The instructions given below are meant to assist the tenderers/bidders in registering on 
the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids 
online on the CPP Portal. More information useful for submitting online bids on the CPP Portal 
may be obtained at: https://eprocure.gov.in/eprocure/app 
  
REGISTRATION  

1)  Tenderers/bidders are required to enrol on the e-Procurement module of the Central 
Public Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on 
the link “Click here to Enrol” on the CPP Portal. Enrolment is free of Charge.  

 As part of the enrolment process, the tenderers/bidders will be required to choose a 
unique username and assign a password for their accounts. 

 Tenderers/bidders are advised to register their valid email address and mobile numbers 
as part of the registration process. These would be used for any communication from 
the CPP Portal.  

 Upon enrolment, the tenderers/bidders will be required to register their valid Digital 
Signature Certificate (Class II or Class III Certificates with signing key usage) issued by 
any Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra 
etc.), with their profile.  

 Only one valid DSC should be registered by a tenderer/bidders. Please note that the 
tenderers/bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse.  

 Bidder then logs in to the site through the secured log-in by entering their user ID & 
password and the password of the DSC / e-Token. 

 
SEARCHING FOR TENDER DOCUMENTS 
  

(a) There are various search options built in the CPP Portal, to facilitate tenderers/bidders to 
search active tenders by several parameters. These parameters could include 
organization name, location, date, value, etc. There is also an option of ‘Advanced 
Search’ for tenders, wherein the tenderers/bidders may combine a number of search 
parameters such as organization name, form of contract, location, date, other keywords 
etc. to search for a tender published on the CPP Portal.  

(b) Once the tenderers/bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be moved to the 
respective “My Tenders” folder. This would enable the CPP Portal to intimate the 
tenderers/bidders through SMS / e-mail in case there is any corrigendum issued to the 
tender document.  

(c) The bidder should make a note of the unique Tender ID assigned to each tender, in case 
they want to obtain any clarification / help from the Helpdesk. 

  
PREPARATION OF BIDS 
  

(a) Tenderer/bidder should take into account any corrigendum published on the tender 
document before submitting their bids. Please go through the tender advertisement and 
the tender document carefully to understand the documents required to be submitted as 
part of the bid. Please note the number of covers in which the bid documents have to be 
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submitted, the number of documents - including the names and contents of each of the 
documents that need to be submitted. 
  

(b) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 
the tender document / schedule and generally they can be in PDF / XLS / RAR / DWF 
formats as mentioned. Bid documents may be scanned with 100 dpi with black and 
white option. 

  
(c) To avoid the time and efforts required in uploading the same set of standard documents 

which are required to be submitted as a part of every bid, a provision of uploading such 
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has 
been provided to the tenderers/bidders. Tenderers/bidders can use “My Space” area 
available to them to upload such documents. These documents may be directly 
submitted from the “My Space” area while submitting the bid just by tagging and need 
not be uploaded again and again. This will lead to a reduction in the time required for 
bid submission process. 
 

SUBMISSION OF BIDS 
  

1) Tenderer/bidder should log into the site well in advance for bid submission so that 
he/she up loads the Bid in time i.e. on or before the bid submission time as per the 
system. Bidder will be responsible for any delay due to other issues. 

2) Tenderer/bidder has to digitally sign and upload the required bid documents one by one 
as indicated in the tender document.  

3) The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay 
or the difficulties faced during the submission of bids online by the tenderers/bidders. 
The bidder should see that the bid documents submitted should be free from virus and if 
the documents could not be opened, due to virus, during tender opening, the bid is liable 
to be rejected. 

4) The tenderer should furnish duly signed Bid Securing Declaration as per the format 
given in Annexure “C” and upload along with technical bid of the tender. 

5) Tenderers/bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. The price bid 
has been given as a standard Rate Quote Sheet (Percentage BoQ Template) in .xls 
format with the tender document, which is to be downloaded and to be filled by all the 
tenderers/bidders. Tenderers/bidders are required to download the Rate Quote Sheet 
(Percentage BoQ Template) file, open it and complete the cyan colored (unprotected) 
cells with their respective financial quotes and other details (such as name of the 
Tenderer/bidder). No other cells should be changed. Once the details have been 
completed, the tenderer/bidder should save it and submit it online, without changing the 
filename. If the Rate Quote Sheet (Percentage BoQ Template) file is found to be 
modified by the tenderer/bidder, the bid will be rejected. In e-Tendering, intending 
tenderer/bidder can quote their rate in figures only. The total amount is generated 
automatically. Therefore, the rate quoted by the tenderer/bidder in figures shall be taken 
as correct. The Comparative Statement is also generated automatically by the system. 
The Comparative Statement and rate quoted by each tenderer/bidder shall be 
downloaded. The manual calculation check of tenders/bids and Comparative 
Statement, shall be final. In case, any discrepancy is noticed, the decision of 
appropriate NCSM authority shall be final and binding. 

6) The server time (which is displayed on the tender’s/bidder’s dashboard) will be 
considered as the standard time for referring the deadlines for submission of the bids by 
the tenderers/bidders, opening of bids etc. The tenderers/bidders should follow this time 
during bid submission. The tenderers/bidders are requested to submit the tenders/bids 
through online e-tendering system to the Tender Inviting Authority (TIA) well before 
the bid submission end date & time (as per Server System Clock). 
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7) All the documents being submitted by the tenderers/bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. The confidentiality of the 
bids is maintained using the secured Socket Layer 128-bit encryption technology. Data 
storage encryption of sensitive fields is done. 

8) The uploaded tender documents become readable only after the tender opening by the 
authorized tender/bid openers. 

9) Upon the successful and timely submission of tenders/bids, the portal will give a 
successful tender/bid submission message & a tender/bid summary will be displayed 
with the NIT/tender/bid no. or Name of Work and the date & time of submission of the 
tender/bid with all other relevant details. 

 
10) The tender/bid summary has to be printed and kept as an acknowledgement of the 

submission of the bid.  This acknowledgement may be used as an entry pass for any 
tender/bid opening meetings. 

 
ASSISTANCE TO TENDERERS/BIDDERS  

(a) Any queries relating to the tender document and the terms and conditions contained 
therein should be addressed to the Tender Inviting Authority (TIA), National Science 
Centre, Near Gate No. 04, Pragati Maidan, Bhairon Road, New Delhi- 110001                   
Ph. 011–7428693716-17  Website: www.nscd.gov.in Email: nscdl01@gmail.com, 
nscdelhicivilsection@gmail.com  

(b) Any queries relating to the process of online bid submission or queries relating to CPP 
Portal in general may be directed call to the 24x7 CPP Portal Helpdesk Ph. 1800-3070-
2232.  
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NOTICE INVITING E-TENDER 
(E-NIT) 

 
 No.: NSCD/18011/E-TENDER 36 / 2025-26 Dated: 18-12-2025 
 

1. The   National   Science   Centre, Delhi   is   a   constituent   unit   under   the National 
Council of Science Museums, Kolkata* (*hereinafter referred to as the Museum/Centre). 

 
Online e-tenders (Percentage Rate Bid) are hereby invited from reputed and experienced 
Engineering/Technical contractors who are also empanelled with Central Government / Central 
Autonomous Bodies/ State PWD/ Central Public Sector Undertakings/ in any other dept. and 
capable of carrying out the work of “Revamping of Lighting Arrestor & New Earthings at 

KPSC, Kurukshetra ” with excellent finishing quality. 
 
Eligibility Criteria 
 

2. The bidder could be an Individual, Limited Company/Corporation, Proprietary Firm, 
Partnership etc. enlisted/ empanelled with Central Government / Central Autonomous 
Bodies/ State PWD/ Central Public Sector Undertakings/ or in any other dept. in 
appropriate category.  
 

3. The Bidder should have the requisite work experience and should have successfully 
completed similar works/ projects during the last 5 years (the cut-off date will be the date of 
publication of the tender) as per the details given below: 

 
(i)  1 (one) similar work (in Central Government/ Central Autonomous Bodies/ State 

PWD/ Central Public Sector Undertakings) of aggregate cost not less than 80% of the 
estimated cost. 

OR 
 

(ii) 2 (two) similar works (at least one of them should be in Central Government / Central 
Autonomous Bodies/ State PWD / Central Public Sector Undertakings) each costing 
not less than 60% of the estimated cost. 

OR 
  

(iii) 3 (three) similar works (at least one of them should be in Central Government / 
Central Autonomous Bodies/ State PWD/ Central Public Sector Undertakings) each 
costing not less than 40% of estimated cost. 

(Similar works mean: Electrical Works including Construction of building and allied 
works in Central Government / State Government / Public Sector Undertaking / 
Railways / MES / Autonomous Bodies of Central/State Governments) 
 

4. Bidders should have valid GST Registration, Income Tax PAN Number. 
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5. Agencies should be Empanelled with CPWD/ State PWD/ Railways/MES/ other 
Central Government / State Government Departments/ or in any other 
government/ semi-government/ Banks/ public sector dept. under appropriate class/ 
category to take up the work of the estimated value. 
 

6. The place of work: Proposed Science  
 

7. Important Information & Dates: - 
 

 
  

8. The intending tenderers/bidders must read the terms and conditions of the tender document 
published by NATIONAL SCIENCE CENTRE, DELHI carefully. They should only 
submit their bid if they consider themselves eligible and if they are in possession of all the 
documents required. 
 

9. Information and Instructions for tenderers/bidders posted on website shall form a part of 
the bid document. 
 

10. The bid document consisting of plans, specifications, schedule of quantities of various 
types of items to be executed and the set of Terms and Conditions of the contract to be 
complied with and other necessary documents can be seen and downloaded free of cost 
from https://eprocure.gov.in/eprocure/app. 
 

11. Those tenderers/bidders not registered on the website mentioned above, are required to get 
themselves registered beforehand. 

i. Name of Work Revamping of Lighting Arrestor & New 
Earthings at KPSC, Kurukshetra 

ii. Estimated cost of work Rs. 303466/-  
iii. EMD Amount  Rs. 7600/- 
iv. Cost of tender document/tender fee  NIL  
v. Period of completion of work  (3) Months 
vi. Bid Document Publishing Date & 
Time  

18/12/2025    02:00 PM 

vii. Bid Document Download Start Date 
& Time  

18/12/2025    02:10 PM 

viii. Seek Clarification Start Date & 
Time 

18/12/2025    02:15 PM 

ix. Seek Clarification End Date & Time 24/12/2025    12:00 PM 

x. Bid Document Download End Date & 
Time  

08/01/2026    12:00 PM 

xi) Bid submission Start Date & Time  26/12/2025    12:00 PM 

xii) Bid submission End Date & Time  08/01/2026    12:00 PM 

xiii) Bid Opening(Technical) Date & 
Time  

09/01/2026    12:30 PM 



 

7 
Revamping of Lighting Arrestor & New Earthings at KPSC, Kurukshetra 

 

12. The intending tenderer/ bidder must have valid Class II or Class III Certificates with 
signing key usage (DSC) to submit the bid. 
 

13. The e-Tenders are invited under two envelopes system. The first electronic envelope will 
be named as Technical Envelope & will contain documents of tenderer’s/bidder’s 
satisfying the eligibility conditions, scanned copies of EMD instrument, tender documents, 
NIT etc. and the second electronic envelope will be named as Financial Envelope 
containing Rate Quote Sheet. The bidder shall submit TECHNICAL BID ENVELOPE and 
FINANCIAL BID ENVELOPE simultaneously. The technical bids will be evaluated first 
and thereafter financial bids of only the eligible tenderers/bidders who’s EMD in physical 
form is received at National Science Centre, Delhi before date of opening of tenders, shall 
be opened. These envelopes shall contain one set of the following documents: - 
a) TECHNICAL BID ENVELOPE shall contain the following documents: 

 

i) Scanned copy of Demand Draft/Pay order or Banker`s Cheque of any Nationalised/ 
Scheduled Bank or any other accepted instrument or RTGS/NEFT transaction 
details as the case may be towards payment of EMD in favour of National Science 
Centre Delhi in pdf format. 
 

Note: - EMD deposited in other modes than online transfer, has to be 
drawn or duly pledged in favour of ‘National Science Centre Delhi. For   
online direct transaction in the account of NSCD, the account details of 
RSCL are given in the ANNEXURE-I.  
The bidders registered with National Small Scale Industries Corporation 
(NSIC)/ MSME for the Tendered item under single point registration scheme 
and desirous of claiming exemptions available to such units on EMD, should 
submit a copy of each of their valid NSIC/ MSME certificate. Bidders 
claiming exemption of EMD under this rule (170 of GFR) are however 
required to submit a signed Bid securing declaration as per format given 
in Annexure – C. 
 
 

ii) Scanned copies proof of eligibility as per Clause No. 3 to 6 of NIT whichever is   
applicable:  

 a)  WORK EXPERIENCE CERTIFICATES/ WORK COMPLETION CERTIFICATE 
along with Work Order/Letter of Intent issued by Govt. / Semi-Govt. 
/Autonomous/PSUs and/or Reputed Institution of requisite magnitude issued by 
appropriate Authority as per Clause No. 4 of NIT whichever is applicable.  

b)  Scanned copies of GST registration and PAN Card issued from appropriate authority 
in .pdf format. 

c)   Scanned copy of Enlistment Order/Registration certificate with appropriate Authority 
as applicable, in pdf format as per eligibility criteria as per Clause No. 6 of NIT. 

 
iii) Scanned copy of UNDERTAKING and Declarations as per Annexure – “A, B, C, D 

and E” duly signed with company seal and uploaded in pdf format. 
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iv) Tender Document comprising of Conditions of contract and Schedule of Quantities 
(NIT) along with all its Annexures in .pdf format digitally signed and uploaded as 
token of acceptance. 

 
b)     FINANCIAL BID ENVELOPE shall contain: 

i. Rate Quote Sheet (Percentage BOQ Template) in .XLS format. Bidders may quote   
their percentage rate online in this envelope 

 

14. E-tenders which do not fulfil any of the above conditions or are incomplete in any respect 
are liable for summary rejection. 
 

15. The Museum/Centre does not bind itself to accept the lowest e-tender/bid and the right to 
reject or accept any or all the e-tenders/bids; e-tendered items or schedules received 
without assigning any reason whatsoever. 

 

16. Canvassing in connection with e-tenders/bids is strictly prohibited and the e-tenders/bids 
submitted by the tenderers/bidders that resort to canvassing will be liable for rejection on 
that ground alone. 

 

17. E-tenders incorporating additional conditions are liable to be rejected. 
 

18. The tenderer(s) must declare in writing that neither he nor any of them is in anyway related 
to any officer in the National Science Centre, Delhi (National Council of Science 
Museums, Kolkata), or any of its constituent units as per the format given in Annexure – 
“A”. 
 

19. GST, Income tax and Labour Cess etc. or duties on materials, freight & transit Insurance 
F.O.R. site in respect of this contract will be payable by the successful tenderer and shall 
be deemed to be included in the rate quoted by the agency. Nothing extra will be payable 
for increase in such taxes or duties even if imposed or levied either before or after the e-
tenders are opened or during currency of contract. 
 

20. Before submitting the e-tender, the tenderer shall examine all specifications, drawings, 
conditions of contract and inspect the site if necessary. The e-tender must be balanced in 
respect of individual items so that the rates quoted shall remain in force even if the 
quantities deviate (increase or decrease) to any extent before or during the execution of the 
work. The successful tenderer/bidder shall be paid at their net rate quoted. 
 

21. For the purpose of opening of the e-tenders/bids as described in Clause 14 of the Notice 
Inviting e-tender, first the Technical Bid Envelope will be opened and after the authority is 
satisfied that the documents in the Technical Bid Envelope are in order and EMD in 
physical form is received, the FINANCIAL BID ENVELOPE may be opened, 
subsequently. 
 

22. It may be noted that the Technical Bid Envelope which are not found in order as per 
National Science Centre, Delhi (NCSM) requirements may be summarily rejected. 
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23. The selected tenderer will be issued a Letter of Intent by the Museum/Centre and given 7 
days’ mobilisation time which shall be counted from the date of issue of the Letter of 
Intent. Within the mobilisation time the tenderer must scrutinise all the working drawings, 
CPM/PERT/BAR CHART, specifications, etc. and obtains clarifications from the 
Architect wherever necessary and submits a revised BAR CHART if required by the 
Museum/Centre. During the mobilisation time, the tenderer shall also mobilise all their 
resources including men and materials, obtain the supply of water and electricity necessary 
for construction, erect a temporary cement go-down at site if necessary and sign an 
Agreement with Museum/Centre in approved format at site on a non-judicial stamp paper 
of proper denomination. The date of commencement of work shall be the date of issue of 
Letter of Intent. 

 

24. The successful e-tenderer/bidder selected for the work has to deposit the prescribed 
performance guarantee (i.e. 3% of the tendered amount) and sign the formal agreement 
within 07 days from the date of issue of Letter of Intent to them by the Museum/Centre 
failing which their EMD, deposited with tender, is liable to be forfeited. 
 

25. The validity period of the e-tender shall be at least 03 (THREE) months from the date of 
opening of e-tenders. This period may be extended with mutual consent if the decision 
regarding issue of Letter of Intent is delayed for any reason. 
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Appendix to NIT 
 

1.  SUMMARY CONDITIONS OF CONTRACT:  
 

Defect Liability Period  One year from the date of virtual completion as certified by 
the Museum/Centre or from the date of passing of final bill. 

Time for Completion  3 Months from the date of Letter of Intent as per NIT 
Clause 8 (v).  

Minimum value of work for Interim 
Certificate  

One lakh or less at the discretion of the Museum/Centre but 
not more than one running bill in a fortnight. 

Earnest Money to be deposited with 
the e-tender  

Rs. 7600/- 

Liquidated damages for non-
completion of work in time (Clause 
39 of the general conditions of 
contract).  

One per cent per week of the total cost of the work awarded 
subject to a maximum of 10% of gross value of work done 
or cost of the work awarded whichever is greater.  

Liquidated damages for insufficient 
progress of work (Clause 39 of the 
general conditions of Contract).  

Half per cent per week of the total cost of the work awarded 
subject to a maximum of 10% of gross value of work done 
or cost of the work awarded whichever is greater.  

 
2. RETENTION MONEY FOR DLP OF 01 YEAR FROM DATE OF COMPLETION OF 

WORK:  

Total       :   10% as per the following detail- 
 

i. EMD : 2.5% of tendered value (Rounded off to the nearest 
hundred) to be deposited on submission of the E- 
tender as per clauses 8 (iii) and 14 of NIT.  

ii. Performance guarantee           :    10% of tendered value (After adjusting EMD deposited    
with tender) to be deposited on award of work before 
signing of agreement through Demand Draft drawn on 
any Nationalised Bank/Certified Cheque from a 
Nationalised Bank or insurance surety bond or fixed 
deposit receipt or bank guarantee or online 
transaction in the account of NSCD as per 
Annexure-I. 

                      Note:     EMD and Performance Guarantee (PG) deposited 
in other modes other than online transfer, has to 
be drawn or duly pledged in favour of National 
Science Centre, Delhi. 

   
ii. Security deposit                :   7 % of the value of work done to be recovered from 

R.A. Bills  
3. Period of submitting final bill          :   03 months from the date of virtual completion by the         

successful tenderer. 
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4. ESCALATION CLAUSE        : Not applicable  
 
5. MATERIALS TO BE ISSUED (for civil works only):  No material shall be issued 

departmentally,  
 
6. REMARKS (for civil works only)  
 
It shall be the responsibility of the successful e-tenderer to erect at site an appropriate shed for 
proper storage of cement with a capacity for three months’ consumption. The stored cement 
shall be under double lock-with one key in custody of the successful e-tenderer and the other 
key in custody of the Museum/Centre so that the storage shed can be opened only in presence 
of both together. It shall be the responsibility of the successful e-tenderer to arrange for 
electricity and water or any other service required for construction and to arrange for housing 
of their own staff outside the site. 
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 INDEX FOR 
GENERAL CONDITIONS OF CONTRACT 

 
 
Clause No.  

 
 
Heading  

 

Introduction  
1.  
2.  
3.  
4.  
5.  
6.  
7.  

Interpretation  
Engineer  
Scope of Contract  
Scope of Work  
Inspection of Site  
Water, Electricity and Cement Go-
down  
Successful e-tenderer to provide 
Everything Necessary  

 

Drawings & Specifications  
8.  
9.  
10.  
11.  
12.  
13.  
14.  
15.  

Drawings Designs etc.  
Reference Drawings & Shop Drawings  
Schedule of Rates and Specifications  
Error in schedule of quantities if any  
Nomenclature of item  
Metric Units  
C P W D Specifications and I S Codes  
Order of precedence  

 

Materials & Inspections  
16.  Setting out work etc.   
17.  Materials   
18.  Faulty Materials and Work   
19.  Access   
20.  Defect Liability Period and Defects 

after completion  
 

21.  Opening of work   
Execution of Work  
22.  Work in Subsoil 

Water/Rainwater/Water  
 

23.  Heights   
24.  Scaffolding, Centering& Shuttering   
25.  Glazing   
26.  Wood Work   
27.  Site Clearance and Clean up  

 
 

Bill & Payment  
28.  Rates   
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29.  Quantities   
30.  Escalation Clause (Not applicable)  
31.  Secured Advance   
32.  Retention money   
33.  Authorities Notice and Patents   
34.  Deviations   
35.  Price for Deviations   
36.  Measurements   
37.  Preparation of Running and Final Bills   
38.  Certificates and payments  

 
 

 

Extension and Compensation  
39.  Time and Damages for non-completion 

of work in time  
 

40.  Extension of time   
41.  Suspension of work by Successful E-

tenderer  
 

42.  Determination of Contract by 
Museum/Centre  

 

43.  Termination of contract by successful 
e-tenderer  

 

44.  Arbitration   
45.  Compensation  

 
 

Miscellaneous  
46.  Work on Holidays   
47.  Work Supervisor and Foreman   
48.  Dismissal of Workmen etc.   
49.  Assignment of subletting or bribes   
50.  Other Persons engaged by 

Museum/Centre  
 

51.  Other Agencies Provisional sums   
52.  Labour Wages & Regulations   
53.  Insurance for Damage to persons and 

property  
 

54.  Notice   
55.  Appointment of Apprentices as per 

Apprentices Act  
 

Civil Works only  
56.  Cement & Steel   
57.  Regarding weight of materials supplied 

by the Museum/Centre  
 

58.  Return of Steel   
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59.  Cement Consumption   
60.  Concealed R.C.C. Beams/Lintels   
61.  Projection   
62.  Drip Groove   
63.  Plastering on R.C.C. Surface   
64.  M.S. Reinforcement   
65.  Brick Work   
66.  Brick Work(s) Heights/Depths   
67.  Earth Work   
 
Force Majeure 
 
68.                                                         Force Majeure 
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GENERAL CONDITIONS OF CONTRACT 
 

1. INTERPRETATION  
 

The terms as used in the e-tender documents and agreement and named hereunder shall have 
the meanings herein assigned to them except where the subject or context otherwise 
requires: -  
“This agreement” shall comprise of the Articles of Agreement along with the Appendix, the 
Conditions of Contract, the Priced Schedule of Quantities, Specifications and Drawings and 
CPM/PERT/BAR CHART attached hereto and including those to which only a reference is 
made herein.  
“Work” or “Works” shall mean all work or works defined by Bills of quantities, Drawings, 
Specifications and such other work or works as the successful e-tenderer may be entrusted 
with for carrying out under this agreement as per Clause 4 of the Articles of Agreement.  
“Museum/Centre” shall mean ……National Science Centre, Delhi……… under the 
National Council of Science Museums which shall include the persons for the time being in 
management of the Society and its assigns.  
“Engineer” shall mean the Curator or Technical Officer authorized as such by the 
Museum/Centre or in the event of his ceasing to be Engineer for the work such other firm or 
persons as may be appointed by the Museum/Centre as Engineer for this work. (Further 
elaboration given in Clause 2 below):  
“Successful e-tenderer” shall mean …… (Name of Successful tenderer)……. and shall 
include his/their respective heirs, executors, administrators and assigns.  
“Site” shall mean the site of the construction works as shown on the site plan attached 
hereto including any buildings and erection thereon and any other land adjoining these to 
(Inclusive) as aforesaid allotted by the Museum/Centre for the use of successful e-tenderer.  
“Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns 
Insolvency Act, or the Provincial Insolvency Act or any Amending Statute.  
“Notice in Writing” or “Written Notice” shall mean a notice or communication in written, 
typed or printed or printed characters sent (unless delivered personally or otherwise proved 
to have been received) by registered post to the last known private or business address or 
registered office of the addressee and shall be deemed to have received when in the ordinary 
course of post, it would have been delivered. “Virtual Completion” shall mean that the 
works carried out are fit for occupation in every respect including removal of scaffolding, 
plant, surplus material and rubbish and cleaning of dirt from work and site. Words imputing 
persons include firms and corporation’s words imputing the singular only also include the 
plural and vice versa where the context so requires.  
Short headlines are given to each Clause for convenience only and they will not limit the 
meaning or scope of the Clause in any way.  
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2. ENGINEER  

The plans, agreement and documents above mentioned shall form the basis of this 
agreement and the decision of the said Engineer or the other Engineer for the time being as 
mentioned in the said conditions, in reference to all matters or dispute as to material and 
workmanship shall be final and binding on both the parties.  
The term “Engineer” shall mean the firm or person(s) appointed by the Museum/Centre to 
superintend the work. He/They will receive his/their instruction for the work from the 
Museum/Centre.  
The successful e-tenderer shall afford the said Engineer(s) every facility and assistance for 
examining the work and materials and for checking and measuring works and materials.  
The Engineer or any Authorized Assistant of the Engineer shall have power to give notice to 
the successful e-tenderer or to his Supervisors of non-approval of any work, or materials, 
and such work shall be suspended or the use of such materials shall be discontinued. The 
work from time to time be examined by the Engineer or the Engineer’s Assistant but such 
examination shall not in any way exonerate the successful e-tenderer from the obligation to 
remedy any defects due to materials or workmanship not in accordance with the contract 
which may be found to exist at any stage of the work or may appear within the defects 
liability period mentioned in clause 20.  
 

3. SCOPE OF THE CONTRACT  
The successful e-tenderer shall carry out and complete the works in every respect in 
accordance with this contract and in accordance with the directions of the Engineer and to 
the satisfaction of the Engineer and the Museum/Centre. The Engineer may from time to 
time issue further drawings and/or written instructions, detailed directions and explanations 
in regard to:  
(a) The variation or modification of the design, quality or quantity of works for the addition 

or omissions or substitution of any work.  

(b) Any discrepancy in the drawings or between the schedule of quantities and/or drawing 
and/or specifications.  

(c) The removal from the site of any material brought therein by the successful e-tenderer 
and the substitution of any other materials there from.  

(d) The removal and/or re-execution of any works executed by the successful e-tenderer.  
(e) The dismissal from the works of any persons employed thereupon.  
(f) The opening up for inspection of any work covered up.  
(g) The amending and making good of any defects under Clause 20.  
 
The successful e-tenderer shall comply with and duly execute any work comprised in such 
instructions, detailed directions and explanations, provided always that if the Engineer’s 
instructions involved variations from the priced Schedule of Quantities, such instructions 
shall be issued by the Museum/Centre and the successful e-tenderer shall take the action 
stipulated in Clause 34.  
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If the work shown on any such further drawings or detailed drawings or that may be 
necessary to comply with any such instructions, directions, or explanations be in the opinion 
of the successful e-tenderer, extra to that comprised in or reasonably to be inferred from the 
contract he shall before proceeding with such work, give notice in writing to this effect to 
the Engineer, and in the event of his not doing so three days before the commencement of 
such work the successful e-tenderer shall not be entitled to any allowance in respect of any 
such extra work. But if such notice has been duly given and the Engineer and the successful 
e-tenderer, fail to agree as to whether or not there is any extra, then if the Engineer decides 
that the successful e-tenderer is to carry out the said work, the successful e-tenderer shall do 
so accordingly, and the question whether or not there is any extra and if so, the amount 
thereof shall failing agreement be settled by the Arbitration as provided in Clause 44 on a 
reference being made by the successful e-tenderer. 

 
4. SCOPE OF WORK  

Even if not specifically mentioned in the schedule of quantities, the successful e-tenderer 
shall be deemed to have allowed necessary material, labour, tools and plants etc. required 
for satisfactory completion of the items of work as indicated in drawings and description 
given in the specifications, which are attached herewith unless the item specifies labour only 
or otherwise. Rates quoted also apply for work in patches, strips, small or large areas, and 
for different shapes and in different sizes and in different planes (Horizontal/vertical or 
inclined).  
 

5.   INSPECTION OF SITE  
The e-tenderer must visit site before giving e-tender and must get acquainted with the 
working conditions.  
The e-tenderer shall examine all specifications, e-tender conditions and drawings before e-
tendering for the works. 
The e-tenderer shall obtain all information relating to local regulations, bye-laws, 
application of any and all laws relating to his work or profession. No additional claims shall 
be admissible on this account. 

 
1. WATER, ELECTRICITY AND CEMENT GODOWN  

The successful e-tenderer shall construct at the site at their own cost temporary cement 
godown within the mobilization time as described in NIT Clause 26, of appropriate size 
suitable for proper and safe storage of 3 months’ consumption of cement. They will also 
arrange at their own cost supply of water and electric power at site required by them for 
construction.  

 
7. SUCCESSFUL E-TENDERER TO PROVIDE EVERYTHING NECESSARY  

The successful e-tenderer shall provide everything necessary for the proper execution of the 
works according to the true intent and meaning of the drawings and specifications and bill 
of quantities taken together, whether the same may or may not be particularly shown on the 
drawings or described in the specifications or included in the bill of quantities, provided that 
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the same is to be reasonably inferred there from and if he finds any discrepancy in the 
drawings, or between the drawings and specifications and bill of quantities, he shall 
immediately refer the same to the Engineer who shall decide which shall be followed. 
Figured dimensions shall be followed in reference to scale.  
The Successful e-tenderer shall supply, fix and maintain at his cost during the execution of 
any works, all the necessary centering, scaffolding, staging, planking, timbering, shuttering, 
shoring, pumping, fencing, boarding, watching and lighting by night as well as by day 
required for the proper execution and protection of the public and the safety of any adjacent 
roads, streets, cellars, vaults, eves, pavement, walls, houses, buildings and all erections, 
matters or thing, and they shall take down and remove any or all such centering, scaffolding, 
etc. as occasion shall require or when ordered to do so and shall fully reinstate and make 
good all matters and all things disturbed during the execution of the works to the satisfaction 
of the Engineer before a Virtual Completion Certificate is issued.  
The Successful e-tenderer shall make his own arrangements for laying temporary water and 
electrical power lines including excavation if necessary so as not to cause any obstructions 
along locations approved by the Engineer. The water supply lines, hose pipes, electrical 
lines, underground or overhead etc. belonging to them should not cause damage to the 
property of the museum/centre including gardens, plants, flowers, hedges, flower pots in the 
Campus etc. Any expenditure incurred by the museum/centre due to damage so caused shall 
be debited to the Successful e-tenderer’s account. It is their complete responsibility to 
ensure that the garden area and its approaches and other areas not allocated to them are not 
encroached upon by their men and materials. They have to provide a fence at their cost to 
confine the activities of construction, labour and materials, to the construction area as 
approved by the Engineer or his representative. The bitumen carpeted road in front of 
museum/centre’s office, Science and Exhibits Laboratory, Stores and Workshop or garden 
paths and defined areas will not be allowed to be used by their labour, materials, trucks and 
other modes of transport system. Their labour is not allowed to use Campus grounds for 
baths, calls of nature etc. 
The museum/centre shall on no account be responsible for the expenses incurred by the 
successful e-tenderer for hired ground or electric power or water obtained from elsewhere. 
 

8.   DRAWINGS, DESIGNS ETC. 
Contract drawings are diagrammatic but shall be followed as closely as actual construction 
permits. Any deviations made shall be in conformity with the architectural and other service 
drawings. 
Architectural drawings shall take precedence over electrical and other service drawings as to 
all dimensions. 
Successful e-tenderer shall verify all dimensions at site and bring to the notice of the 
Engineer all discrepancies or deviations noticed. The Engineer’s decision shall be final and 
binding. 
All drawings issued by the Museum/Centre are the property of the Architects and shall not 
be lent, reproduced or used on any other works than intended without the written permission 
of the Architects. 
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Large size details and manufacturer’s dimensions for materials to be incorporated shall take 
precedence over small scale drawings. 
One complete set of drawing, specifications and schedule of quantities shall be furnished by 
the Engineer to the successful e-tenderer and the Engineer shall furnish, within such time as 
he may consider reasonable, one copy of any additional drawing which in his opinion may 
be necessary for the execution of any part of work. Such copies shall be kept on the works, 
and the Engineer and his representatives shall at all reasonable times have access to the 
same and they shall be returned to the Engineer by the successful e-tenderer before the issue 
of the certificate for the balance of this account under the contract. 
Museum/Centre will make all efforts to give all drawings, designs; decision etc. from time 
to time and the successful e-tenderer shall make timely requests for the same. No claim 
whatsoever shall however be entertained for compensation for the delay in supply of 
drawings, designs, decisions, running payments, etc. from the Successful e-tenderer. 
Drawings shown at the time of issue of e-tenders and forming part of the contract shall 
indicate scope of work and drawings issued subsequently during the execution of work shall 
be deemed to be drawings elaborating the basic scheme. If any detailed drawings show an 
item for execution, which in the opinion of the successful e-tenderer is not covered under 
the items of the contract, he shall immediately refer it to the Engineer, for final decision. 
Decision of the Engineer as to whether it is an extra item or not or whether it is covered by 
contracts and if not what extra rate should be paid shall be final and binding on both the 
parties to the contract i.e. Museum/Centre and the Successful e-tenderer. 

 
9. REFERENCE DRAWINGS & SHOP DRAWINGS  

Reference Drawings  
The Successful e-tenderer shall maintain one set of all drawings issued to him as reference 
drawing. These shall not be used at site. All corrections, deviations and changes made at the 
site shall be shown on these reference drawings for incorporation in the completion 
drawings. All changes to be made shall be initiated by the Engineer. 
Shop Drawings  
The Successful e-tenderer at his own cost shall submit to the Engineer as well as to the 
Architect four copies of shop drawings related to structural steel work, Aluminium 
door/window, bar bending schedule, Electrical work, Air conditioning work etc. for 
approval. 
 

10. SCHEDULE OF RATES AND SPECIFICATIONS 
Specifications as attached herewith shall be applicable. However, the e-tenderer shall 
include in his rates all such items of work which are not specifically included in the e-tender 
schedule but are required to be executed to complete the works in accordance with the 
drawings, specifications etc. The Museum/Centre is not bound to follow the practice and 
mode of measurements followed by other departments. 
 

11. ERROR IN SCHEDULE OF QUANTITIES, IF ANY 
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Should any error appear in the bill of quantities, other than the E-tenderer’s prices and 
calculation, it shall be rectified by the Engineer after informing the Museum/Centre. Such 
variation shall constitute a deviation of the contract and shall be dealt with as hereinafter 
provided. 
 

12. NOMENCLATURE OF ITEM 
Nomenclatures of the items of works mentioned in the priced schedule are only a brief 
description of the work. The work shall have to be executed in accordance with the 
specifications for the work to the satisfaction of the Engineer of the work. Any omission in 
description will not absolve the successful e-tenderer from his responsibilities to complete 
the work in a satisfactory manner. 
 

13. METRIC UNITS  
The bills of quantity indicate the unit of Metric system. The mode of measurement of 
different items of work shall be as per details contained in specification and special 
conditions, with the equivalent of the units mentioned therein in Metric System.  
 

14. CPWD/PWD SPECIFICATIONS AND I S CODES  
CPWD/PWD specifications & relevant I.S. Code of practice shall be applicable, for all 
items of work 

 
15. ORDER OF PRECEDENCE  

If any discrepancy is noticed between the conditions and specifications, drawing etc. the 
following would be the order of precedence:  
(a) Schedule of Quantities.  
(b) Notice Inviting E-tender (NIT)  
(c) General Conditions of Contract (GCC)  
(d) Drawings and notes thereon.  
(e) Specifications for General Building (civil works) Sanitary and Plumbing, Electrical 

Installation, Air-conditioning, Acoustic Treatment, Furniture making and/or Wood 
Paneling, Elevators and Escalators, etc.  

(f)  CPWD/PWD Specifications & I.S. codes.  
 
16. SETTING OUT WORK ETC.  

(a) The successful e-tenderer at his own expense shall set out the works and shall be 
responsible for the true and perfect setting out of the same and for the correctness of the 
positions, levels, dimensions and alignment of all parts thereof. If at any time any error 
shall appear during the progress of any part of the work, the Successful e-tenderer shall 
at his own expense rectify such error if called upon to the satisfaction of the Engineer.  

 
(b) All soil, filth, or other matter of an offensive nature taken out of any trench, sewer, 
drains, cesspool or any other place shall not be deposited on the surface, but shall be at once 
carted away by the Successful e-tenderer to some pit or place to be provided by him.  
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17. MATERIALS  

All materials used for this work shall be conforming to the Specifications.  
As far as practicable, materials shall conform to the latest Indian Standards as amended 
upto-date. All materials used on the project shall be approved by the Engineer before use.  
Successful e-tenderer may be required to purchase such materials of particular make or from 
a particular source if in the opinion of Engineer, the same is necessary and is required for 
the proper and reasonable compliance of the specifications and in the interest of better 
quality of work. The fittings and accessories to be used in the work shall be presented for 
approval well in advance. Approved fittings shall be kept in the office of the Engineer in a 
mounted lockable board, to be approved by the successful e-tenderer. 
(a) Storage of Materials  
All materials shall be stored in a proper manner protected from natural elements so as to 
avoid contamination and deterioration.  
Successful e-tenderer’s store shall be open to inspection by the Engineer at all reasonable 
hours.  
Locations of stores and storage yards shall be approved by the Engineer prior to 
construction or occupation.  
Successful e-tenderer shall take adequate protection of the materials against fire and other 
calamities.  
All watch and ward staff for his work shall be appointed and maintained by the Successful 
e-tenderer at his own expense.  
 
(b) Inspection and Testing of Materials  
The Successful e-tenderer at his own expense shall make all necessary arrangements for 
carrying out tests on materials as required by the Engineer. He shall also be required to 
produce manufacturer’s test certificates for the materials supplied by him whenever required 
by the Engineer. The tests carried out shall be as per the relevant Indian Standards in 
approved laboratories. The Museum/Centre reserves the right to appoint the testing 
authorities. 

 
18. FAULTY MATERIALS AND WORK  

(a) The Engineer shall during the progress of the work has power to order in writing from 
time to time the removal from the work, within such reasonable time or times as may be 
specified in the order, to any materials and/or Workmanship which in the opinion of the 
Engineer are not in accordance with the specifications or the instructions of the 
Engineer. The substitution of proper materials or any workmanship and the removal and 
proper re-execution of any work executed with materials or workmanship not in 
accordance with the drawings and specifications or instructions shall have to be 
forthwith carried out by the Successful e-tenderer at his own cost upon receiving such 
order. In case of default on the part of the Successful e-tenderer to carry out such order 
the Museum/Centre shall have the power to employ any other persons to carry out the 
same and all the expenses consequent thereon or incidental thereto shall be borne by the 
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Successful e-tenderer and shall be recovered from them by the Museum/Centre from any 
money due to or that may become due to the Successful e-tenderer or from the amount 
of retention money. 

(b) In lieu of rectifying the work not done in accordance with the contract the Engineer 
may, with the consent of the Museum/Centre allow such work to remain, and in that 
case may make allowance for the difference in value together with such further 
allowance for damage to the Museum/Centre as in their opinion may be reasonable. 
Provided always that nothing in this clause shall relieve the Successful e-tenderer from 
his liability to execute the works in all respect in accordance with those terms and upon 
and subject to the conditions of this contract or from his liability to make good all 
defects. 

 

19.  ACCESS  
The Museum/Centre or its representatives shall at all reasonable time have free access to 
the works and/or to the workshops factories or other places where materials are being 
prepared or constructed for the contract and also to any place where materials are lying or 
from which they are being obtained and the Successful e-tenderer shall give every facility 
to them for inspection, examination and testing of the materials and workmanship. Except 
the representative of Public Authorities and those mentioned above, no person shall be 
allowed on the works at any time without the prior written permission of the Engineer or 
the Museum/Centre.  
If any work is to be done at a place other than the site of works the Successful e-tenderer 
shall obtain prior written permission of the Engineer for doing so.  
 

20.  DEFECT LIABILITY PERIOD AND DEFECTS AFTER COMPLETION  
 Defect Liability, Period shall be one year from the date of virtual completion of work, as 
certified by the Museum/Centre. Any defect, shrinkage or other faults, which may appear 
within the defect liability period, in the opinion of the Engineer, arising from materials or 
workmanship not in accordance with the contract or from failure to take due precautions, 
shall upon the directions in writing of the engineer and within such reasonable time as 
shall be specified therein be amended and made good by the Successful e-tenderer at his 
own cost. In case of default, the Museum/Centre may employ and pay any other 
person/persons to amend and make good such defect, shrinkage or other faults and all 
damage, loss and expenses consequent thereon or incidental thereto shall be made good 
and borne by the Successful e-tenderer.  

 Such damage, loss and expenses shall be recoverable from the Successful e-tenderer by the 
Museum/Centre or may be deducted by them from any money due or that may become 
due to the Successful e-tenderer. The Museum/Centre may also in lieu of such 
amendments deduct from any money due to the Successful e-tenderer, a sum to be 
determined by the Engineer equivalent to the cost of amending such works, and in the 
event of the amount retained under Clause 32 (the amount held as retention money) being 
insufficient, recover the balance from the Successful e-tenderer, together with expenses 
the Museum/Centre may have incurred in connection therewith. The Successful e-tenderer 
shall remain liable under the provisions of this clause notwithstanding the signing by the 
Engineer of any certificate or the passing of any bills. 
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21.   OPENING OF WORK  

(a) All works under or in course of execution or executed in pursuance of the contract shall 
at all times be open to the supervision of the Museum/Centre, Engineer or their 
representatives.  

(b) The Successful e-tenderer shall notify the Engineer in writing immediately after the 
renches or excavations, as shown in the drawings, are executed or as soon as any ground is 
cut into which from unexpected causes, appears to need immediate attention. After 
notifying the Engineer he shall await instructions which shall be given within seven days of 
receipt of such notice. If the Successful e-tenderer puts in, any part of the foundations 
before he has notified the Engineer and received instructions, he shall be liable to reinstate 
all work that may subsequently at any time, be damaged on account of any defect or 
insufficient foundations. The Successful e-tenderer shall at the request of the Engineer, 
within such time as indicated by the Engineer, shall open up for inspection any other work 
and should the Successful e-tenderer refuse or neglect to comply with such request, the 
Museum/Centre through the Engineer may employ other workmen to open up the same. If 
the work has been covered up in contravention of Engineer’s instructions, or if on being 
opened up, be found not in accordance with the drawings and specifications or the 
instructions of the Engineer, the expenses of opening up and covering it up again, whether 
done by the Successful e-tenderer or such other workmen shall be borne by or be 
recoverable from the Successful e-tenderer or may be deducted from any money due or 
which may become due to the Successful e-tenderer or from the amount held as retention 
money. If the work has not been covered up in contravention of such instructions, and be 
found in accordance with said drawings and specifications or instructions, the expenses 
aforesaid shall be borne by the Museum/Centre and shall be added to the contract sum 
provided always that in the case of foundations or of any other urgent work so opened up 
and requiring immediate  attention, the Engineer shall within seven days after receipt of 
written notice from the Successful e-tenderer that the Work has been so opened, make or 
cause to make the inspection thereof and at the expiration of such time if such inspection 
shall not so have been made, the Successful e-tenderer may cover the same and shall not be 
required to open it up again, except at the expense of the Museum/Centre. 
 

22.  WORK IN SUBSOIL WATER / RAIN WATER/WATER  
If during execution of work, sub-soil water is met with, or water enters the working space 
due to rains or any other cause, the Successful e-tenderer shall do dewatering using pumps 
or manual labour and also carry out additional work consequent thereupon, including 
shoring, strutting, work in liquid mud, sludge etc. without extra payment.  
 

23.   HEIGHTS  
Successful e-tenderer’s rates shall include lifts up to all heights given in drawings or as 
required during execution. They should satisfy themselves for correctness and allow for 
variation if necessary. Nothing extra will be paid for additional lifts except where special 
items for lifts exist in schedule. E-tenderer shall include in his e-tender rates allowance for 
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works at extra heights required for double or multiple staging, tall centering, scaffolding 
etc. for all items including extra labour if any. If any deviation from the contract drawings 
in respect of height is noticed by the e-tenderer in any subsequent working drawing issued 
to him during continuance of the works that must be brought to the notice of the Engineer 
(in writing) sufficiently before commencing execution of the work. The decision of the 
Engineer as to whether this will be an extra item or not or whether the Successful e-
tenderer is entitled to get any extra payment or not for execution of this extra height will 
be final and binding. 

 
24.  SCAFFOLDING, CENTERING & SHUTTERING  

The Successful e-tenderer shall use external scaffolding to ensure true line in vertical and 
horizontal planes. Centering, shuttering and scaffolding required for execution of this 
work may vary from single floor height to multi floor heights, which may require multiple 
staging, scaffolding, centering and shuttering. Since the payments will be made to the 
successful e-tenderer at net quoted rates, irrespective of the heights involved the e-
tenderers must see and study the drawings carefully before e-tendering their rates.  

 
25.   GLAZING  

   If glass of required thickness is not available in the market the successful e-tenderer shall 
have to use next higher thickness available without any extra payment. Rate for glazing 
shall include for providing and fixing either clear or frosted glass as shown in drawings or 
as directed by the Engineer. 

  
26.  WOOD WORK  

            Sizes mentioned in schedule of quantity or in drawings are the finished sizes.  
Successful e-tenderer shall allow necessary increase in sizes for planning required. In case 
the sizes of wooden members fixed are less than the one shown in the drawing schedule of 
quantity allowing for tolerance, payment will be made for actual size used at site. The rate 
quoted shall also include the allowance for curved or tapered or any other shape of the 
wooden member. Wherever the wooden member abuts against masonry/RCC work, all the 
unexposed surfaces of wood work shall be required to be treated with two coats of suitable 
ant termite paint. E-tenderer’s rates shall include application of two coats of anti -termite 
paint. 

 
27.  SITE CLEARANCE AND CLEAN UP  

            The Successful e-tenderer shall, from time to time clear away all debris and excess 
materials accumulated at the site.  

            After all fixtures, equipment and appliances have been installed and commissioned, they 
shall clean up the same and remove all plaster, paints, stains, stickers and other foreign 
matter of discoloration leaving the construction in ready to use condition.  

            On completion of all works they shall demolish all temporary storages put up by them, 
remove all surplus materials and leave the site in a broom clean condition. 
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28. RATES  
 The rates quoted by the Successful e-tenderer shall be paid at net rates. He should include 

in his rates allowance for increase or decrease in the prices due to market fluctuation. He 
shall not be entitled to any separate amount on account of taxes like GST, Income tax, 
labour cess etc., which are in force or will be enforced or enhanced by Government or local 
bodies during contract period or after e-tendering. Accepted e-tender rates shall not be 
changed due to changes in wages of labour either. 

 
29. QUANTITIES  
      All the quantities given in schedule of quantities are provisional.  

The e-tenderers shall be deemed to have given Balanced Rates for each item, irrespective 
of the quantities given. Also irrespective of variation in quantities to any extent the e-
tenderer shall be paid at accepted contract rates only. Museum/Centre reserves the right to 
increase or decrease quantities to any extent. 

 
     30.  ESCALATION CLAUSE (Not Applicable)  

Payments for variation in prices and wages (escalation) will be admissible as per following 
details.  

(i) Material Escalation: The increase in price of all materials beyond quoted rates will 
be compensated by the department as per formula given below:  
Vm = 70/100 x (0.85v – (C+S)* x (WI – WI0 / WI0)  
Where: 
Vm  Variation in materials cost i.e. increase or decrease in the amount in rupees 

to be paid or recovered. 
V  Value of work done excluding advances on material, if any during the period 

under reckoning.  
C  Cost of Cement used in the work  

S  Cost of Steel used in the Work  
WI  Average All India Wholesale Price Index for all commodities for the period 

under reckoning as published in the RBI Bulletin.  
WI0  Average All India Wholesale Price Index for all Commodities during the 

month of opening of the e-tender as published in the RBI Bulletin.  
  
(ii) Labour Escalation: Increase in the cost of labour beyond quoted rates will be 
compensated by the museum/centre as per formula given below:  
VL = 30/100 x (0.85V – (C+S)* x I- I0 / I0  
 
Where: 
VL - Variation in labour cost i.e. increase or decrease in the Amount in rupees to be 
paid or recovered.  
V, C & S -    As stated under (i) above. 
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I  Average All India Consumer Price Index Number for Industrial Workers 
declared by Labour Bureau, Government of India, as published in RBI 
Bulletin during the period under reckoning.  

I0  Average All India Consumer Price Index Number for Industrial Workers 
declared by Labour Bureau, Government of India, as published in RBI 
Bulletin during the month of opening of e-tender.  

 
*(Value of (C+S) shall be put in the formula if these     materials are issued by the 
museum/centre). (Otherwise if cement and steel are not issued by the Museum/Centre, 
the value of (C+S) shall be taken as Zero). 
 
No Claims for other escalation on any account whatsoever will be entertained. 
  
The amount of escalation will be calculated monthly for the work done in that 
particular month and will be paid for quarterly. Escalation is not permissible on 
successful e-tenderer’s overhead and profit that explains the term 0.85V. 
  
Ceiling on amount due to escalation – In no case total amount of escalation, to be 
paid for the entire work will exceed 20% of the total cost of the work based on the e-
tendered rate. 
 

31. SECURED ADVANCE  
 (a) The Successful e-tenderer shall not be entitled to be paid for the materials brought to site, 

which remains unused or unfixed. The Engineer, with the concurrence of the 
Museum/Centre may pay an advance up to 85% of the cost of such material as 
calculated from the respective e-tender item. When in any certificate, of which the 
Successful e-tenderer has received payment the value of material at site has been 
included, such materials shall become the property of the Museum/Centre but the 
Successful e-tenderer shall be liable for any loss or damage to any such material. They 
shall furnish an indemnity bond in the prescribed form along with their claim for 
advance against materials brought to site for bonafide use in specific items under the 
schedule of quantities.  

 
 (b)  The secured advance so paid shall be adjusted in the running account bills as and when 

the    materials are used subject to wastage.  
 

(c) If the specification or schedule of quantities of the work provided use of any special 
description of materials to be supplied by the Museum/Centre or it is required that the 
Successful e-tenderer shall use certain stores to be provided by the Museum/Centre, 
such materials and stores and the price to be charged therefore as hereinafter mentioned, 
being so far as practicable for the inconvenience of the Successful e-tenderer but not so 
as in any way to control the meaning or effect of this contract, the Successful e-tenderer 
may be supplied with such materials and stores as and when required from time to time 
to be used by him for the purpose of the Contract only, and the value of the full quantity 
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of material and stores supplied at the rates specified in the said schedule appendix 
memorandum may be set off or deducted from any sum then due or thereafter to become 
due to the Successful e-tenderer under the contract or otherwise, or from the retention 
money or against the sale proceeds thereof, if the same is held up in Government 
Securities, the same or sufficient portion thereof being in this case sold for the purpose. 
All materials supplied to the Successful e-tenderer by the Museum/Centre shall remain 
absolute property of the Museum/Centre. The Successful e-tenderer shall be fully 
responsible for their storage and maintenance and shall not on any account remove those 
from the site of the work. The material shall at all times be open to inspection by the 
Engineer and/or the Museum/Centre. At the time of the completion of work or 
termination of the contract, or even earlier if so required by the museum/centre, the 
same shall be returned to them. The successful e-tenderer shall not be entitled to return 
any such material unless the same is, in the opinion of the Engineer of the 
Museum/Centre in perfectly good condition; and shall have no claim for compensation 
on account of any such materials so supplied to him as aforesaid being unused by him or 
for any wastage in or damage to any such materials. 

 
(d) Owing to restriction in obtaining certain materials from the market, the Museum/Centre 

may undertake to supply certain materials at specified rates as stated in the appendix. In 
case of delay in supply of these materials by the Museum/Centre, the Successful e-
tenderer is required to keep himself in touch with the day to day position regarding the 
supply of such materials from the Museum/Centre and to adjust the progress of the work 
in a manner that his labour do not remain idle, nor thereby lodge any claim due to or 
arising out of delay in obtaining such materials. No claim whatsoever shall be 
entertained by the Museum/Centre on account of delays in supply of these materials. 
 

(e) The Successful e-tenderer shall ensure that only the required quantities of materials are 
got issued and the surplus quantities of materials, if in good condition, shall be taken by 
the Museum/Centre at the rates fixed in the Appendix. 
 

(f) Essentiality Certificates/Permits/Recommendation Letters for materials available at 
controlled rates etc. would be given by the Museum/Centre, if required by the successful 
e-tenderer. It will, however, be their responsibility to obtain materials against the 
certificates or otherwise, and no claim on this account or any extension of time for 
completion of works will be entertained by the Museum/Centre. The Successful e-
tenderer shall use materials thus procured exclusively in this work and for misuse, if 
any, he shall be solely responsible. 
 

32. RETENTION OF MONEY  
This shall mean and be 10% of the total gross value of the work as paid for against this 
contract including the performance guarantee and the amount which shall be recovered 
from the running bills.  In case of termination of contract, this retention money shall be 
forfeited and amount necessary to make up this amount shall be recovered from the money 
due to the successful tenderer under this contract, or any other contract.  The successful 
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tenderer can give retention money in the form of a Bank Guarantee from a Nationalised 
Bank in approved format to the extent of 10% of the total cost of work awarded valid for a 
period equal to completion period plus one year (which will have to be suitably extended to 
cover defect liability period and extended period of contract whichever is later).  Tenderers 
who have deposited earnest money/ performance guarantee in cash or in Bank Guarantee 
along with the tender could get refund of earnest money deposited in cash or Bank 
Guarantee after the Bank Guarantee for the 10% of the total cost is received and accepted 
by the Museum/Centre.  The retention money in the form of Bank Guarantee will not be 
accepted in parts. 
 
The successful tenderer shall have to extend the Bank Guarantee period, from time to time 
at least three weeks before the expiry of a Bank Guarantee to cover the defects liability 
period, reckoned from the date of virtual completion. In case they fail to extend the Bank 
Guarantee at least three weeks before its expiry, it shall be considered a breach of contract 
on the part of the successful tenderer and hence, the Museum/Centre shall be free to 
demand the Guarantee money from the Bank.  The retention money will be refunded to the 
successful tenderer after successful completion of defect liability period as per Appendix 
to NIT or from the date of passing of final bill, whichever is later and after the successful 
tenderer has rectified all the defects pointed out to him. 
 
Note: - EMD and Performance Guarantee deposited in other modes than online 
transfer, has to be drawn or duly pledged in favour of National Science Centre, 
Delhi. 

 
33.  AUTHORITIES, NOTICES AND PATENTS  

        The successful e-tenderer shall confirm to the provision of any Act of the Legislature 
relating to the works, the Regulations and Bye-Laws of any corporations and of any 
electric and other Companies and/or authorities with whose systems the structure is 
proposed to be connected, and shall, before making any variation from the drawings or 
specifications that may be necessitated by so conforming, give to the Engineer written 
notice, specifying the variation proposed to be made, and the reason for making it, and 
apply for instructions thereon. If compliance with this clause involves any extra work not 
included in this contract, he shall specify these items of work and the allowance or extra 
payment required on their account. In case he shall not, within seven days, received such 
instructions, shall proceed with the work, conforming to the provision and/or regulation of 
bye-laws in question. 

        The amount claimed as an extra or whether there is an extra or not shall be decided by the 
Engineer and will be subject to arbitration clause if so required.  

        The successful e-tenderer give all notices required by the said regulations or bye-laws to be 
given to any authority and pay to such authority or to any public office all fees that may be 
properly chargeable in respect of the works and lodge the receipts with the bill.  

      The successful e-tenderer shall indemnify the Museum/Centre against all claims in respect 
of patent rights, and shall defend all action arising from such claims and shall himself pay 
all royalties, licence fees, damages, cost and charges of all and every sort that may be 
legally incurred in respect thereof. 
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34. DEVIATIONS  
The successful e-tenderer may when authorize and when directed, in writing by the 
Engineer with the approval of the Museum/Centre add or omit or vary the works shown 
upon the drawings, or described in the specifications, or included the bill of quantities, but 
they shall make no addition, omission or variation without such authorization or direction. 
A verbal authority direction by the Engineer shall, if confirmed by him in writing within 
seven days, be deemed to have been given in writing.  
No claim for an extra shall be allowed unless it shall have been executed under the 
provisions of Clause 33 or by the authority of the Engineer with the concurrence of the 
Museum/Centre as therein mentioned. Any such extra if herein referred to, as an authorized 
extra shall be governed by Clause 35. No variation i.e. additions or substitutions shall 
vitiate the contract. 

 
35. PRICE FOR DEVIATIONS  

Deviations shall be valued at the net rates contained in the E-tenderers’ original e-tender or 
where the same may not apply direct at rates analogous to the prices therein contained. If 
the altered, additional or substituted work included any class of work for which no rate is 
specified in the contract, then the Successful e-tenderer shall within seven days of the date 
of receipt of the order to carry out the work, inform the Engineer with a copy to the 
Museum/Centre the rate which he intends to charge for such class of work with proper 
analysis. In the event of his not doing so, within a reasonable time before the 
commencement of such work, he shall not be entitled to any allowance or payment in 
respect of any such extra work. When such notice has been duly given, the Engineer with 
the consent of the Museum/Centre may agree to such a rate but if the Engineer does not 
agree to this rate, the Engineer may cancel his order to carry out such class of work and 
arrange for it to be carried out departmentally or through any other agency or in such a 
manner as he may consider advisable or he may decide that the Successful e-tenderer shall 
carry out such items of work and in such case he shall only be entitled to be paid in respect 
of the work carried out or expenditure incurred by him according to such rate or rates as 
shall be fixed by the Engineer which will, however be subject to the Arbitration Clause.  
However, in respect of the rates for extra/new items, if there are any, the opinion of the 
Engineer as to whether it is an extra item or not, and if so, what rates should be paid shall 
be final and binding on the successful e-tenderer shall be derived from contract items so far 
as applicable and the rates which cannot be derived from contract will be fixed on the basis 
of actual cost of materials and labour, plus 15% as successful e-tenderers’ overheads and 
profits on all trades except on the cost of materials supplied departmentally.  
Successful e-tenderer shall not claim any idle and remobilization charge for interim delay 
due to late decision by the Museum/Centre. Such legitimate interim delays shall however 
be considered for extension of time, if any.  
Furthermore, they shall submit analysis of rates with justifications for claiming extra on 
any deviation item at least 45 days prior to the probable date of execution of the referred 
item. 
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36. MEASUREMENTS  
      In case of dispute between the successful e-tenderer and the Museum/Centre as to under 

which item a particular work is to be measured the decision of the Engineer shall be final 
and binding on both the parties to the contract. If for any items, the mode of measurements 
is not specified the decision of the Engineer about the mode of measurement shall be final 
and binding on both the parties to the contract. 

 
 
37. PREPARATION OF RUNNING AND FINAL BILLS  

Minimum value of work for interim certificate shall be Rs. one lakh (or less at discretion of 
the Museum/Centre) but not more than one running bill, in a fortnight, if paid separately. 
75% advance bill against work done but unmeasured and adjustable fully in the next 
running bill may be certified by the Engineer, at his discretion in the interest of the work. 
The Engineer or his representative shall take measurements in presence of Successful e-
tenderer’s representative and record them in the Measurement Book from time to time and 
shall prepare abstract for running and final bill, including recovery statements. The bill 
abstract shall be prepared on standard CPWD form on the basis of abstract of quantities 
prepared by the Engineer in triplicate. The Successful e-tenderer should sign the bill and 
Measurement Book with the remark “Measurement and bill accepted”. However, in the 
final bill, the successful e-tenderer shall have to certify – “The bill is accepted in full and 
final settlement of all claims and demands against this work”. In case a large amount is 
blocked in the final bill pending technical/audit check, advance up to the extent of 75% of 
net final bill amount may be paid to the successful e-tenderer, with the approval of the 
Engineer at his direction even after the completion date is over. The recovery from 
Running Account Bills for the materials issued by the Museum/Centre shall be made on the 
basis of the quantity consumed in the work as assessed by the Engineer, giving a due 
allowance for wastage. The Successful e-tenderer shall submit once a month a statement 
showing the materials received, consumed and the balanced carried over to the subsequent 
month so that a watch could be maintained on the material. 
 

38. CERTIFICATES AND PAYMENTS  
(a) The Engineer may from time to time intimate in writing to the Successful e-tenderer 

that he requires the works to be measured and they shall attend or send qualified agent 
to assist the Engineer or the Engineer’s representative in taking such measurements, 
and calculations and to furnish all particulars or to give all assistance required by the 
Engineer. Should they not attend or neglect or omit to send such agent then the 
measurement taken by the Engineer or approved by him shall be taken to be correct 
measurements of the work unless objected to within one month of their being recorded 
in the measurement book or books. Such measurements shall be taken in accordance 
with the mode of measurements mentioned in the specifications.  

(b) The Successful e-tenderer or his agents may at the time of measurement take such notes 
of measurements as they may require. 
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(c) The Engineer or his authorized representative will issue on the basis of necessary 
measurement interim valuation certificates to the Successful e-tenderer in respect of 
items of work, rates for which exist in the priced schedule of quantities or have been 
subsequently agreed upon between the parties, and shall send the measurement books 
and the valuation certificates to the Museum/Centre. The Successful e-tenderer shall be 
entitled under these certificates of the Engineer to payments, within 15 days from the 
date of each certificate, unless objected as provided in sub-clauses (a) & (b) at the rate 
of maximum 90% of the value of work so executed and the balance being retained 
towards retention money. The engineer shall issue such certificates within fifteen days 
of notice from the Successful e-tenderer provided measurements have been taken and 
the value of the work done since last payment exceeds the amount stated in the 
appendix and not more than one certificate is required in a fortnight, provided always 
that the issue by the Engineer of any certificate during the progress of the work or after 
their completion shall not have any effect as a certificate of satisfaction or relieve the 
Successful e-tenderer from his liability under Clause 20 and 21. Provided all defects 
are removed and the retention money is not forfeited or has not become liable to be 
forfeited under this contract, retention money shall be refunded after successful 
completion of defect liability period as per Appendix to NIT which will be from the 
date of virtual completion of the work or from the date on which final bill is passed for 
payment, whichever is later. 

(d) All intermediate payments shall be recorded as payments by way of advance against the 
final payment only and not as payment for work actually done and completed. The final 
bill shall be submitted by the Successful e-tenderer within 3 months of the date fixed 
for completion of the work. The measurement of the work taken by the Engineer or his 
representatives after one week’s notice to the Successful e-tenderer shall be final and 
binding on him unless objected to within one month of their being recorded in the 
measurement books. 

(e) The Museum/Centre may in consultation with the Engineer, but absolutely at his 
discretion, make an advance payment on account, which will be merged in the next 
intermediate payment, based on measurements. 

(f) Advance for materials brought to site: The Successful e-tenderer shall execute a bond 
in favour of the Museum/Centre in the prescribed format attached hereto for each 
advance or intermediate payment received by him. If the Successful e-tenderer commits 
any default in the terms of the said bond and he fails to pay the bond amount, the 
Museum/Centre shall have the power to: 

(i) Seize and utilize the said materials or any part thereof for the completion of the works. 
(ii) Remove and sell by public auction the materials seized or any part thereof, and out of 

the proceeds of the sale, retain all sums repayable to the Museum/Centre together with 
interest thereon at the rate prescribed by Govt. of India from time to time for capital 
outlays. 

(iii) Deduct all or any part of moneys owing from out of the retention money or any other 
sum or sums due to the Successful e-tenderer under this agreement. 
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(g) The Successful e-tenderer agrees that before final payment shall be made on the 
contract, he will sign and deliver to the Museum/Centre either in the measurement 
books or otherwise as required, a valid release and discharge certificate from any and 
all claims and demands whatever from the Museum/Centre for all matters arising out of 
or connected with the contract. 

 
39. TIME AND DAMAGES FOR NON-COMPLETION OF WORK IN TIME 

(a) All the construction works shall progress strictly as per the enclosed CPM/PERT/BAR 
CHART. If, however, the Successful e-tenderer desires some minor modifications in 
the same he may apply to the Museum/Centre within mobilisation time and before 
execution of the agreement indicating the reasons for which changes are required. The 
Museum/Centre may after scrutiny, agree to the modifications suggested if the reasons 
cited by the successful e-tenderer are considered valid. The decision of the 
Museum/Centre in this respect will be final and binding. The modifications, if any, are 
to be incorporated in the CPM/PERT/BAR CHART and this will form a part of the 
agreement. 

(b) The starting time specified for carrying out of the work as entered in the 
CPM/PERT/BAR CHART shall be reckoned from the date of issue of the Letter of 
Intent. The date of completion or such date as is duly extended under Clause 40 shall 
be strictly observed by the Successful e-tenderer. The work shall, throughout the 
stipulated period of the contract, be proceeded with all diligence (Time being deemed 
to be the essence of this Contract) by the successful e-tenderer strictly according to the 
CPM/PERT/BAR CHART which is a part of this agreement. 

(c) At any stage during the execution of the work if the work lags behind the target 
indicated in the CPM/PERT/BAR CHART for reasons directly attributable to the 
Successful e-tenderer, he shall be liable to pay as agreed liquidated damages equivalent 
to half per cent of the total cost of work awarded every week for the period the work 
lags behind the CPM/PERT/BAR CHART subject to a maximum of 10% of the total 
value of work, awarded or gross value of work done, whichever is greater. 

(d) In the event of Successful e-tenderer’s inability to complete the construction work by 
the scheduled date of completion, the Museum/Centre shall have the right to terminate 
the contract as per Clause 42 or allow the successful e-tenderer to continue and 
complete the work within specific date. In the latter case, during the period of 
continuation, the successful e-tenderer shall pay as agreed liquidated damage 
equivalent to one per cent of the total cost of work awarded for every week that the 
work remains unfinished subject to a maximum of 10% of the total value of work 
awarded or gross value of work done, whichever is greater. 

 
40. EXTENSION OF TIME 

 If the successful e-tenderer shall desire an extension of time for completion of the work 
on the grounds of his having been unavoidably hindered in its execution and for 
reasons not attributable to him on the following grounds: - 
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(a) by reason of any exceptionally inclement weather like Cyclone, severe flood etc., 
normal monsoon shall not be considered a valid reason for extension of time, 

(b) by reason of proceedings taken or threatened by, or legal disputes with adjoining or 
neighbouring owners, 

(c) due to delay in the work of other agencies or tradesman engaged or nominated by the 
museum/centre: if such delay is directly responsible for delay in execution of this work, 

(d) by reason of any general strike or lockout affecting the building made, strike or any 
kind of labour trouble in successful e-tenderer’s own organisation shall not be a valid 
reason for extension, 

(e) in the event of delay in execution of work wholly attributable to delay in supply of 
drawings by Architect or Museum/Centre in spite of request from the successful e-
tenderer well in advance, he shall apply in writing to the Engineer within seven days of 
the date of the hindrance on account of which he desires such extensions as aforesaid 
and the engineer, with the consent of the Museum/Centre may if reasonable ground be 
shown therefore allow such extension of time, if any, be necessary or proper, 

(f) in case of the total value of the work exceeds the total value of the e-tender owing to 
deviation in quantities or extra items, the successful e-tenderer will be entitled to ask 
for extension of time in proportion to the increased value of work. Increase in value of 
work due to escalation as per Clause 30 shall not be a valid reason for extension of 
time. 

(g) No extension of time shall be given to the successful e-tenderer for non-supply or delay 
in supply of cement and/or steel as per Clause 56. The successful e-tenderer hereby 
agrees that extension of time requested for by him and granted by the Museum/Centre 
shall be treated as an extension of time allowed to them without any claim for 
compensation or damages for any reasons whatsoever including those for which the 
extension is granted. 

 If an extension of time is granted by the Museum/Centre for reasons of delay not 
attributable to the successful e-tenderer as indicated above, then the escalation clause 
will remain in force and the successful e-tenderer will be entitled to receive extra 
payments for variation in prices and wages subject to the ceiling limit of 20% of the 
total value of work as indicated in Clause 30. 

 However, the museum/centre in the interest of work is, allows any extension of time for 
reasons of delay directly attributable to the successful e-tenderer, the escalation clause 
(Clause 30 of conditions of contract) will not remain in force during such extended 
period. 

 
41. SUSPENSION OF WORK BY THE SUCCESSFUL E-TENDERER 

If the successful e-tenderer suspends the works without obtaining extension of time or in 
the opinion of the Engineer neglects or fails to proceed with due diligence in executing his 
part of the contract or if he makes default more than once in the manner mentioned in 
Clause 20 above the Museum/Centre or the Engineer shall have power to give notice in 
writing to the successful e-tenderer requiring that the works be proceeded with reasonable 
speed and output must be commensurate with the CPM/PERT/BAR CHART. Such notice 
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shall specify the act of default on the part of the successful e-tenderer. After such notice 
has been given the Successful e-tenderer shall not be at liberty to remove from the site of 
work or from any ground continuous thereto any plant or materials belonging to him which 
had been placed thereon for the purpose of the work, and the Museum/Centre shall have a 
lien upon all such plants and materials to subsist from the date of such notice being given, 
until the notice have been complied with. Provided always that such lien shall not under 
any circumstances subsist after the expiration of thirty-one days from the date of such 
notice being given, unless the Museum/Centre has entered upon and taken possession of 
the works and site and of all such plants and materials until the works have been completed 
under the power hereinafter conferred upon it. If the Museum/Centre exercises the above 
power it may engage any other agency to complete the works or finish the works 
departmentally and exclude the successful e-tenderer, his agents and servants from entry 
upon or access to the same except that the successful e-tenderer or any one person 
appointed in writing by him and accepted by the Museum/Centre may have access at all 
reasonable times during the progress of works to inspect, survey and measure the works. 
Such written appointments marked with Museum/Centre’s consent or a copy thereof shall 
be delivered to the Engineer before the person so appointed comes to the works. The 
Museum/Centre shall take such steps as, in the opinion of the Engineer may be reasonable 
and necessary for completing the works without undue delay & expense, using for that 
purpose the plants and materials above mentioned, in so far as they are suitable and 
adapted to such use. Upon the completion of the works the Engineer shall certify the 
amount of expenses properly incurred, consequent on the incidental to the default of the 
successful e-tenderer as aforesaid, in completing the works by other persons. Should the 
amount so certified as the expenses properly incurred, including Museum/Centre’s 
overhead if the works were carried out departmentally, be less than the amount which 
would have been due to the Successful e-tenderer upon the completion of the works by 
him, the difference shall be paid to the Successful e-tenderer by the Museum/Centre. 
Should the amount of the former exceed the later, the difference shall be paid by the 
Successful e-tenderer to the Museum/Centre. The Museum/Centre shall not be liable to 
make any further payment or compensation to the Successful e-tenderer for or on account 
of the proper use of the plants for the completion of the works under provisions 
hereinbefore contained other than such payment as is included in the contract price. After 
the works have been so completed by persons other than the successful e-tenderer under 
the provisions hereinafter contained, the Museum/Centre shall give notice to the Successful 
e-tenderer of such completion and may require him from time to time, before and after 
such completion, to remove his plants and likewise all such materials as aforesaid as may 
not have been used in the completion of the works, from the site. If such plants and 
materials are not removed within such reasonable time, the Museum/Centre may remove 
and sell the same, holding the proceeds, less the cost of the removal and sell, to the credit 
of the successful e-tenderer. The Museum/Centre shall not be responsible for any loss 
sustained by the successful e-tenderer from the sale of plants in the event of the successful 
e-tenderer not removing it after notice, or for any damage thereto or deterioration thereof in 
any event. 
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42. DETERMINATION OF CONTRACT BY THE MUSEUM/CENTRE 
     If the successful e-tenderer goes into liquidation, whether voluntary or compulsory or shall 

make an assignment or a composition for the benefit of the greater part, or shall enter into a 
Deed of Agreement with its creditors or if the Receiver of the Successful e-tenderer shall 
be unable, within fourteen days after notice to him requiring him to do so, to show to the 
reasonable satisfaction of the Museum/Centre that he is liable to carry out and fulfil the 
contract and if so required by the Museum/Centre to give reasonable security therefore or if 
the successful e-tenderer shall suffer execution to be issued or shall suffer any payment 
under this contract to be attached by or on behalf of any of the creditors or the Successful 
e-tenderer or shall assign, charge or encumber this charge or encumber this contract 
thereunder or shall neglect or shall fail to proceed to perform all or any of the act, matters 
or things by the contract, to be observed and performed by the successful e-tenderer for 
three clear days after written notice shall have been given the successful e-tenderer in 
manner, matter hereinafter mentioned, requiring the successful e-tenderer to observer 
perform the same or shall use improper material or workmanship in carrying on the works 
or shall in the opinion of the Engineer not exercised such due progress as stipulated in the 
enclosed CPM/PERT/BAR CHART forming part of this contract which would enable the 
works to be completed within the time agreed upon or shall abandon the contract, then, and 
in any of said cases, the Museum/Centre may notwithstanding any previous waiver, 
determine the contract by a notice in writing in which case the retention money (including 
the earnest money and the initial security deposit) and whether paid in one sum or deducted 
by instalment shall stand forfeited and be absolutely at the disposal of the Museum/Centre. 
The Successful e-tenderer shall have no claim or compensation for any loss sustained by 
him by reasons of his having purchased or procured any materials or entered into any 
engagements or made advances on account of or with a view to the execution of the work 
or the performance of the contract. The successful e-tenderer shall not be entitled to 
recover or be paid any sum for any work actually performed under the contract unless and 
until the Engineer will have certified in writing the performance of such work and the value 
of work payable in respect thereof and the successful e-tenderer shall only be entitled to be 
paid the value so certified. The certificate of the Engineer shall be based on measurements 
taken by him or under his supervision and with due notice to the Successful e-tenderer and 
on rates in the priced schedule or as subsequently communicated by the Engineer with the 
approval of the Museum/Centre, under this agreement except for arithmetical errors, shall 
be final and conclusive. The Successful e-tenderer must remove his plant, materials, 
scaffolding etc. from the site within 10 days (ten days) of the receipt of the notice from the 
Museum/Centre after which they will vest in the Museum/Centre who may, dispose them 
off as per Clause 41 by sale or auction on account of and at the risk of the successful e-
tenderer who will have no claim for loss or compensation on this account. 

 
43. TERMINATION OF CONTRACT BY SUCCESSFUL E-TENDERER 

If payment of the amount payable by the Museum/Centre under the certificate of interim 
payment issued by the Engineer in accordance with clause 38 shall be in arrears and unpaid 
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for sixty days after notice in writing requiring payment of the amount shall have been given 
by the Successful e-tenderer to the Museum/Centre in manner hereinafter mentioned or if 
works be stopped for six months under the order of the Museum/Centre for any reason not 
connected with any default on the part of the Successful e-tenderer or by any injunction or 
other order of any court of law made for any reasons not connected with any such default 
on the part of the successful e-tenderer then and in any of the said cases the successful e-
tenderer shall be at liberty to terminate the contract by notice in writing to the 
Museum/Centre and he shall be entitled to recover from the Museum/Centre payment for 
all works executed and for useful materials (but not plants) purchased for the purpose of 
the contract and is brought to the site. In arriving at the amount of such payment, the net 
rates contained in the successful e-tenderer’s e-tender shall be followed, or where the same 
may not apply, rates proportional to the prices therein contained. Rates for materials may 
be determined by the Engineer on actual vouchers produced by the successful e-tenderer 
and/or prevailing market rates at the discretion of the Engineer. The Successful e-tenderer 
shall not be entitled to recover or be paid any sum for any work actually performed under 
the contract, unless and until the Engineer has certified in writing the performance of such 
work and the value payable in respect thereof and the successful e-tenderer shall only be 
entitled, to be paid the value so certified. The certificate of the Engineer shall be based on 
measurements taken by him or under his supervision after due notice to the successful e-
tenderer and shall be final and conclusive except for arithmetical errors. The successful e-
tenderer must remove his plant, materials, scaffolding etc. from the site within ten days or 
such time as may be extended by the Museum/Centre in writing, from the receipt of the 
notice from the Museum/Centre after which they will vest in the Museum/Centre who may 
dispose them off as per Clause 42 by sale or auction on account of and at the risk of the 
successful e-tenderer who will have no claim for loss or compensation on this account. 

 
44. ARBITRATION 

(a) Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawing, and instructions hereinbefore mentioned 
and so to any question, claim right, matter or thing whatsoever, in any way arising out of 
or relating to the contract, designs, drawings, specifications, estimates, instructions, 
orders or these conditions or otherwise concerning the works, or the execution of the 
same whether arising during the progress of the work or after the completion or 
abandonment thereof but excluding disputes on material and workmanship as per Clause 
17 & 18 which is binding on both parties, shall be referred to the sole arbitration of a 
person nominated by the Director General, National Council of Science Museums and if 
the former is unable or unwilling to act to the sole arbitration, of some other person 
appointed by the Director General, NCSM willing to act as such arbitrator. The 
submission shall be deemed to be submission to Arbitration under the meaning of the 
Arbitration & Reconciliation Act, 1996 or any statutory modification or re-enactment 
thereof for the time being in force. The award of arbitrator so appointed shall be final, 
conclusive and binding on all parties to this contract. 
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(b) It is agreed that the Successful e-tenderer shall not delay the carrying out of the work by 
reasons of any reference to arbitration and shall proceed with the work with all due 
diligence and shall, until the decision of arbitration, abide by the decision of the Engineer 
duly conveyed to him. 

(c) The Arbitrator(s) may from time to time with the consent of the parties, extend the time 
for making and publishing the award. 

 
45. COMPENSATION 

 All sums payable by way of compensation or liquidated damage under any of these 
conditions shall be considered as reasonable compensation to be applied to the use of 
Museum/Centre without reference to the actual loss or damage sustained and whether or 
not any damage shall have been sustained. 

 
46. WORK ON HOLIDAYS 
 Successful e-tenderer shall not carry out work on any Government holidays except with the 

permission of the Engineer. The contract period will be inclusive of such holidays. 
 
 

47. WORK SUPERVISOR AND FOREMAN 
The Successful e-tenderer shall keep a qualified and experienced Engineer for supervision 
of works to ensure best quality work. He shall also give all necessary personal 
superintendence during the execution of the works and as long thereafter as the Engineer 
may consider necessary until the expiration of the ‘Defect Liability Period’ stated in Clause 
20 above. The Successful e-tenderer shall also during the whole time, the works are in 
progress, and employ competent Foreman approved by the Engineer whose qualification 
must conform to the requirements specified by the Engineer. In special cases he shall be 
constantly in attendance of the building while the men are at work. Any directions, 
explanations, instruction or notices given by the Engineer to such Foreman shall be held to 
be given to the Successful e-tenderer. 
 

48. DISMISSAL OF WORKMEN ETC. 
 The Successful e-tenderer shall on the request of the Engineer immediately dismiss from the 
works any person employed thereon who may, in the opinion of the Engineer be unsuitable 
or incompetent or who may in the opinion of the Museum/Centre or the Engineer misconduct 
himself and such person shall not be again employed or allowed on the works without the 
written permission of the Engineer and/or the Museum/Centre. 

 
49. ASSIGNMENT OR SUBLETTING OR BRIBES 

(a) This contract shall not be assigned or sublet without the written approval of the 
Museum/Centre. If the Successful e-tenderer shall assign or sublet this contract, or 
attempts to do so or become insolvent or commence insolvency proceedings or 
make any composition with his creditors or attempt to do so, or if any bribe, 
gratuity, gift, loan, pre-requisite award, reward or advantage pecuniary or 
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otherwise, shall either directly or indirectly be given, promised or offered by the 
Successful e-tenderer, any of his servants or agents to any officer of the 
Museum/Centre or to persons who shall become in any way directly or indirectly 
interested in the Contract, the Museum/Centre may thereupon by notice in writing 
rescind the contract and the retention money of the Successful e-tenderer shall 
thereupon stand forfeited and be absolutely at the disposal of the Museum/Centre, 
and the same consequences shall ensure as if the contract had been rescinded under 
Clause 42 thereof and (in addition) the Successful e-tenderer shall not be entitled to 
recover or to be paid for any work therefore actually performed under the contract. 

(b) The whole of the works including the contract shall be executed by the Successful 
e-tenderer and he/they shall not directly or indirectly transfer or assign or underlet 
the contract or any part, share or interest therein nor shall he take a new partner 
without the written consent of the Museum/Centre and no subletting shall relieve 
the Successful e-tenderer from the full and entire responsibility of the contract or 
from active superintendence of the works during the progress. 

 
50. OTHER PERSONS ENGAGED BY MUSEUM/CENTRE 

The Museum/Centre reserves the right to use the premises and any portion of the 
site for the execution of any work not included in this contract, which he may desire 
to have carried out by other persons, and the successful e-tenderer shall allow all 
reasonable facilities for the execution of such work, but is not required to provide 
any plant or materials for the execution of such works except by special 
arrangement with the Museum/Centre. 
 

51. OTHER AGENCIES AND PROVISIONAL SUMS 
(a) The Successful e-tenderer is to afford all reasonable facilities to all other agencies, sub-

agencies, specialists, merchants, tradesman and others who may at any time be 
appointed by the Engineer with the consent of the Museum/Centre for executing any 
work or supplying any goods relating to the constructions, servicing, equipping or 
furnishing of the building under construction or in the compound. In case of delay in 
completion of his work due to other agencies’ work, the Successful e-tenderer shall 
only have a right to ask for extension of time but no other claim on this or any other 
account shall be entertained by the Museum/Centre. 

(b) If any provisional sum is included in the bill of quantities they are to be deducted 
wholly if not required or in part the Museum/Centre reserves to itself the right to 
appoint any agency to do the work allowed for in provisional sums and the successful 
e-tenderer shall not have any right to claim any profits on this account. 
 

52. LABOUR WAGES AND REGULATIONS 
Notwithstanding any contained in the conditions of this contract the Successful e-tenderer 
shall comply with the provision of the contract labour (Regulation & Abolition) Act 1970 
and various rules framed thereunder by different State Government, in respect of all 
labourers directly or indirectly employed by the Successful e-tenderer in the works through 
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labour contracts or otherwise the Successful e-tenderer shall be considered as “Principal 
Employer”. 
The Successful e-tenderer agrees to grant Provident Fund benefits in accordance with 
Employees Provident Fund Act 1962 and Scheme thereunder to his workers. The 
successful e-tenderer shall pay not less than “fair wages” to labourers engaged by him on 
the work. No labour below the age of fourteen years shall be employed. The successful e-
tenderer shall at his own expense provide or arrange for provision of footwear for any 
labour doing cement mixing work. 

 
53. INSURANCE FOR DAMAGE TO PERSONS AND PROPERTY 
      (a) The Successful e-tenderer shall be responsible for all injury to persons, animals or 

things and for all damages to property, structural and decorative, whether such injury or 
damage arise from carelessness or accident or in any way connected wherewith. This 
clause shall be held to include, interalia, any damage due to causes as aforesaid to 
buildings (whether immediately adjacent or otherwise) and to roads, streets, footpaths, 
bridges or ways as well as all damage caused to the buildings and works forming the 
subject of this contract by the inclemency of weather. The Successful e-tenderer 
indemnifies the Museum/Centre and holds him harmless in respect of all expenses 
arising from such injury or damage to persons or property aforesaid and also in respect 
of any claim made in respect of injury or damages consequent upon such claim. 

     (b) The successful e-tenderer shall reinstate all damage of every sort mentioned in this 
clause, so as to deliver up the whole of the contract works complete and perfect in 
every respect and so as to make good and otherwise satisfy all claims for damage as 
aforesaid to the property or third parties. 

      (c) The Successful e-tenderer also indemnifies the Museum/Centre against all claim which 
may be made upon the Museum/Centre during the currency of this contract by any 
employee or representative of an Employee of the agency, or any sub-agency, 
employed by him, for any injury to or loss of life or such employees, or for 
compensation payable under any law for the time being in force to any workman or to 
the representative of any deceased or incapacitated workmen. 

      (d) The Successful e-tenderer also indemnifies the Museum/Centre in respect of any costs, 
charges and/or expenses, including legal costs as between Solicitor and client, 
occurring out of any award of compensation and/or damages consequent upon such 
claims. 

      (e) The Museum/Centre shall be at liberty and is hereby empowered to deduct the amount 
of any damages, compensation cost, charges and/or expenses arising or ascertaining 
from or in respect of any such claim and/or damages as aforesaid from any sum, or 
sums due to, or become due to the Successful e-tenderer. 

 
54.  NOTICE 

 Notice for the Museum/Centre, the Engineer or the Successful e-tenderer may be served 
personally or sent by registered post addressed to the office of the Museum/Centre or the 
last known place of business of the Engineer and the Successful e-tenderer or in the case 
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of the successful e-tenderer also be being left on the works. Any notice sent by registered 
post shall be deemed to be served at the time when in the ordinary course of post, it would 
be delivered. 

 
55. APPOINTMENT OF APPRENTICES AS PER APPRENTICES ACT 
 The Successful e-tenderer shall during the currency of the contract when called upon by the 

Engineer engage and also ensure engagement by sub-agencies and other employed by the 
successful e-tenderer with the works such number of apprentices in categories mentioned 
below and for such periods as may be required by the Engineer. The Successful e-tenderer 
shall train them as required under the Apprentices Act 1961 and the Rules made thereunder 
and shall be responsible for all obligations of the Museum/Centre under the said act 
including the liability to make payments to apprentices as required under the said Act. 

 
 (a)  In Respect of Civil works  

(i)  Brick Layer  : One apprentice for every 7 person 
engaged in this category  

(ii)  Building 
Construction  

: One apprentice for every 7 persons 
engaged in this category  

(iii)  Carpenter  : One apprentice for every 7 persons 
engaged in this category  

(iv)  Surveyor  : One apprentice for every 14 persons 
engaged in this category  

   
(b)  In respect of Sanitary and Water Supply  

Plumber  : One apprentice for every 2 persons 
engaged in this category  

 
(c)  In respect of Electrical Works  

Wireman  : One apprentice for every 7 persons 
engaged in this category  

  
The Successful e-tenderer shall comply with the provision of Apprentices Act 1961 and 
Rules and Orders issued hereunder from time to time. 
If the Successful e-tenderer fails to do so, his failure will be deemed to be a breach of 
contract and the Museum/Centre reserves the right to cancel the contract. The Successful 
e-tenderer also shall be liable to any pecuniary liability arising on account of any violation 
by him of the provisions of the Act. 

 
56. CEMENT & STEEL (for civil works only) – Not applicable as no materials shall be 

supplied departmentally.  
        Steel and Cement shall be supplied by the Museum/Centre to the Successful e-tenderer as 

stated in appendix to the NIT. If for any reason cement and steel is not available, the 
Successful e-tenderer shall procure the same and complete the work in time after due 
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intimation of the same to the Engineer. The quantities brought by the Successful e-
tenderer would be replenished to the Successful e-tenderer at issue rates given in appendix 
when received, during or after completion of work but before payment of final bill. It shall 
be the Successful e-tenderer’s sole responsibility to ensure that the quality of cement so 
brought conforms to required standard as specified and support this with Test Certificate 
for such consignments brought by him and allowed on the works by the Engineer. If steel 
of required diameters is not available but the Successful e-tenderer could get substituted 
diameters by exchanging available diameters, in the interest of work, such an exchange 
would be authorised with the permission of the Engineer but without any extra cost to 
Museum/Centre. Successful e-tenderer’s rates shall be deemed to have been based on 
issue rates of cement and steel given in the appendix sheet of e-tender and they shall have 
to use materials issued departmentally as per appendix. 

         Successful e-tenderer shall not refuse to receive marginal excess of cement and steel, 
quantities over and above as shown in the phased programme, if required so as and 
approved by the Engineer and such storage shall be without any extra cost to the 
Museum/Centre. 

        Receipt of cement and steel from the Museum/Centre’s store should be carried out in 
quickest possible time by the Successful e-tenderer as a bulk supply, once the issue of 
stores is commenced at site, and without hampering the progress of the work at site. 

         Receipt of stores will include submitting indent in duplicate to the Museum/Centre at 
least two days prior to intended date of receipt. No stores shall be issued on Sundays and 
Holidays. 

 
 57. REGARDING WEIGHT OF MATERIALS SUPPLIED BY THE MUSEUM/CENTRE 

(for civil works only)- Not applicable 
       When cement is issued in bags, 5% variation in its weight shall be deemed to have been 

allowed for loss in handling. Each bag shall be deemed to weigh 50 Kg. The successful e-
tenderer shall ensure that the correct quantity and only good quality cement is used on the 
works. 

        For reinforcement steel (mild or tor rounds, the weight for issue purpose and recoveries of 
cost thereof, shall be the actual weight i.e. R.R (Railway Receipt) weight or mill scale 
weight if supplied by wagon direct or truck weigh bridge weight recorded at producer’s 
works or supplier’s stockyard if delivery is by road. 

       If steel is issued from the Museum/Centre’s store the successful e-tenderer should arrange 
for necessary labour for weighment and shifting, loading etc. without any extra cost to the 
Museum/Centre. Steel may, alternatively, be issued by measurement of lengths (for which 
labour will be arranged by the successful e-tenderer, at his cost) multiplied by standard 
coefficients. However, the cost of issued steel will be recovered on the basis of weights 
indicated in the R.R. (Railway Receipt) or weigh-bridge challans issued by the concerned 
authority owning the weigh-bridge. Cost of recoveries of steel will be on the basis of weight 
recorded on the approved Weigh-bridge challan irrespective of the method of measurement 
of steel on the works. It shall be the sole responsibility of the Successful e-tenderer to use 
appropriate diameter of rods for reinforcement in different structural components in 
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accordance with the drawings and any damage to the structural members for non-
conformation to specifications and drawings shall be made good by the successful e-
tenderer without any extra cost to the Museum/Centre. Since payment for steel would be 
made on basis of standard co-efficient on length, the successful e-tenderer should ensure 
that each dia of rods issued conform to standard co-efficient, and in case it is not, he should 
at once report to the Engineer and get standard co-efficient established for specific diameter 
and specific quantity. Weight of steel shall be measured correct to three decimal places. 
Standard co-efficient will be established in presence of (a) Successful e-tenderer’s 
representative (b) stores officer or his representative (c) the Engineer. 

    Steel issued by the Museum/Centre as stated in appendix sheet shall mean mild steel rounds   
and tor steel to be used exclusively for RCC works. Steel for holdfasts, squares, flats, etc. 
are to be procured by the Successful e-tenderer. 

 
58. RETURN OF STEEL (for civil works only)- Not applicable 
     While receiving the surplus steel back from the successful e-tenderer after the end of the 

project, the Museum/Centre shall not accept cut pieces less than 3 meters of length. The 
Successful e-tenderer should take care while cutting rod that the wastage is minimum i.e. he 
should cut required lengths in such a way that maximum steel is used out of quantity 
supplied or as directed at site by the Engineer. Variation over 5% will be allowed by the 
Engineer, if he is satisfied about abnormal wastage. 

 
59. CEMENT CONSUMPTION (for civil works only)- Not applicable 

   If the actual consumption of cement is more (upto 5% over theoretical consumption) or less 
(upto 5% below theoretical consumption) no additional recovery shall be made from the 
Successful e-tenderer. If the actual consumption exceeds 5% over the theoretical 
consumption, successful e-tenderer shall have to return the surplus cement issued over 5% 
allowable margin and if he fails to do so, recovery for excess cement shall be made at issue 
rate or market prevailing on completion date whichever is higher in lieu of issue rate. If 
however the Engineer is satisfied that excess cement over 5% has actually been used in the 
work including rectification and dismantled work, and that it has not been removed by the 
successful e-tenderer from site nor used wastefully, he may allow excess over 5% by 
waiving recovery at higher rate and his decision in this regard shall be final and binding. If 
the cement used is less than 5% and the work is of acceptable standard, recovery for cement 
less used shall be made at issue rates + 15% successful e-tenderer’s overheads and profits 
after allowing 5% variation. C.P.W.D. Cement constants will be used for calculating 
theoretical cement consumption. 10% excess of cement consumption on hand mixed 
concrete, if hand mixing is permitted by the Engineer due to any reason, shall not be 
recovered from the successful e-tenderer, unless such consumption is due to the successful 
e-tenderer’s faulty equipment. 

 
60.  CONCEALED R.C.C. BEAMS/LINTELS (for civil works only) 
        If in R.C.C. slab extra bars or steel cage is provided to act as a lintel or beam over an 

opening, the same will be measured as slab and not as beam/lintel. If in case of R.C.C. wall, 
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extra bars or steel cage is provided to act as a lintel or beam over an opening, the same will 
be measured as wall and not as lintel/beam. R.C.C. column integrated in shear wall shall be 
measured as wall if of same thickness, and as R.C.C. column if its thickness is more than 
that of shear wall. 

 
61.  PROJECTION (for civil works only) 

     Slab projection from the face of wall/column shall be measured under item R.C.C. work in 
slabs and not under item R.C.C. work in Chajjas. 

 
62. DRIP GROOVE (for civil works only) 
    The Successful e-tenderer shall provide drip groove at all ends of slabs/lintels/beams, if 

required, to protect rain water from entering inside the boundary of the structure, within 
quoted rates of R.C.C. work. 

 
63. PLASTERING ON RCC SURFACE (for civil works only) 

  Wherever R.C.C. surface is to be plastered to bring it in line with the brick and/or stone wall 
plaster of the same mix, payment for such plaster, will be made under the item of plastering 
only irrespective of the fact whether there is any increase due to odd or even surface of brick 
or stone work below and/or adjoining it. 

 
64. M.S. REINFORCEMENT (for civil works only) 

   Rate quoted for placing in position and fabrication of mild steel/ribbed tor/TMT steel 
reinforcement should include for straightening and cleaning including removing the rust of 
the bars at works site, cutting, cranking, hooking hoisting at required levels, cost of providing 
binding wire of 18 to 20 SWG etc. complete and no separate payment will be made on this 
account. Payment for reinforcement, however, to be considered on the basis of measurement 
as per drawing plus standard laps actually provided at site, plus chairs and spacing bars 
allowed by the Engineer. 

 
     65. BRICK WORK (for civil works only) 

Rate shall include for tapering of bricks over column footings, over walls, steps, etc. and for 
exposed brick work, or any other work. Rate for brick work also includes work in pillars and 
small horizontal courses. 

 
66.  BRICK WORK(S) HEIGHTS/DEPTHS (for civil works only) 
      The height or width of foundation steps and superstructures will be measured as per 

actuals. The successful e-tenderer shall use suitable bricks and adjust the thickness of 
mortar joints to make up the widths or heights as per drawings, with due regard to size of 
brick available. 

 
  67.  EARTHWORK 
        The measurements of earthwork in trenches for foundation, sewer lines etc. shall be made 

according to the section of trenches shown on the drawing. The successful e-tenderer shall 
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include in his rate excavating for stepping and slopping back, working space for workmen 
as found necessary on account of condition of soil. Excavation so made in excess shall not 
be measured & paid for. 

 
  68.  FORCE MAJEURE  
       In the event of either party being rendered made by Force Majeure to perform any obligation 

required to be performed by them under the contract, the relative obligation of the party 
affected by such Force Majeure shall be suspended for the period during which such cause 
lasts. The term “Force Majeure” as employed herein shall mean acts of God, War, Civil Riots, 
Fire directly affecting the performance of the contract, Flood and Acts and Regulations of 
respective government of the two parties namely the M/s -------------------------------and 
NCSM. Upon the occurrence of such cause and upon its termination, the party alleging that it 
has been rendered unable as aforesaid thereby, shall notify the other party in writing, the 
beginning of the causes amounting to Force Majeure as also the ending of the said clause by 
giving notice to the other party within 72 (Seventy-two) hours of the alleged beginning and 
ending of the cause respectively. If performance under this agreement is suspended by Force 
Majeure conditions lasting for more than two months, either party shall have the option of 
cancelling this agreement in whole or part at its discretion without any liability on its part. 
Time for performance of the relative obligation suspended by Force Majeure shall stand 
extended by period for which such cause lasts. 
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FORMAT FOR BANK GUARANTEE BOND 
(For EMD only) 

2. In consideration of the (Name and address of the Museum/Centre) hereinafter called the 
Museum/Centre having stipulated under clause 16 of the Notice Inviting E-tender No. 
……………. for the work of (mention name of work as in NIT) at the aforesaid site agreed 
to accept payment of Earnest Money for due fulfillment of the terms and conditions 
contained in the said NIT (including appendix) for participation in the e-tender from (Name 
and address of the prospective e-tenderer) (hereinafter called the prospective e-tenderer) by 
production of a bank guarantee of (Mention amount of EMD in figure & words) only, we 
(Name and address of Bank furnishing guarantee (Br. Code …………….) (hereinafter 
referred to as “The Bank”) do hereby undertake to pay to the Museum/Centre an amount not 
exceeding (mention EMD amount in figure & Words) only against any loss or damage 
caused to or suffered or would be caused to or suffered by the Museum/Centre by reasons of 
any breach by the said prospective e-tenderer of any of the terms or conditions contained in 
the said NIT (including appendix) relating to participation in the e-tender.  
 

3.  We, (Name of Bank), do hereby undertake to pay the amounts due and payable under this 
guarantee without any demur, merely on a demand from the Museum/Centre stating that the 
amount claimed is due by way of loss or damage caused to or would be caused to or 
suffered by the Museum/Centre under National Council of Science Museums by reasons of 
any breach by the said prospective e-tenderer of any of the terms or conditions contained in 
the said NIT (including appendix) or by reason of the prospective e-tenderer’s failure to 
comply with conditions contained in the said NIT relating to participation in the e-tender. 
Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the bank under this guarantee. However, our liability under this guarantee shall 
be restricted to an amount not exceeding (mention amount of EMD in figures and words) 
only.  

 
4. We, (Name of Bank) further agree that the guarantee herein contained shall remain in full 

force and effect during the period as mentioned in Clauses 26 and 27 of the said NIT 
(including appendix) or the period stipulated under clause 28 for deciding the e-tender and 
that it shall continue to be enforceable till the dues of the Museum/Centre under or by virtue 
of the said NIT (including appendix) have been fully paid and its claims satisfied or 
discharged or the Museum/Centre certified that the terms and conditions of the said NIT 
(including appendix) have been fully and properly honored and carried out by the said 
prospective e-tenderer for participation in the e-tender and accordingly discharges the 
guarantee. Unless a demand or claim under this guarantee is made on us in writing on or 
before the periods stipulated above, we shall be discharged from all liability under this 
guarantee thereafter.  

 
5. We, (Name of the Bank) further agree with the Museum/Centre that they shall have the 

fullest liberty without our consent and without affecting in any manner our obligation 
hereunder to extend time of deciding the e-tender as may be expedient and to forbear or 
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enforce any of the terms and conditions relating to the NIT (including appendix) and we 
shall not be relieved from our liability by reason of any such extension being granted to the 
said proposed e-tenderer for any forbearance, or act of omission on the part of the 
Museum/Centre or any indulgence by the Museum/Centre to the said proposed e-tenderer or 
by any such matter or thing whatsoever which under the law relating to surety. 

 
6.  We, (Name of the Bank) lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Museum/Centre in writing. 
 
Dated, the ……………………..                             Day of ……………..…………. 

 
 
 
 

For …………………………………………….. 
 

(Authorised signatory of the Bank with Seal) 
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FORMAT FOR BANK GUARANTEE BOND * 
(For Performance Guarantee/Retention Money only) 

 
1.   In consideration of the ………………..……………….…………………………………….. 

…………………………………..............……….. (Hereinafter called “The 
Museum/Centre”) having agreed to exempt ………….…………..………………... 
………………………………………………………………………………………………
….. 
(Hereinafter called the “successful e-tenderer’ from the demand, under Clause 16 of the 
Notice inviting E-tender No. ……………………………………………………… dated 
……………………… and/or the terms and conditions of an Agreement dated 
……………………………………. Made between the Museum/Centre and successful e-
tenderer(s) ………………………………………………………………………………… 
for ……………………………………………………………….(hereinafter called “the 
said agreement”) of Earnest Money/Retention Money for the due fulfillment by the said 
Contract(s) of the terms and conditions contained in the said NIT or the conditions of 
(execution of work) or the agreement on production of a bank guarantee of 
Rs…………………………(Rupees ……………………………………………………… 

…………………………………………………………………………………… only), We 
……………………..……………………………….(hereinafter referred to as “The Bank”) 
do hereby undertake to pay to the Museum/Centre an amount not exceeding 
Rs………………………………………..…….. against any loss or damage caused to or 
suffered or would be caused to or suffered by the Museum/Centre by reasons of any breach 
by the said successful e-tenderer of any of the terms or conditions contained in the said 
NIT, the conditions of Contract or the Agreement. 

 
2.   We, ………………………………………………………. do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, merely on a demand 
from the Museum/Centre stating that the amount claimed is due by way of loss or damage 
caused to or would be caused to or suffered by the Museum/Centre under National Council 
of Science Museums by reasons of any breach by the said successful e-tenderer of any of 
the terms or conditions contained in the said NIT or the conditions of contract or the 
Agreement or by reason of the successful e-tenderer’s failure to perform as per conditions 
contained the said NIT or the condition of contract or the Agreement. Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the Bank 
under this guarantee. However our liability under this guarantee shall be restricted to an 
amount not exceeding Rs……………………………………………………….. 
*Note: 
(Bank guarantee bond towards Retention Money/Security deposit as defined under clause 
32 of the General Conditions of contract at the time of signing of agreement on award of 
work acceptable only if furnished by any of the Nationalised Banks.) 
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3. We, …………………………..……………………………………………….. further agree 
that the guarantee herein contained shall remain in full force and effect during the period as 
mentioned in Clause 26 & 27 of the said NIT read with clause 32 of the conditions of 
contract, or the period that would be taken for the performance of the said Agreement and 
that it shall continue to be enforceable till the dues of the Museum/Centre under or by 
virtue of the said NIT or the conditions of contract or the Agreement have been fully paid 
and its claims satisfied or discharged or the Museum/Centre certified that the terms and 
conditions of the said NIT or the conditions of contract or the Agreement have been fully 
and properly honored and carried out by said successful e-tenderer and accordingly 
discharges the guarantee. 
Unless a demand or claim under this guarantee is made on us in writing on or before the 
………………………………………………………………….. 
We shall be discharged from all liability under this guarantee thereafter. 
 

4. We, ………………………………………………………….. further agree with the 
Museum/Centre that they shall have the fullest liberty without our consent and without 
affecting in any manner our obligation hereunder to vary any of the terms and conditions of 
the said Agreement or to extend time of performance by the said successful e-tenderer from 
time to time or to postpone for any time or from time to time any of the powers exercisable 
by the Museum/Centre against the said successful e-tenderer and to forbear or enforce any 
of the terms and conditions relating to the said Agreement and we shall not be relieved 
from our liability by reason of any such variation, or extension being granted to the said 
successful e-tenderer for any forbearance, or act of omission on the part of the 
Museum/Centre or any indulgence by the Museum/Centre to the said successful e-tenderer 
or by any such matter or thing whatsoever which under the law relating to surety. 

5. We, …………………………………….………………….lastly undertake not to revoke this 
guarantee during its currency except with the previous consent of the Museum/Centre in 
writing. 
Dated, the …………………………………. day of ………………………… 

 
 
 

For ……………………………………………… 
(Authorised signatory of the Bank with seal) 
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FORMAT FOR LETTER OF INTENT* 

………………………………….  Date ……………. 
(Mention file number) 

 
Sub: Letter of Intent for the work of ………………………  
 
Dear Sirs,  
 
With reference to your e-tender dated …………….…………..………(and further clarification 
vide letter number ………………………………………….………….. dated 
…………………….…….) # it is intended to award the aforesaid work at the e-tendered 
amount of Rs………………………………………………………………………………  
(Value based on only items of work intended to be awarded for execution)  
You are, therefore, requested to sign an agreement as per standard format already printed in the 
e-tender documents purchased by you while e-tendering for this job. For this purpose, you are 
requested to send us a non-judicial stamp paper of appropriate value for preparing the contract 
Agreement within a week from the date of this letter.  
You may avail of 07days mobilization time from the date of issue of this letter of Intent for 
mobilizing your men, materials and other necessary resources for the construction. During 
mobilization period, you are requested to study all the drawings and designs annexed hereto 
and the Bar-Chart and obtain clarifications from the architect or this office immediately.  
Please note that the work has to be completed within …………………………. weeks/months 
in which mobilization time period of 15 Days 
 days is also included. The date of commencement of work would be reckoned as the date of 
issue of this letter (as per clause 10 (v) & 26 of NIT).  
Thanking you,  

Yours faithfully,  
 

Sd/-  
 

Deputy Controller of Administration 
 
 
 

Letter of intent is to be issued in the letter head of the parent Museums/Centers and a Xerox 
copy is to be maintained as office copy on which signature of the authorized representative 
of the successful e-tenderer is to be obtained with date at the time of issue of original letter 
of intent. # Delete words within brackets if not applicable in specific case. 
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FORMAT FOR ARTICLES OF AGREEMENT 
INSTRUCTIONS (not to be typed in Agreement) 

 
(Articles of Agreement have to be typed on non-judicial stamp paper. The value of the stamp 
paper varies from state to state and is to be known from the particular place. The stamp paper 

will be purchased by the successful e-tenderer and the agreement may be typed by the 
Museum/Centre according to the format.) 

 
ARTICLES OF AGREEMENT made at ……………………………………………………. 

………………………………………….………………………………………………………. 
(Place) 

this……………………………………… day of ……………………………………………... 
(Date) (Month & Year) 

between the …………………………………………………………………………………… 
………………………………………………………………………………………………….. 

(Name of the parent Museum/Centre) 
(under the National Council of Science Museums, a Society registered under the Societies 

Registration Act of West Bengal, 1961), hereinafter referred to as the Museum/Centre which 
expression shall include its successors and assigns on the one part 

and……………………………………………………………………………………………………………
……… 

………………………………………………………………………………………………………………
…………………….…........ 

(name of the successful e-tenderer) 
trading in the name and style of …………………………………………………………... 

………………………………………………………………………………………………… 
 (Name and complete address of the successful e-tenderer) 

hereinafter referred to as the successful e-tenderer which expression shall include his/their 
respective heirs, executors, administrators and assigns on the other part. 

WHEREAS the Museum/Centre is desirous of getting the work of 
…………………………………………………………………………………………...……… 

..……………………………………………………………… therein done and has caused 
(Name of the work) 

Notice Inviting E-tender (Including appendix), drawings, schedule of quantities and 
specifications describing the work and conditions of contract to be prepared 

by…………………………….…………………………………………………………………. 
…………………………………..……………………………..…………………………………

……………………………… 
 (Name and address of the Architect).  
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AND WHEREAS the said NIT (including appendix) drawings as per list attached, 
specifications and the priced schedule of quantities and conditions of contract have been signed 
by or on behalf of the parties hereto. AND whereas the Successful e-tenderer has deposited in 
Cash or Bank Draft a sum of Rupees …………………...  
……………………………………………………………………………………………….….  
(exact amount in words)  
the amount being 2.5% of the estimated value of the e-tender rounded off to the nearest 
hundred) with the Museum Centre as Initial Security for the due performance of this 
Agreement as provided in the said conditions. In the case of Bank Guarantee, the period of 
Bank Guarantee referred to being valid until the defect liability period as specified in e-tender 
and to be revalidated to required dates as demanded by the Museum/Centre if completion date 
is extended.  
NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES 
HERETO AS FOLLOWS: 
  
1. In consideration of the payments to be made to him as hereinafter provided the successful e-

tenderer shall upon and subject to the conditions herein contained execute and complete the 
work within ………………. months from the date of issue of letter of intent (as defined 
under NIT clauses 10 (i) and 21) and as per the said drawings and such further detailed 
drawings as may be furnished to him from time to time and described in the said 
specifications and the said priced schedule of quantities along with the progress of the 
building work.  

 
2. The Museum/Centre shall pay to the successful e-tenderer such sum as shall become payable 

hereunder at the time and in the manner specified in the said conditions.  
 
3. Time is the essence of this agreement and the successful e-tenderer shall proceed with the 

work, throughout the stipulated period of this contract, strictly according to the 
CPM/PERT/BAR CHART attached herewith and forming a part of this agreement. At any 
stage during execution, if any work lags behind the target as indicated in the 
CPM/PERT/BAR CHART for reasons directly attributable to the successful e-tenderer, he 
shall pay or allow the Museum/Centre to deduct from any money due to him a liquidated 
damage as per Clause 39 of the conditions of contract.  

 
4. This agreement comprises the work above and all subsidiary works connected therewith, 

even though such works may not be shown on the drawings, or described in the said 
specifications or the priced Schedule of Quantities.  

 
5. The Museum/Centre through the Engineer (As defined under clause 2 of General conditions 

of contract) reserves to itself the right of altering the drawings and of adding to or omitting 
any item of work or of having portions of the same carried out departmentally or otherwise 
and such alterations or variations shall not vitiate this agreement.  
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6. All disputes and differences of any kind whatever except as excluded under Clause 2 of 

General Conditions of contract appended herewith, arising out of or in connection with the 
contract on the carrying out of works (Whether during the progress of the work or after their 
completion and whether before or after the determination, abandonment or breach of the 
contract) shall be referred to arbitration as per Clause 44 of the said conditions of contract. 
In case of any legal dispute, other than the arbitration, the court of jurisdiction shall be at the 
place written in the first line of this agreement.  
The provisions of the Arbitration & Conciliation Act 1996 or any statutory modification or 
re-enactment thereof and of the rules made there under for the time being in force shall 
apply to arbitration proceedings under this clause.  

 
7. GUARANTEE TO BE EXECUTED BY SUCCESSFUL E-TENDERER FOR REMOVAL OF 

DEFECTS AFTER COMPLETION OF WORK IN RESPECT OF WATER PROOFING 
WORKS: 

 
The successful e-tenderer, undertook to render the buildings and structures in the said 
contract recited completely water and leak proof. 
 
And whereas the successful e-tenderer agreed to give a guarantee to the effect that the said 
structures will remain water / leak proof for five years from the date of completion of work. 
 
Now the successful e-tenderer hereby guarantees that water proofing treatment given by 
him will render the structures completely leak proof and the minimum life of such water 
proofing treatment shall be five years to be reckoned from the date completion of work. 
 
Provided that the successful e-tenderer will not be responsible for leakage caused by 
earthquakes or structural defects or misuse of roof or alterations and for such purpose 
 
A. Misuse of roof shall mean by operation, which will damage roofing treatment, like 

chopping of firewood and things of the same nature, which might cause damage to the 
roof. 

 
B. Alteration shall mean construction of an additional storey or a part of roof or 

construction adjoining to existing roof, where by roofing treatment is removed in parts. 
 
The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 
 
During this period of guarantee i.e. 05 years, the successful e-tenderer shall make good all 
defects and in case of any defects being found, render the building water proof at his own 
cost, to the satisfaction of the Engineer-in- Charge and shall commence the work for such 
rectification within seven days from the date of issue of the notice from the Engineer-in-
Charge calling upon him to rectify the defects, failing which the work shall be got done by 
Department through some other contractor at the successful e-tenderer’s cost and risk.  The 
decision of the Engineer-in-Charge as to the cost, payable by the successful e-tenderer shall 
be final and binding. 
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That if the successful e-tenderer fails to execute the necessary rectification or commits 
breach there under then the Guarantor will indemnify the Principal Employer and his 
successors against all loss, damage, cost expense or otherwise which may be incurred by 
him by reasons of any default on the part of successful e-tenderer in performance and 
observance of this supplementary agreement. As to the amount of loss and / or damage and / 
or cost incurred by the Centre/ Museum, the decision of the Engineer-in-Charge will be 
final and binding on the parties. 

 
 
In witness whereof the parties have set their respective hands the day and the year and the 
place hereinabove written.  
Signed by for and on behalf of the Museum/Centre ………………………………..  
…………………………………………………………………………………………….  

(Administrative Officer) 
 
In the presence of  
 
 
1. ……………………………………………………………….  
 

Seal (Finance & Accounts Officer) 
 
 
2. ………………………………………………………………  
 

(Project Co-coordinator/Engineer) 
 
Signed by the said Successful e-tenderer ………………………………………………….  
 
 
In the presence of  
 
 
(1) …………………………………………………………………  

Seal 
 
 
(2) ……………………………………………………………….. 
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FORMAT FOR 

BOND FOR SECURED ADVANCES AGAINST 
SUPPLY OF MATERIALS 

 
KNOW ALL MEN by these presents that I/WE ……………………………………………  
…………………………………………………. do hereby bind myself/ourselves, my/our 
respective heirs, executors, administrators and assigns to pay to the………………….. 
…………………………………………………….…………………………………………….  
…………………………………………………………………………………………..………u
nder the National Council of Science Museums a Society registered under the Societies 
Registration Act, 1961 (hereinafter called ‘The Museum/Centre’) on demand a sum of Rs 
.……………….. (Rupees …………………………………….........  
……………………………………………………………………………………………………
…………………………………………………………………………………….…………  
only).  
Dated this …………………………day of ……………………………two thousand and 
…………………………………………………………………….………………………only).  
WHEREAS by an agreement dated……………………………………………………for work 
of ……………....………………………………………………………………………………… 
the Museum/Centre has agreed in its discretion to allow advance on security of materials 
belonging to me/us and brought by me/us to the site of the works undertaken by me/us for 
construction purposes.  
AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of 
Rs……………………….(Rupees…………………………………………………………….  
…………………………………………………………………………………………….……o
nly).  
on the security of materials shown in the schedule below and the said Museum/Centre has 
granted advance of Rs………………………………….…………...  
………………………………..………………………………………………………………… 

KNOW ALL MEN by these presents that I/WE …………………………………………… 
…………………………………………………. do hereby bind myself/ourselves, my/our 
respective heirs, executors, administrators and assigns to pay to the………………….. 
…………………………………………………….……………………………………………. 
…………………………………………………………………………………………..………u
nder the National Council of Science Museums a Society registered under the Societies 
Registration Act, 1961 (hereinafter called ‘The Museum/Centre’) on demand a sum of Rs 
.……………….. (Rupees ……………………………………......... 
……………………………………………………………………………………………………
…………………………………………………………………………………….………… 
only). 
 



 

55 
Revamping of Lighting Arrestor & New Earthings at KPSC, Kurukshetra 

Dated this …………………………day of ……………………………two thousand and 
…………………………………………………………………….………………………only). 
WHEREAS by an agreement dated……………………………………………for work of 
……………....…………the Museum/Centre has agreed in its discretion to allow advance on 
security of materials belonging to me/us and brought by me/us to the site of the works 
undertaken by me/us for construction purposes. 
 
AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of 
Rs……………………….(Rupees……………………………………only).on the security of 
materials shown in the schedule below and the said Museum/Centre has granted advance of 
Rs…………………...NOW THE CONDITIONS OF THE SAID WRITTEN OBLIGATION 
IS THAT IN THE EVENT OF THE SAID BOUNDEN 
(a) not using the sum advanced for expediting the execution of the works under the said 

contract. 
(b) offering as security properly, not absolutely his own property or encumbered in any 

manner. 
(c) not acting in accordance with the terms of the agreement for the execution of the work. 
(d) failing to make at his own cost all necessary and adequate arrangements for the proper 

watch, safe custody and protection against all risks of the materials which shall remain in 
the site of the said works in his own custody and at his responsibility, open to inspection by 
the Museum/Centre or any officer authorised in that behalf. 

(e) using the materials or any part thereof in such a manner as to be damaged or deteriorated in 
a greater degree than is due to usual wear and tear thereof. 

(f) removing the said materials from the site of works except with the written permission of the 
Museum/Centre or any officer authorised in that behalf. 

(g) failing to repay the advance in full before receiving payment of the price payable to him for 
the said work under the terms and the provision of the said agreement. 

(h) defaulting in the performance or observance in any respect of any of the terms and the 
provisions of the agreement. 

(i) or committing a breach in any manner whatsoever of any other terms of the contract or 
default in repayment of the money 
AND upon his making such payment the above written obligation shall be void and of no 
effect, otherwise, it shall be and remain in full force and vital. 

Provided always that it is hereby agreed and declared the decision of the Museum/Centre as to 
whether the said …………………has or has not performed the obligations and observed the 
conditions hereinbefore recited shall be final and binding on the successful e-tenderer. 
Signed by the above bounden 
in the presence of 
 
(1) ………………………………………………. 
 
 
(2) ………………………………………………… 
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LIST OF APPROVED / ACCEPTABLE / RECOMMENDED MAKES OF MATERIALS. 

SR.NO. DESCRIPTION MAKE 

1 Manufacturers of L.T. Panels 
PCE Electro Controls / ABAK / Popular Switchgear 
/ VIVID Electronics / C&S / MASTECH / Electro 
Allied Product / S.R.AUTOMATION 

2 Power & Control Cables  

RR Kabel / Finolex / RPG / Primecab / Havells / 
Universal / CCI / Nicco /Mescab /Capital / Incab / 
Polycab /  RRKabel / KEI / KDK / Rajnigandha / 
Gloster /National /  

3 Cable Sockets / Lugs & clip on terminals 
Dowells / Lotus / Jainson / Elecon / Wego / Elmex / 
Connectwell 

4 Copper wires 
RR Kabel / Finolex / Havell’s / Polycab / Nicco / 
Mescab / Capital / KDK / KEI / Gloster / RPG / 
ANCHOR-Panasonic 

5 
Telephone, CAT-6, Speaker, Fire Alarm 
Wires & Cables 

RR Kable / Delton / Motwane / ITL / Havells / 
Finolex / Polycab 

6 Telephone Krone Box Henzel /  
7 Fire Alarm Panel, Smoke Detectors Bosch / Edward / Notifier 

8 L.T. Switchgears & Accessories 
GE / Siemens/ L & T/ ABB /  Schneider / Indo-
Asian / Havell's 

9 HRC Fuse Base & Carriers English Electric / Kaycee / Essen 

10 Selector Switches 
L&T(Salzer) / Kaycee / Siemens / Havells / Micron / 
GE / C&S / HPL 

11 
L.T. on load/ off load Change Over 
Switches 

HH Elecon / C&S / L&T / HPL / Havellsn / 
Socomec / Standard / Siemens 

12 
SFUs / FSUs / Fuse-Gear (HRC) /HRC 
fuses 

L & T / Siemens / GE / EE 

13 
MCB DBs / MCCBs / MCBs / ELCBs / 
RCCBs 

Siemens / Schneider / MDS (Lexic) / Legrand / ABB 
/ L&T (Hager) / Indo-Asian / Havell's / C&S 

14 
Ammeter/Voltmeter/P.F. Meter (Analog) 
Digital / Electronic Type 

Automatic Electric / Rishabh / MECO /IMP  
L&T / SIEMENS / ENERECON / Neptune / HPL 

15 LED Indicating Lamps / Push Buttons 
Kaycee / Teknic / Siemens / L & T(ESBEE) / BCH / 
Binay / Essen Deinki / C&S / HPL / VASHINO / 
RISHABH 

16 L.T. Power Capacitors & APFC Panel 
Universal / Siemens / L&T / Crompton Greaves / 
Voltas / Ducati / Asian 

17 APFC Panel & Relays 
ABB / GE / Siemens / Enercon / L&T / Neptune-
DUCATI / AVOMEC 

18 Connectors/ Terminal Blocks Elmex / Essen / APP 

19 Moulded Case Circuit Breakers (MCCBs) 
ABB / L & T / Siemens / Schneider / GE / Legrand / 
C&S /Havell's  

20 
PVC Insulated Cu. Wires (incl. Panel 
Wires) & Flexibles 

 Finolex / Rajnigandha / RPG / National / Polycab / 
RR Kable Nicco  

21 PVC conduit and accessories 
Precision / Circle Arc / AKG / Garware / Shakti / 
CPL / Polyplast / Universal / ANCHOR 

22 PVC  casing-capping(Trunking) Precision / Presto-Plast / Kalinga / MK / ANCHOR 

23 
PVC Pipes for U/G laying for road 
crossings 

Kisan / Supreme / Prince 

24 
Modular Switches / Sockets / Ceiling 
Roses / Batten Holders / other accessories 

L&T / Siemens / MK / Anchor-Panasonic / LK India 
/ North West / Crabtree / Legrand / Precision / Cona 
/ Schneider / GE / HPL / C&S / Indo Asian 

25 Industrial Sockets with MCBs 
L&T / Neptune / Siemens / Indo Asian / HPL / BCH 
/  

26 Intelligent Digital  Panel  Meters 
L&T / Rishabh/ AE / Enercon / Secure / Krykard / 
Neptune Ducati / HPL 

27 Hot Dip G.I. Conduit BEC / VIMCO / AKG 
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28 MS conduit pipes & accessories 
ICI / BEC / NIC / National / Swastic / AKG / Brnco 
/ Supreme / ECW  

29 Steel Structureal Membars Jindal / Tata / Sail / Jindal 
30 G. I. Pipes Jindal / Tata / Zeneith 

31 Light fittings incl. LED type 
Philips / Crompton / GE / Bajaj / Havell’s / VIN / 
Wipro / SYSKA / MESCAB /  

32 Lamps, Tubelights &  CFLs 
Philips / Crompton / GE / Bajaj / Havell’s / Osram / 
Surya 

33 EXIT Signage Prolite / Legrand 

34 Ceiling/Bracket/Exhaust Fan 
Crompton Greaves / Bajaj / GEC / Polar / Usha / 
Havell's /REMI 

35 Air Circulators & Exhaust Fans 
Crompton / Almonard / ACO / Alfa / Havell's / 
REMI / Usha 

36 Black Enamelled M.S. Conduit BEC / NIC/ VIMCO / AKG / BENCO / Supreme 
37 Isolators Siemens / HH Elcon / L&T /GE 

38 
Current Transformers & Potential 
Transformers 

A.E./ Indcoil / Kappa / Power Pack / Perfect / Kapco 
/L&T / Premier / Advance / Pragati / Nippen / Cuppa 

39 Cable Glands Comet / Braco/ Jainco 

40 Cable Tray 
Profab / Indiana / Checkstorage / CITY 
STEELEDGE/ CABLOFIL(LEGRAND) 

41 Fire Extinguishers  Firex / Cease Fire / Vijay 
42 Hylam sheets Bakelite Hylam 
43 Speaker Bosch / Toa / Ahuja 
44 CCTV Camera / Network video Record Orvito / Bosch 
45 Telephone System / EPABX TATA TELECOM / SIEMENS / LUCENT 

46 
Window / Split / Cassette Air-
Conditioners 

Daikin / Hitachi / Voltas / Carrier / Blue-Star / 
TOSHIBA / LG / O-General / Panasonic / Samsung 

NOTE : The above is only an indicative list and other equivalent makes with ISI mark may be used subject 
to prior approval of the competent authority. All other items not covered above shall be as per the makes & 
samples to be approved by the Engineer-in-charge. 
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 Annexure – A 
 

(Format for Declarations & Undertaking to be typed on bidder agency’s letter head and to be submitted in Part –I (TECHNICAL ENVELOPE) 
of the e-tender document) 

 
DECLARATION -1 

 
This is to certify that neither I/we/any of us is in anyway related to any employee in the 
National Council of Science Museums, Kolkata, or any of its constituent units. 

  
Date: 
Place: 

(Signature of the tenderer) 
With company seal/rubber stamp 

  
DECLARATION -2 

 
I/We hereby declare that I/we have not quoted any extra condition along with the Part-II 
(FINANCIAL ENVELOPE) of the e-tender. 

 
Date:             (Signature of the tenderer) 

       with company seal/rubber stamp 
Place:   

  
UNDERTAKING 

 
This is to certify that I/we have carefully gone through the drawings/specifications, etc. given in 
the e-tender document & have clearly understood the site working conditions, time schedule 
given and have accordingly quoted my balanced rates after going through all details. 
 

I/We also undertake that the physical EMD instrument shall be deposited by me/us with the 
office of Regional Science City, Lucknow inviting the e-tender before the bid opening date 
otherwise the Regi0onal Science City, Lucknow inviting the e-tender may reject the bid and 
also take action to withdraw my/our enlistment or debar me/us from further tendering in NCSM 
or its constituent units. 
 

I/we hereby give an undertaking that I/we shall carryout the work strictly as per the given 
specifications, and shall complete the same within the stipulated time frame. 
 
Date: 
Place:  

(Signature of the tenderer/ bidder) 
With company seal/rubber stamp 
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Annexure ‘B’ 
 

(To be submitted on Agency’s Letter head in the Portal as well as hard copy) 
 
 
Tender No.NSCD/18011/E-TENDER 36 / 2025-26  
Date: 
 

DECLARATION 
 
 
We, M/s. …………………………………………………, hereby solemnly declare as 
 
follows, in respect of the Tender No. ……………………………….... :- 
 
 
 
a) That, we have downloaded all the documents from CPP e-Procurement Portal of NIC 

and all the uploaded information / statements are true to the best of our knowledge. 
 
b) That, our firm is not involved in any Litigation or Arbitration with NCSM/ National 

Science Centre, Delhi during the last 05 (five) years. 
 
 
 
 
 
Date: 
 
Place: 
  
 
 

(Signature of the tenderer/ bidder) 
With company seal/rubber stamp 
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ANNEXURE ‘C’ 
National Science Centre 

Near gate No. 4, Pragati Maidan 
Bhairon Marg, New Delhi – 110001 

 (A constituent unit of National Council of Science Museums) 
 

Bid Securing Declaration Form 
 

Date  ------------   Tender No.NSCD/18011/E-TENDER 36 / 2025-26 
 
I/We. The undersigned, declare that: 
I/We undersigned that, according to your conditions, bids must be supported by a Bid Securing 
Declaration. 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period 
of one year from date of notification if I am/We are in a breach of any obligation under the bid 
conditions, because I/We  

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our 
Bid during the period of bid validity specified in the form of Bid; or  

b) having been notified of the acceptance of our Bid by the purchaser during the 
period of bid validity (i)fail or refuse to execute the contract, if required, or (ii) fail 
or refuse to furnish the performance Security, in accordance with the instructions to 
bidders. 

I/We undersigned this Bid Securing Declaration shall cease to be valid if I am/ we are not the 
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 
successful Bidder; or (ii) thirty days after the expiration of the validity of my /our Bid. 
Signed :                   (insert signature of person whose name and capacity are shown) 
In the capacity of     (insert legal capacity of person signing the Bid Securing Declaration) 
 
 
 
Name:                      (insert complete name of person signing he Bid Securing Declaration) 
 
 
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 
 
Dated on------------day of ---------------- (insert date of signing) 
 
Corporate Seal ( where appropriate) 
 
(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all 
partners to the Joint Venture that submits the bid) 
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ANNEXURE ‘D’ 
 

TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head) 

 
[Department User may ask for Tender Acceptance Letter instead of asking Signed Tender 
Document from the Bidders. This is a sample format; User may revise it as per their Tender 
Conditions]  

                                                                                                
 Date: 

 
To,  
 

Acceptance of Terms & Conditions of Tender. 
 
Tender Reference No:  
 
Name of Work:  
 
Dear Sir,  
 
1.  I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘ 

Tender/Work’ from the web site(s) namely: 
______________________________________________________________________________
______________________________________________________________________________ 

 

as per your advertisement, given in the above mentioned website(s).  
 

2.  I / We hereby certify that I / we have read the entire terms and conditions of the tender documents 
from Page No. _______ to ______ (including all documents like annexure(s), schedule(s), etc .,), 
which form part of the contract agreement and I / we shall abide hereby by the terms / conditions 
/ clauses contained therein.  

 
3.  The corrigendum(s) issued from time to time by your department/ organization too has also been 

taken into consideration, while submitting this acceptance letter.  
 
4.  I / We hereby unconditionally accept the tender conditions of above mentioned tender 

document(s) / corrigendum(s) in its totality / entirety. 
  
5.  I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 

Department/Public sector undertaking.  
 
6.  I / We certify that all information furnished by our Firm is true & correct and in the event that 

the information is found to be incorrect/untrue or found violated, then your department/ 
organization shall without giving any notice or reason therefore or summarily reject the bid or 
terminate the contract, without prejudice to any other rights or remedy including the forfeiture of 
the full said earnest money deposit absolutely.  

Yours faithfully,  
 

 
(Signature of the tenderer/ bidder) 
With company seal/rubber stamp 
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ANNEXURE ‘E’  

National Science Centre 
Near gate No. 4, Pragati Maidan 

Bhairon Marg, New Delhi – 110001 
(A constituent unit of National Council of Science Museums) 

 
Undertaking for Certification of Quoted Rates and Quality Assurance by Tenderer.  
 

Date ------------  
 
Tender No.NSCD/18011/E-TENDER 36 / 2025-26  
 
 
I/We, the undersigned, hereby declare and certify that the rates quoted in this tender are based on 
an in-depth estimation and a thorough cost analysis of each item listed in the scope of work.  
 
I/We have conducted a comprehensive review of the requirements, specifications, and conditions 
of the tender and confirm that all factors have been accounted for in our pricing. I/We assure that 
there shall be no compromise in the quality of materials, workmanship, or any aspect of the work 
being tendered.  
 
I/We further declare that the proposed rates are fair, reasonable, and we will execute & complete 
the work to the highest standards expected, as per the tender documents and specifications 
provided.  
 
 
 
Signature of the tenderer/ bidder  
 
With company seal/rubber stamp: _________________________________________  
 
Date: ___________________  
 
Place: ___________________ 
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ANNEXURE -F 
 

 
 

BANK DETAILS OF NATIONAL SCIENCE CENTRE, DELHI 
(For depositing EMD through Bank transfer, NEFT or RTGS) 

 

 

 
 

Name of the Account Holder NATIONAL SCIENCE CENTRE, DELHI 

Account No. 2417101004100 

Bank Name CANARA BANK 

Bank Address 6, Bhagwan Das Road, New Delhi 

IFSC Code CNRB0002417 

MICR Code 110015045 

Type of Account Saving Account 

Branch Code 2417 

GST No. 07AAAAN2541C1Z5 
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ANNEXURE ‘G’  
 
 
Special Terms and Condition:  
 
To be noted by Contractors at the time of e-tendering. 
  

1. All test reports of  earthing, megger etc. should be submitted by the successful tenderer 

before billing.  

2. All the annexures to be submitted separately duly signed and stamped.  

3. All GI strips related to lighting arrestors should have jointed through welding and to be 

painted with Aluminium paint properly to avoid corrosion.  

4. Tenderer should have valid HV& LV work license issued by state government. 

5. All safety clearance from state government departments  (if any should be in the scope 

of contractor. 

6. All the damages, if any done to any existing facility/structures, the same has to be made good 

and brought back to its original state by the successful tenderer. No extra payment will be 

allowed for it. 

 
7. All the safety provision required in the work is to be taken by the successful contractor. 

Successful Contractor should provide all the necessary safety equipment/accessories like 
Helmet, Safety Shoes, and Safety Belt etc. to its workmen during execution of works as the 
requirement. Compliances of all the labour laws, Insurance for the workmen/labour and/or third 
party insurance etc. shall be the sole responsibility of the successful contractor. The emergency 
power backup during night (if required) will be in the scope of Contractor. 

 
8. The quoted rates shall be inclusive of all taxes & duty including GST, LW Cess, cost of all 

material & accessories for erection, connections, testing, commissioning; required labour 
including skilled manpower for execution and supervision of the work; tools, tackles, plant & 
machineries required for the work including their transportation; etc. All contingencies, 
breakage, wastage, sundries, scaffolding, etc. complete shall also be taken care of in the 
quoted rates. 
 

9. The drawings if any attached are for tender purpose only and are subjected to 
change/modification as per design/site condition. 

----XXX---- 
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Annexure – H 
Bill of Quantity for the Lightening Arrester and Earthings at KPSC, Kurukshetra.  
      
      
SL.  Description  Unit  Rate  Quantity  Amount  

1 

Earthing with GI Pipe 4.5 Meter long, 40 mm 
dia including accessories, and providing 
masonary enclosure with cover plate having 
locking arrengements and watering pipe etc. 
with charcoal/ coke and salt as required. Each  7294.65 6 43767.91 

2 

Earthing with copper earth plate 600 mm X 600 
mm x3 mm thick including accessories, and 
providing masonary enclosure with cover[late 
having locking arrengements and wateringpipe 
of 2.7 meter long etc with charcoal/coke and 
salt as required. Set  14725.51 3 44176.54 

3 

Supplying & lying 25X5 mm copper strip at 0.5 
meter below ground level as strip earth 
electrode, including connection/termination 
with nut, bolt, spring washer etc. as 
required.(jointing sahll be done by overlapping 
and with 2 sets of brass nut bolts & spring 
washer spaced at 50 mm)  RM  1034.34 80 82747.22 

4 

Supplying & lying 25X5 mm GI strip at 0.5 
meter below ground level as strip earth 
electrode, including connection/termination 
with nut, bolt, spring washer etc. as 
required.(jointing sahll be done by overlapping 
and with 2 sets of brass nut bolts & spring 
washer spaced at 50 mm)  RM  153.24 150 22985.34 

5 

Providing & fixing lightining conductor finial, 
made of 25 mm dia 300 mm long, GI tube 
having single prong at top, with 85 mm dai 6 
mm thick GIU base plate including holes etc 
complete as required.  Each  551.22 4 2204.89 

6 

Jointing copper/GI tape (with another 
copper/GI tape, base of the finial or any other 
metallic objetc by 
reveting/nutbolt/sweating/soldering etc  as 
required.  Each  120.25 50 6012.368 

7 

Providing and fixing GI tape 20mmX3mm thick 
on parapet or surface of wall for lighting 
conductor complete as required( For horizontal 
Run) RM  134.08 350 46928.4 
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8 

Providing and fixing GI tape 20mmX3mm thick 
on parapet or surface of wall for lighting 
conductor complete as required( For vertical 
Run) RM  209.63 250 52408.7 

9 

Providing & fixing 6 swg dia GI wire on surface 
/recess for loop earthing along with existing 
surface/ recessed conduit/ subnmain wiring/ 
cable as required. RM  44.69 50 2234.686 

  Total        303466 
 


