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INSTRUCTIONS TO THE TENDERERS/BIDDERS FOR E-SUBMISSION OF BIDS ONLINE 

THROUGH E-PROCUREMENT SITE  https://eprocure.gov.in/eprocure/app       
 
This tender document has been published on the Central Public Procurement (CPP) Portal (URL: 
https://eprocure.gov.in/eprocure/app). The tenderers/bidders are required to submit soft copies of their bids 
electronically on the CPP Portal, using valid Digital Signature Certificates (DSC). The instructions given 
below are meant to assist the tenderers/bidders in registering on the CPP Portal, prepare their bids in 
accordance with the requirements and submitting their bids online on the CPP Portal. More information useful 
for submitting online bids on the CPP Portal may be obtained at: https://eprocure.gov.in/eprocure/app 
  
REGISTRATION  

1)  Tenderers/bidders are required to enrol on the e-Procurement module of the Central Public 
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Click here 

to Enrol” on the CPP Portal. Enrolment is free of Charge.  
 As part of the enrolment process, the tenderers/bidders will be required to choose a unique username 

and assign a password for their accounts. 
 Tenderers/bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. These would be used for any communication from the CPP Portal.  
 Upon enrolment, the tenderers/bidders will be required to register their valid Digital Signature 

Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying 
Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with their profile.  

 Only one valid DSC should be registered by a tenderer/bidders. Please note that the tenderers/bidders 
are responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.  

 Bidder then logs in to the site through the secured log-in by entering their user ID & password and the 
password of the DSC / e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS  
(a) There are various search options built in the CPP Portal, to facilitate tenderers/bidders to search active 

tenders by several parameters. These parameters could include organization name, location, date, 
value, etc. There is also an option of ‘Advanced Search’ for tenders, wherein the tenderers/bidders 
may combine a number of search parameters such as organization name, form of contract, location, 
date, other keywords etc. to search for a tender published on the CPP Portal.  

(b) Once the tenderers/bidders have selected the tenders they are interested in, they may download the 
required documents / tender schedules. These tenders can be moved to the respective “My Tenders” 
folder. This would enable the CPP Portal to intimate the tenderers/bidders through SMS / e-mail in 
case there is any corrigendum issued to the tender document.  

(c) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to 
obtain any clarification / help from the Helpdesk. 

  
PREPARATION OF BIDS  

(a) Tenderer/bidder should take into account any corrigendum published on the tender document before 
submitting their bids. Please go through the tender advertisement and the tender document carefully to 
understand the documents required to be submitted as part of the bid. Please note the number of 
covers in which the bid documents have to be submitted, the number of documents - including the 
names and contents of each of the documents that need to be submitted.  

(b) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally they can be in PDF / XLS / RAR / DWF formats as mentioned. 
Bid documents may be scanned with 100 dpi with black and white option. 

  
(c) To avoid the time and efforts required in uploading the same set of standard documents which are 

required to be submitted as a part of every bid, a provision of uploading such standard documents (e.g. 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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PAN card copy, annual reports, auditor certificates etc.) has been provided to the tenderers/bidders. 
Tenderers/bidders can use “My Space” area available to them to upload such documents. These 
documents may be directly submitted from the “My Space” area while submitting the bid just by 
tagging and need not be uploaded again and again. This will lead to a reduction in the time required 
for bid submission process. 
 

SUBMISSION OF BIDS  
1) Tenderer/bidder should log into the site well in advance for bid submission so that he/she up loads the 

Bid in time i.e. on or before the bid submission time as per the system. Bidder will be responsible for 
any delay due to other issues. 

2) Tenderer/bidder has to digitally sign and upload the required bid documents one by one as indicated 
in the tender document.  

3) The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the 
difficulties faced during the submission of bids online by the tenderers/bidders. The bidder should see 
that the bid documents submitted should be free from virus and if the documents could not be opened, 
due to virus, during tender opening, the bid is liable to be rejected. 

4) The tenderer should furnish duly signed Bid Securing Declaration as per the format given in Annexure 
“C” and upload along with technical bid of the tender. 

5) Tenderers/bidders are requested to note that they should necessarily submit their financial bids in the 
format provided and no other format is acceptable. The price bid has been given as a standard Rate 
Quote Sheet (Percentage BoQ Template) in .xls format with the tender document, which is to be 
downloaded and to be filled by all the tenderers/bidders. Tenderers/bidders are required to download 
the Rate Quote Sheet (Percentage BoQ Template) file, open it and complete the blue colored 
(unprotected) cells with their respective financial quotes and other details (such as name of the 
Tenderer/bidder). No other cells should be changed. Once the details have been completed, the 
tenderer/bidder should save it and submit it online, without changing the filename. If the Rate Quote 
Sheet (Percentage BoQ Template) file is found to be modified by the tenderer/bidder, the bid will be 
rejected. In e-Tendering, intending tenderer/bidder can quote their rate in figures only. The total 
amount is generated automatically. Therefore, the rate quoted by the tenderer/bidder in figures shall be 
taken as correct. The Comparative Statement is also generated automatically by the system. The 
Comparative Statement and rate quoted by each tenderer/bidder shall be downloaded. The manual 

calculation check of tenders/bids and Comparative Statement, shall be final. In case, any 
discrepancy is noticed, the decision of appropriate NCSM authority shall be final and binding. 

6) The server time (which is displayed on the tender’s/bidder’s dashboard) will be considered as the 
standard time for referring the deadlines for submission of the bids by the tenderers/bidders, opening 
of bids etc. The tenderers/bidders should follow this time during bid submission. The 
tenderers/bidders are requested to submit the tenders/bids through online e-tendering system to the 
Tender Inviting Authority (TIA) well before the bid submission end date & time (as per Server 
System Clock). 

7) All the documents being submitted by the tenderers/bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized 
persons until the time of bid opening. The confidentiality of the bids is maintained using the secured 
Socket Layer 128-bit encryption technology. Data storage encryption of sensitive fields is done. 

8) The uploaded tender documents become readable only after the tender opening by the authorized 
tender/bid openers. 

9) Upon the successful and timely submission of tenders/bids, the portal will give a successful tender/bid 
submission message & a tender/bid summary will be displayed with the NIT/tender/bid no. or Name 
of Work and the date & time of submission of the tender/bid with all other relevant details. 

 
10) The tender/bid summary has to be printed and kept as an acknowledgement of the submission of the 

bid.  This acknowledgement may be used as an entry pass for any tender/bid opening meetings. 
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ASSISTANCE TO TENDERERS/BIDDERS  
(a) Any queries relating to the tender document and the terms and conditions contained therein should be 

addressed to the Tender Inviting Authority (TIA), National Science Centre, Near Gate No. 04, 

Pragati Maidan, Bhairon Road, New Delhi- 110001     

Ph. 011–7428693710-17  Website: www.nscd.gov.in      

Email: nscdl01@gmail.com , nscdelhicivilsection@gmail.com  

(b) Any queries relating to the process of online bid submission or queries relating to CPP Portal in 

general may be directed call to the 24x7 CPP Portal Helpdesk Ph. 1800-3070-2232.  

http://www.nscd.gov.in/
mailto:nscdl01@gmail.com
mailto:nscdelhicivilsection@gmail.com
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NOTICE INVITING e-TENDER 

(e-NIT) 

No. NSCD/15014/2/e-tender/09/2023-24   Dated:31.08.2023                  

 

The   National   Science   Centre, Delhi is a unit under the National Council of Science Museums, Kolkata* 

(*hereinafter referred to as the Museum/Centre). 

 

1. Online e-tenders (Percentage Rate Bid) are hereby invited from reputed and experienced Lift 

manufacturers who fulfill the eligibility criteria as mentioned below and are capable of carrying out the 

work of “Design, Engineering, Manufacture, Fabrication, Assembly, Testing and Commissioning of 

Passenger Lift (Elevators) at Regional Science City, Lucknow (Uttar Pradesh).” 

 

2. Eligibility Criteria 

The agencies who fulfill the following requirements shall only be eligible to apply (Joint Ventures are not 

accepted) having the following eligibility: - 

 

a) Average Annual Financial Turnover in India for immediate last three consecutive financial years shall 

not be less than Rs. 200 crores. 
 

b) The firm shall have in India: 

i. Manufacturing and testing facility, 

ii. Research & Development center and 

iii. Dedicated training center to train its personnel 
 

c) Manufacturing experience of the manufacturer shall not be less than 15 years. 
 

d) Domestic production capacity of the factory in India shall not be less than 1000 Lifts per annum. 
 

e) The manufacturer shall have service centers in 25 nos. towns/cities including at least 15 nos. State 

Capitals in India. 
 

f) Testing tower in India shall be available with travel height not less than 12 meters. 
 

g) The manufacturer shall furnish an undertaking regarding availability of spares for the entire life of the 

lift i.e. 15 to 20 years. 
 

h) The Lifts including safety features and testing shall conform to relevant updated Indian Standards. 
 

i) Quality Standards shall conform to IS/ISO-9001:2015. 
 

j) The fire rating of car door and landing door shall be as per National Building Code-2016. 
 

k)  i. The Down time of installed lifts, which are being maintained by the manufacturer, shall not be more  

    than 8 hours (average) in case of minor faults and 7 days (average) in case of major faults in last 

     one year. The data to be considered shall be for last financial year. 

ii.  Applicant shall have to submit details of Service Level Agreement (SLA) consisting of Toll free 

number, E-mail id for lodging complaints etc. 
 

l) Bidders should have valid GST Registration, Income Tax PAN Number. 
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3. The place of work: (i) Regional Science City, Lucknow, Ekta Vihar, Aliganj Extension, Sector E, 

Lucknow, Uttar Pradesh 226024. 
 

4. Important Information &Dates: 

 

5. The intending tenderers/bidders must read the terms and conditions of National Science Centre, New 

Delhi- 110001 carefully. They should only submit their bid if they consider themselves eligible and if they 

are in possession of all the documents required. 

 

6. Information and Instructions for tenderers/bidders posted on website shall form a part of the bid document. 

 

7. The bid document consisting of plans, specifications, schedule of quantities of various types of items to be 

executed and the set of Terms and Conditions of the contract to be complied with and other necessary 

documents can be seen and downloaded from https://eprocure.gov.in/eprocure/app free of cost. 

 

8. Out of the online bid documents submitted by intending tenderers/bidders, the technical bids of only of 

those tenderers/bidders shall be opened, who have deposited e-Tender Document Fee as specified & 

Earnest Money Deposit as specified duly scanned, uploaded and found in order and the financial bids of 

only those tenderers/bidders shall be opened when they uploaded documents are found to be in order. 

 

9. Those Agencies not registered on the website mentioned above, are required to get themselves registered 

beforehand. 

 

10. The intending tenderer/bidder must have valid Class II or Class III Certificates with signing key usage 

(DSC) to submit the bid. 

 

i. Name of Work Design, Engineering, Manufacture, Fabrication, 

Assembly, Testing and Commissioning of 

Passenger Lift (Elevators) at Regional Science 

City, Lucknow (Uttar Pradesh). 

ii. Estimated cost of work Rs. 16,00,000.00  

iii. EMD Amount  Rs. 40,000/-  

iv. Cost of tender document/tender fee  NIL  

v. Period of completion of work  180 Days  (6 Months) 

vi. Bid Document Publishing Date & Time  August 31, 2023 (5.30 PM) (As per portal time) 

vii. Bid Document Download Start Date & 

Time  

August 31, 2023  (5.40 PM) (As per portal time) 

viii. Seek Clarification Start Date & Time August 31, 2023 (5.45 PM) (As per portal time) 

ix. Seek Clarification End Date & Time September 14, 2023 (01.30 PM) (As per portal time) 

x. Bid Document Download End Date & 

Time  

September 14 , 2023 (02.00 PM ) (As per portal time) 

xi) Bid submission Start Date & Time  August 31, 2023 (6.00 PM) (As per portal time) 

xii) Bid submission End Date & Time  September 14, 2023 (3.30 PM) (As per portal time) 

xiii) Bid Opening(Technical) Date & Time  September 15, 2023 (04.00 PM) (As per portal time) 

https://eprocure.gov.in/eprocure/app
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11. The e-Tenders are invited under two envelopes system. The first electronic envelope 

willbenamedasTechnicalEnvelope&willcontaindocumentsoftenderer’s/bidder’s satisfying the eligibility 

conditions, scanned copies of tender document fees and EMD, NIT, etc. and the second electronic 

envelope will be named as Financial Envelope containing Rate Quote Sheet. The bidder shall submit 

TECHNICAL BID ENVELOPE and FINANCIAL BID ENVELOPE simultaneously. The technical bids 

will be evaluated first and thereafter financial bids of only the eligible tenderers /bidders shall be opened. 

These envelopes shall contain one set of the following documents: - 

a) TECHNICAL BID ENVELOPE (cover-1) shall contain the following documents: 
 

i) Scanned copy of Demand Draft/Pay order or Banker`s Cheque of any Nationalized/ 

Scheduled Bank towards Earnest Money Deposit (EMD) in pdf format in favour of 

“National Science Centre”, payable at New Delhi”. 

Note: - EMD deposited in other modes than online transfer, has to be drawn or duly 

pledged in favour of ‘National Science Centre, Delhi’. For   online direct 

transaction in the account of NSCD the account details of NCSD are given in the 

ANNEXURE-I.  

The bidders registered with National Small Scale Industries Corporation (NSIC)/ 

MSME for the Tendered item under single point registration scheme and desirous 

of claiming exemptions available to such units on EMD, should submit a copy of 

each of their valid NSIC/ MSME certificate. Bidders claiming exemption of EMD 

under this rule (170 of GFR) are however required to submit a signed Bid 

securing declaration as per format given in Annexure – H. 
 

ii) Scanned copy of Agencies Registration certificate, PAN and GST etc. issued by the 

appropriate Authority as applicable in pdf format. 
 

iii) Scanned copies of proof of eligibility as per Clause No. 2 of as per the NIT in pdf 

format including undertakings, if any. 
 

iv) Scanned copy of declaration & UNDERTAKING (as per Annexure – A and 

Annexure-D, ) duly signed with company seal in pdf format which also includes the 

undertaking that "The physical EMD shall be deposited by me/us with the office of 

National Science Centre, New Delhi- 110001before the bid opening date otherwise 

the department may reject the tender/bid and also take action to withdraw my/our 

enlistment/debar me/us from further tendering in NCSM or any of its constituent units." 
 

v) Scanned copy of VALID ELECTRICAL LICENCE in pdf format. 

 

vi) Details of Bidder participating in tender: in pdf format as per Annexure-B, and Technical 

details and specification of 13 Persons / 884 Kgs Elevator as per Annexure-C. 

 

vii) Tender Document comprising of Schedule of Quantities / specification in pdf. format 

(TENDERXXXXX.pdf file) digitally signed and Uploaded as token of acceptance.  

 

The documents mentioned above in clause 11-a (i to iii) i.e. EMD, Firms Registration, 

PAN, GST and proof of eligibility criteria etc, and Physical copy of the NIT document 

duly signed and stamped must be submitted in hard copies physically at National 

Science Centre, New Delhi on or before 3.30 PM on 15.09.2023. 

 

b) FINANCIAL BID ENVELOPE (Cover 2) shall contain: 

i) Rate Quote Sheet (Item Rate Template) in .xls format. 
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Bidder shall quote item rate in this Envelope. 

ii) COST BREAK UP SHEET (ANNEXURE – F) (Page-1 & Page-2) Item –A 

(Elevators), Item-B (AMCs) and Net Cost as per Abstract of cost. 

 

12. E-tenders which do not fulfill any of the above conditions or are incomplete in any respect are liable for 

summarily rejection. 
 

13. The Museum/Centre does not bind itself to accept the lowest e-tender/bid and the right to reject or accept 

any or all the e-tenders / bids, e-tendered items or schedules received without assigning any reason 

whatsoever. 
 

14. Canvassing in connection with e-tenders/bids is strictly prohibited and the e- tenders/bids submitted by the 

tenderers/ bidders who resort to canvassing will be liable for rejection on that ground alone. 
 

15. E-tenders incorporating additional conditions are liable to be rejected. 
 

16. The tenderer(s) must declare in writing that neither he nor any of them is in anyway related to any officer 

in the National Council of Science Museums, Kolkata or any of its constituent units as per the format given 

in Annexure – “A”. 
 

17. G.S.T or any other tax, Labour Cess etc. or duties on materials, freight & transit Insurance F.O.R. site in 

respect of this contract will be payable by the successful tenderer. Nothing extra will be payable for 

increase in such taxes or duties even if imposed or levied either before or after the e-tenders are opened or 

during currency of contract. 
 

18. Before submitting the e-tender, the tenderer shall examine all specifications, drawings, conditions of 

contract and inspect the site if necessary. The e-tender must be balanced in respect of individual items so 

that the rates quoted shall remain in force even if the Quantities deviate (increase or decrease) to any extent 

before or during the execution of the work. The successful tenderer/bidder shall be paid at their net rate 

quoted. 
 

19. For the purpose of opening of the e-tenders / bids as described in Clause 11 of the Notice Inviting e-tender 

it is clarified that only on receiving the EMD physically at National Science Centre, New Delhi before the 

bid opening date, the Technical Bid Envelope will be opened. After the authority is satisfied that the 

documents in the Technical Bid Envelope are in order, the FINANCIAL BID ENVELOPE will be opened, 

subsequently. 
 

20. The documents mentioned above in clause 2 above i.e. proof of eligibility criteria is to be submitted 

in hard copies physically at National Science Centre, New Delhi on or before 3.30 PM on 15.09.2023. 
 

21. It may be noted that the Technical Bid Envelope which are not found in order as per requirements may be 

summarily rejected. 
 

22. Earnest Money Deposit is liable to be forfeited if the successful e-tenderer/bidder selected for the work 

fails to sign the formal agreement within 07 days from the date of issue of Letter of Intent to them by the 

Museum/Centre. 

 

23. The selected tenderer will be issued a Letter of Intent by the Museum/Centre and given 07 days’ 

mobilization time which shall be counted from the date of issue of the Letter of Intent. Within the 

mobilization time the tenderer must scrutinize all the working drawings, CPM/PERT/BAR CHART, 

specifications, etc. and obtain clarifications from the Competent Authority wherever necessary and submit 
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a revised BAR CHART if required by the Museum/Centre. During the mobilization time, the tenderer shall 

also mobilize all their resources including men and materials, obtain the supply of water and electricity 

necessary for construction, erect temporary storage facility at site if necessary and sign an Agreement with 

Museum/Centre in approved format at site on a non-judicial stamp paper of proper denomination. The date 

of commencement of work shall be the date of issue of Letter of Intent. 

 

24. The validity period of the e-tender shall be at least 03 (THREE) months from the date of opening of e-

tenders. This period may be extended with mutual consent if the decision regarding issue of Letter of Intent 

is delayed for any reason. 



 

Name of the work: Design, Engineering, Manufacture, Fabrication, Assembly, Testing and Commissioning of Passenger Lift  

                                      (Elevators) at Regional Science City, Lucknow (Uttar Pradesh) 

                                                Page 11 of 57 

 

  

Appendix to NIT 

 

1. SUMMARY CONDITIONS OFCONTRACT 

 

Defect Liability Period : One year from the date of virtual completion as 

certified by the Museum/Centre. 

Time for Completion : Six (06) Months from the date of Letter of Intent as per 

NIT Clause 4 read with NIT Clause 23. 

Minimum value of work for Interim 

Certificate 

: Five lakh or less at the discretion of the 

Museum/Centre but not more than one running bill in 

a fortnight. 

Earnest Money to be deposited with the e-

tender 

: Rs. 40,000/- being 2.5% of the estimated value of the 

e-tender, rounded off to the nearest hundred). 

Liquidated damages for non- completion 

of work in time (Clause 39d of the 

general conditions of contract). 

: One percent per week of the total cost of the work 

awarded subject to a maximum of 10% of gross value 

of work done or cost of the work awarded whichever 

is greater. 

Liquidated damages for insufficient 

progress of work (Clause 39c of the 

general conditions of Contract). 

: Half percent per week of the total cost of the work 

awarded subject to a maximum of 10% of gross value 

of work done or cost of the work awarded whichever 

is greater. 

2. RETENTION MONEY  

 

Total           : 10% as per the following detail-  

 

i. EMD                                                            :      2.5% of the tender value to be deposited   

 with tender (ref. clause No. 10 of NIT) 

 
ii. Performance guarantee                               :    5% of tendered value to be deposited on award of work before 

signing of agreement through Demand Draft issued by a 

Nationalized Bank/Certified Cheque from a Nationalized 

Bank. It is to be noted that the Performance guarantee is to be 

drawn or duly pledged as the case be, in favour of the National 

Science Centre, payable at New Delhi. 

 

iii. Retention Money                                     :   2.5% of the bill value to be deducted from each R.A. Bill during 

the progress of work. 

 

Period of submitting final bill         :    03months from the date of virtual completion. 

By the successful tenderer 
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FORMAT FOR LETTER OF INTENT 

 

 

…………………………………. Date……………. 

(Mention file number) 

Sub: Letter of Intent for the work of ……………………… 

Dear Sirs, 

With reference to your e-tender dated …………….………….……… (and further clarification vide 

letter number ………………………………………….…………. dated 

…………………….…….) # it is intended to award the aforesaid work at the e-tendered amount of 

Rs……………………………………………………………………………… (Value based on only 

items of work intended to be awarded for execution) 

You are, therefore, requested to sign an agreement as per standard format already printed in the e-tender 

documents purchased by you while e-tendering for this job. For this purpose, you are requested to send 

us a non-judicial stamp paper of appropriate value for preparing the contract Agreement within a week 

from the date of this letter. 

 

You may avail of 07days mobilization time from the date of issue of this letter of Intent for mobilizing 

your men, materials and other necessary resources for the construction. During mobilization period, you 

are requested to study all the drawings and designs annexed hereto and the Bar-Chart and obtain 

clarifications from the architect or this office immediately. 

Please note that the work has to be completed within 6 (Six) weeks in which mobilization time period 

of 07 days is also included. The date of commencement of work would be reckoned as the date of issue 

of this letter (as per clause 23 of NIT). 

Thanking you, 

Yours faithfully, 

 

                             Sd/-   

                                                                                                                        Dy. Controller of Administration 
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FORMAT FOR ARTICLES OFAGREEMENT 

INSTRUCTIONS (not to be typed in Agreement) 

 

(Articles of Agreement have to be typed on non-judicial stamp paper. The value of the stamp paper 

varies from state to state and is to be known from the particular place. The stamp paper will be 

purchased by the successful e-tenderer and the agreement may be typed by the Museum/Centre 

according to the format.) 

 

ARTICLES OF AGREEMENT made at ……………………………………………………. 

………………………………………….………………………………………………………. 

(Place) 

this……………………………………… day of ……………………………… (Date) (Month & Year) 

between the …………………………………………………………………………………… 

……………………………………………………………………… (Name of the parent 

Museum/Centre) 

(under the National Council of Science Museums, a Society registered under the Societies Registration 

Act of West Bengal, 1961), hereinafter referred to as the Museum/Centre which expression shall 

include its successors and assigns on the one part 

and…………………………………………………………………………………………………………… 

…………………………… 

……………………………………………………………………………………………………………… 

…………………….…........ (name 

of the successful e-tenderer) 

trading in the name and style of 

...............………………………………………………..……………………………………… 

…………………………………………………………………………………………………… 

……………………………………………………….………………………………………… 

………………………………………………………. 

(Name and complete address of the successful e-tenderer) 

hereinafter referred to as the successful e-tenderer which expression shall include his/their 

respective heirs, executors, administrators and assigns on the other part. 

 

WHEREAS the Museum/Centre is desirous of getting the work of 

…………………………………………………………………………………………..……… 

………… 

……….....……………………………………………………………… therein done and has caused 

(Name of the work) 

 

Notice Inviting e-tender (Including appendix), drawings, schedule of quantities and specifications

 describing the work and conditions of contract to be prepared by 

……………………………………………………………………………………………………………… 
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……………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………… 

……… 

(Name and address of the Architect) 

 

AND WHEREAS the said NIT (including appendix) drawings as per list attached, specifications and 

the priced schedule of quantities and conditions of contract have been signed by or on behalf of the 

parties hereto. AND whereas the Successful e-tenderer has deposited in Cash or Bank Draft/Bank 

Guarantee a sum of Rupees …………………............. 

……………………………………………………………………………… (exact amount in words) the 

amount being 2.5% of the estimated value of the e-tender rounded off to the nearest hundred) with the 

Museum Centre as Initial Security for the due performance of this Agreement as provided in the said 

conditions. In the case of Bank Guarantee, the period of Bank Guarantee referred to being valid until 

the defect liability period as specified in e-tender and to be revalidated to required dates as demanded 

by the Museum/Centre if completion date is extended. 

 

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES HERETO 

AS FOLLOWS: 

 

1. In consideration of the payments to be made to him as hereinafter provided the successful e- tenderer 

shall upon and subject to the conditions herein contained execute and complete the work within 

Twelve (12) weeks………………. from the date of issue of letter of intent (as defined under NIT 

clauses 5 and 23) and as per the said drawings and such further detailed drawings as may be 

furnished to him from time to time and described in the said specifications and the said priced 

schedule of quantities along with the progress of the building work. 

 

2. The Museum/Centre shall pay to the successful e-tenderer such sum as shall become payable 

hereunder at the time and in the manner specified in the said conditions. 

 

3. Time is the essence of this agreement and the successful e-tenderer shall proceed with the work, 

throughout the stipulated period of this contract, strictly according to the CPM/PERT/BAR CHART 

attached herewith and forming a part of this agreement. At any stage during execution, if any work 

lags behind the target as indicated in the CPM/PERT/BAR CHART for reasons directly attributable 

to the successful e-tenderer, he shall pay or allow the Museum/Centre to deduct from any money due 

to him a liquidated damage as per Clause 39 of the conditions of contract. 

 

4. This agreement comprises the work above and all subsidiary works connected therewith, even 

though such works may not be shown on the drawings, or described in the said specifications or the 

priced Schedule of Quantities. 
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5. The Museum/Centre through the Engineer (As defined under clause 2 of General conditions of 

contract) reserves to itself the right of altering the drawings and of adding to or omitting any item of 

work or of having portions of the same carried out departmentally or otherwise and such alterations 

or variations shall not vitiate this agreement. 

 

6. All disputes and differences of any kind whatever except as excluded under Clause 2 of General 

Conditions of contract appended herewith, arising out of or in connection with the contract on the 

carrying out of works (Whether during the progress of the work or after their completion and 

whether before or after the determination, abandonment or breach of the contract) shall be referred 

to arbitration as per Clause 44 of the said conditions of contract. In case of any legal dispute, other 

than the arbitration, the court of jurisdiction shall be at the place written in the first line of this 

agreement. 

 

The provisions of the Arbitration & Reconciliation Act 1996 or any statutory modification or re-

enactment thereof and of the rules made there under for the time being in force shall apply to arbitration 

proceedings under this clause. 

In witness whereof the parties have set their respective hands the day and the year and the place 

herein above written. 

Signed by for and on behalf of the Museum/Centre ………………………………. 

……………………………………………………………………………………………. 

(Administrative Officer) 

 

In the presence of 

 

1. ………………………………………………………………. 

 

Seal (Finance & Accounts Officer) 

2. ……………………………………………………………… 

 

(Project Co-coordinator/Engineer) 

 

Signed by the said Successful e-tenderer …………………………………………………. 

In the presence of 

(1)………………………………………………………………… 

Seal 

(2)……………………………………………………………….. 
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40. Suspension of work by Successful E-tenderer 

41. Determination of Contract by Museum/Centre 
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GENERAL CONDITIONS OF CONTRACT 

 

1. INTERPRETATION 

 

The terms as used in the e-tender documents and agreement and named hereunder shall have the 

meanings herein assigned to them except where the subject or context otherwise requires: - 

 

“This agreement” shall comprise of the Articles of Agreement along with the Appendix, the 

Conditions of Contract, the Priced Schedule of Quantities, Specifications and Drawings and 

CPM/PERT/BAR CHART attached hereto and including those to which only a reference is made 

herein. 

 

“Work” or “Works” shall mean all work or works defined by Bills of quantities, Drawings, 

Specifications and such other work or works as the successful e-tenderer may be entrusted with for 

carrying out under this agreement as per Clause 4 of the Articles of Agreement. 

 

“Museum/Centre” shall mean National Science Centre, New Delhi under the National Council of 

Science Museums which shall include the persons for the time being in management of the Society 

and its assigns. 

 

“Engineer” shall mean the Curator or Technical Officer authorized as such by the Museum/Centre or 

in the event of his ceasing to be Engineer for the work such other firm or persons as may be 

appointed by the Museum/Centre as Engineer for this work. (Further elaboration given in Clause 2 

below): 

 

“Successful e-tenderer” shall mean the Agency awarded the contract and shall include his/their 

respective heirs, executors, administrators and assigns. 

 

“Site” shall mean the site of the construction works as shown on the site plan attached hereto 

including any buildings and erection thereon and any other land adjoining these to (Inclusive) as 

aforesaid allotted by the Museum/Centre for the use of successful-tenderer. 

 

“Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns 

Insolvency Act, or the Provincial Insolvency Act or any Amending Statute. 

 

“Notice in Writing” or “Written Notice” shall mean a notice or communication in written, typed or 

printed or printed characters sent (unless delivered personally or otherwise proved to have been 

received) by registered post to the last known private or business address or registered office of the 

addressee and shall be deemed to have received when in the ordinary course of post, it would have 

been delivered. 
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“Virtual Completion” shall mean that the works carried out are fit for occupation in every respect 

including removal of scaffolding, plant, surplus material and rubbish and cleaning of dirt from work 

and site. 

Words imputing persons include firms and corporation’s words imputing the singular only also 

include the plural and vice versa where the context so requires. 

 

Short headlines are given to each Clause for convenience only and they will not limit the meaning or 

scope of the Clause in any way. 

 

2. ENGINEER 

 

The plans, agreement and documents above mentioned shall form the basis of this agreement and the 

decision of the said Engineer or the other Engineer for the time being as mentioned in the said 

conditions, in reference to all matters or dispute as to material and workmanship shall be final and 

binding on both the parties. 

 

The term “Engineer” shall mean the firm or person(s) appointed by the Museum/Centre to 

superintend the work. He/They will receive his/their instruction for the work from the 

Museum/Centre. 

 

The successful e-tenderer shall afford the said Engineer(s) every facility and assistance for 

examining the work and materials and for checking and measuring works and materials. 

The Engineer or any Authorized Assistant of the Engineer shall have power to give notice to the 

successful e-tenderer or to his Supervisors of non-approval of any work, or materials, and such work 

shall be suspended or the use of such materials shall be discontinued. The work from time to time be 

examined by the Engineer or the Engineer’s Assistant but such examination shall not in any way 

exonerate the successful e-tenderer from the obligation to remedy any defects due to materials or 

workmanship not in accordance with the contract which may be found to exist at any stage of the 

work or may appear within the defects liability period mentioned in clause20. 

 

3. SCOPE OF THE CONTRACT 

 

The successful e-tenderer shall carry out and complete the works in every respect in accordance with 

this contract and in accordance with the directions of the Engineer and to the satisfaction of the 

Engineer and the Museum/Centre. The Engineer may from time to time issue further drawings 

and/or written instructions, detailed directions and explanations in regard to: 

 

(a) The variation or modification of the design, quality or quantity of works for the addition or 

omissions or substitution of any work. 

(b) Any discrepancy in the drawings or between the schedule of quantities and/or drawing and/or 

specifications. 
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(c) The removal from the site of any material brought therein by the successful e-tenderer and the 

substitution of any other materials there from. 

(d) The removal and/or re-execution of any works executed by the successful e-tenderer. 

(e) The dismissal from the works of any persons employed thereupon. 

(f) The opening up for inspection of any work covered up. 

(g) The amending and making good of any defects under Clause20. 

The successful e-tenderer shall comply with and duly execute any work comprised in such 

instructions, detailed directions and explanations, provided always that if the Engineer’s instructions 

involved variations from the priced Schedule of Quantities, such instructions shall be issued by the 

Museum/Centre and the successful e-tenderer shall take the action stipulated in Clause 33. 

 

If the work shown on any such further drawings or detailed drawings or that may be necessary to 

comply with any such instructions, directions, or explanations be in the opinion of the successful e-

tenderer, extra to that comprised in or reasonably to be inferred from the contract he shall before 

proceeding with such work, give notice in writing to this effect to the Engineer, and in the event of 

his not doing so three days before the commencement of such work the successful e-tenderer shall 

not be entitled to any allowance in respect of any such extra work. But if such notice has been duly 

given and the Engineer and the successful e-tenderer, fail to agree as to whether or not there is any 

extra, then if the Engineer decides that the successful e-tenderer is to carry out the said work, the 

successful e-tenderer shall do so accordingly, and the question whether or not there is any extra and 

if so, the amount thereof shall failing agreement be settled by the Arbitration as provided in Clause 

43 on a reference being made by the successful e-tenderer. 

 

4. SCOPE OFWORK 

 

Even if not specifically mentioned in the schedule of quantities, the successful e-tenderer shall be 

deemed to have allowed necessary material, labour, tools and plants etc. required for satisfactory 

completion of the items of work as indicated in drawings and description given in the specifications, 

which are attached herewith unless the item specifies labour only or otherwise. Rates quoted also 

apply for work in patches, strips, small or large areas, and for different shapes and in different sizes 

and in different planes (Horizontal/vertical or inclined). 

 

5. INSPECTION OFSITE 

 

The e-tenderer must visit site before giving e-tender and must get acquainted with the 

working conditions. 

 

The e-tenderer shall examine all specifications, e-tender conditions and drawings before e- 

tendering for the works. 

 

The e-tenderer shall obtain all information relating to local regulations, bye-laws, application of any 

and all laws relating to his work or profession. No additional claims shall be admissible on this 

account. 

 

6. WATER, ELECTRICITY AND GODOWN 
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The successful e-tenderer shall construct at the site, at his cost, temporary cement godown if 

required within the mobilization time as described in NIT Clause 23, of appropriate size suitable for 

proper and safe storage of 3 months’ consumption of cement. They will also arrange at their own 

cost supply of water and electric power at site required by them for construction. 
 

7. SUCCESSFUL e-TENDERER TO PROVIDE EVERY THING NECESSARY 

 

The successful e-tenderer shall provide everything necessary for the proper execution of the works 

according to the true intent and meaning of the drawings and specifications and bill of quantities 

taken together, whether the same may or may not be particularly shown on the drawings or described 

in the specifications or included in the bill of quantities, provided that the same is to be reasonably 

inferred there from and if he finds any discrepancy in the drawings, or between the drawings and 

specifications and bill of quantities, he shall immediately refer the same to the Engineer who shall 

decide which shall be followed. Figured dimensions shall be followed in reference to scale. 

 

The Successful e-tenderer shall supply, fix and maintain at his cost during the execution of any 

works, all the necessary centering, scaffolding, staging, planking, timbering, shuttering, shoring, 

pumping, fencing, boarding, watching and lighting by night as well as by day required for the proper 

execution and protection of the public and the safety of any adjacent roads, streets, cellars, vaults, 

eves, pavement, walls, houses, buildings and all erections, matters or thing, and they shall take down 

and remove any or all such centering, scaffolding, etc. as occasion shall require or when ordered to 

do so and shall fully reinstate and make good all matters and all things disturbed during the 

execution of the works to the  satisfaction of the Engineer before a Virtual Completion Certificate is 

issued. 

 

The Successful e-tenderer shall make his own arrangements for laying temporary water and 

electrical power lines including excavation if necessary so as not to cause any obstructions along 

locations approved by the Engineer. The water supply lines, hose pipes, electrical lines, underground 

or overhead etc. belonging to them should not cause damage to the property of the museum/centre 

including gardens, plants, flowers, hedges, flower pots in the Campus etc. Any expenditure incurred 

by the museum/centre due to damage so caused shall be debited to the Successful e-tenderer’s 

account. It is their complete responsibility to ensure that the garden area and its approaches and other 

areas not allocated to them are not encroached upon by their men and materials. They have to 

provide a fence at their cost to 

confine the activities of construction, labour and materials, to the construction area as approved by 

the Engineer or his representative. 

 

The bitumen carpeted road in front of museum/centre’s office, science and exhibits laboratory, stores 

and workshop or garden paths and defined areas will not be allowed to be used by their labour, 

materials, trucks and other modes of transport system. Their labour is not allowed to use Campus 

grounds for baths, calls of nature etc. 

 

The museum/centre shall on no account be responsible for the expenses incurred by the successful e-

tenderer for hired ground or electric power or water obtained from elsewhere. 

8. DRAWINGS & DESIGNS ETC. 
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Contract drawings are diagrammatic but shall be followed as closely as actual construction permits. 

Any deviations made shall be in conformity with the architectural and other service drawings. 

Architectural drawings shall take precedence over electrical and other service drawings as to all 

dimensions. 

 

Successful e-tenderer shall verify all dimensions at site and bring to the notice of the Engineer all 

discrepancies or deviations noticed. The Engineer’s decision shall be final and binding. 

 

All drawings issued by the Museum/Centre are the property of the Architects and shall not be lent, 

reproduced or used on any other works than intended without the written permission of the 

Architects. 

 

Large size details and manufacturer’s dimensions for materials to be incorporated shall take 

precedence over small scale drawings. 

 

One complete set of drawing, specifications and schedule of quantities shall be furnished by the 

Engineer to the successful e-tenderer and the Engineer shall furnish, within such time as he may 

consider reasonable, one copy of any additional drawing which in his opinion may be necessary for 

the execution of any part of work. Such copies shall be kept on the works, and the Engineer and his 

representatives shall at all reasonable times have access to the same and they shall be returned to the 

Engineer by the successful e-tenderer before the issue of the certificate for the balance of this 

account under the contract. 

 

Museum/Centre will make all efforts to give all drawings, designs, decision etc. from time to time 

and the successful e-tenderer shall make timely requests for the same. No claim whatsoever shall 

however be entertained for compensation for the delay in supply of drawings, designs, decisions, 

running payments, etc. from the Successful e-tenderer. Drawingsshownatthetimeofissueofe-

tendersandformingpartofthecontractshall indicate scope of work and drawings issued subsequently 

during the execution of work shall be deemed to be drawings elaborating the basic scheme. If any 

detailed drawings show an item for execution, which in the opinion of the successful e-tenderer is 

not covered under the items of the contract, he shall immediately refer it to the Engineer, for final 

decision. Decision of the Engineer as to whether it is an extra item or not or whether it is covered by 

contracts and if not what extra rate should be paid shall be final and binding on both the parties to 

the contract i.e. Museum/Centre and the Successful e-tenderer. 

 

9. REFERENCE DRAWINGS & SHOP DRAWINGS  

 

Reference Drawings 
The Successful e-tenderer shall maintain one set of all drawings issued to him as reference 

drawing. These shall not be used at site. 

All corrections, deviations and changes made at the site shall be shown on these reference drawings 

for incorporation in the completion drawings. All changes to be made shall be initiated by the 

Engineer. 

 

Shop Drawings 
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The Successful e-tenderer at his own cost shall submit to the Engineer as well as to the Architect 

four copies of shop drawings related to structural steel work, Aluminium door/window, bar bending 

schedule, Electrical work, Air conditioning work etc. for approval. 

 

10. SCHEDULE OF RATES ANDSPECIFICATIONS 

 

Specifications as attached herewith shall be applicable. However, the e-tenderer shall include in his 

rates all such items of work which are not specifically included in the e-tender schedule but are 

required to be executed to complete the works in accordance with the drawings, specifications etc. 

The Museum/Centre is not bound to follow the practice and mode of measurements followed by 

other departments. 

 

11. ERROR IN SCHEDULE OF QUANTITIES, IFANY 
 

Should any error appear in the bill of quantities, other than the E-tenderer’s prices and calculation, it 

shall be rectified by the Engineer after informing the Museum/Centre. Such variation shall constitute 

a deviation of the contract and shall be dealt with as hereinafter provided. 

 

12. NOMENCLATURE OFITEM 

 

Nomenclatures of the items of works mentioned in the priced schedule are only a brief description of 

the work. The work shall have to be executed in accordance with the specifications for the work to 

the satisfaction of the Engineer of the work. Any omission in description will not absolve the 

successful e-tenderer from his responsibilities to complete the work in a satisfactory manner. 

 

13. METRICUNITS 

The bills of quantity indicate the unit of Metric system. The mode of measurement of different items 

of work shall be as per details contained in specification and special conditions, with the equivalent 

of the units mentioned therein in Metric System. 

 

14. CPWD/PWD SPECIFICATIONS AND I SCODES 

 

CPWD/PWD specifications & relevant I.S. Code of practice shall be applicable, for all items of work. 

 

15. ORDER OF PRECEDENCE 

If any discrepancy is noticed between the conditions and specifications, drawing etc. the 

following would be the order of precedence: 

(a) Schedule of Quantities. 

(b) Notice Inviting E-tender(NIT) 

(c) General Conditions of Contract(GCC) 

(d) Drawings and notes thereon. 

(e) Specifications for General Building (civil works) Sanitary and Plumbing, Electrical Installation, 

Air-conditioning, Acoustic Treatment, Furniture making and/or Wood Paneling, Elevators and 

Escalators, etc. 

(f) CPWD/PWD Specifications & I.S. codes. 
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16. SETTING OUT WORK ETC. 

 

(a) The successful e-tenderer at his own expense shall set out the works and shall be responsible for 

the true and perfect setting out of the same and for the correctness of the positions, levels, 

dimensions and alignment of all parts thereof. If at any time any error shall appear during the 

progress of any part of the work, the Successful e-tenderer shall at his own expense rectify such 

error if called upon to the satisfaction of the Engineer. 

 

(b) All soil, filth, or other matter of an offensive nature taken out of any trench, sewer, drains, 

cesspool or any other place shall not be deposited on the surface, but shall be at once carted 

away by the Successful e-tenderer to some pit or place to be provided by him. 

 

17. MATERIALS 

 

All materials used for this work shall be conforming to the Specifications. As far as practicable, 

materials shall conform to the latest Indian Standards as amended from time to time. All materials 

used on the project shall be approved by the Engineer before use. Successful e-tenderer may be 

required to purchase such materials of particular make or from a particular source if in the opinion of 

Engineer, the same is necessary and is required for the proper and reasonable compliance of the 

specifications and in the interest of better quality of work. The fittings and accessories to be used in 

the work shall be presented for approval well in advance. Approved fittings shall be kept in the 

office of the Engineer in a mounted lockable board, to be approved by the successful-tenderer. 

 

(a) Storage of Materials 

 

All materials shall be stored in a proper manner protected from natural elements so as to avoid 

contamination and deterioration. Successful e-tenderer’s store shall be open to inspection by the 

Engineer at all reasonable hours. Locations of stores and storage yards shall be approved by the 

Engineer prior to construction or occupation. Successful e-tenderer shall take adequate 

protection of the materials against fire and other calamities. 

All watch and ward staff for his work shall be appointed and maintained by the Successful e-

tenderer at his own expense. 

 

(b) Inspection and Testing of Materials 

 

The Successful e-tenderer at his own expense shall make all necessary arrangements for 

carrying out tests on materials as required by the Engineer. He shall also be required to produce 

manufacturer’s test certificates for the materials supplied by him whenever required by the 

Engineer. The tests carried out shall be as per the relevant Indian Standards in approved 

laboratories. The Museum/Centre reserves the right to appoint the testing authorities. 

 

 

 

18. FAULTY MATERIALS ANDWORK 

 

(a) The Engineer shall during the progress of the work has power to order in writing from time to 

time the removal from the work, within such reasonable time or times as may be specified in the 
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order, to any materials and/or workmanship which in the opinion of the Engineer are not in 

accordance with the specifications or the instructions of the Engineer. The substitution of proper 

materials or any workmanship and the removal and proper re-execution of any work executed 

with materials or workmanship not in accordance with the drawings and specifications or 

instructions shall have to be forthwith carried out by the Successful e-tenderer at his own cost 

upon receiving such order. In case of default on the part of the Successful e-tenderer to carry out 

such order the Museum/Centre shall have the power to employ any other persons to carry out the 

same and all the expenses consequent thereon or incidental thereto shall be borne by the 

Successful e-tenderer and shall be recovered from them by the Museum/Centre from any money 

due to or that may become due to the Successful e-tenderer or from the amount of retention 

money. 

 

(b) In lieu of rectifying the work not done in accordance with the contract the Engineer may, with 

the consent of the Museum/Centre allow such work to remain, and in that case may make 

allowance for the difference in value together with such further allowance for damage to the 

Museum/Centre as in their opinion may be reasonable. 

 

Provided always that nothing in this clause shall relieve the Successful e-tenderer from his 

liability to execute the works in all respect in accordance with those terms and subject to the 

conditions of this contract or from his liability to make good all defects. 

 

19. ACCESS 

 

The Museum/Centre or its representatives shall at all reasonable time have free access to the works 

and/or to the workshops factories or other places where materials are being prepared or 

constructed for the contract and also to any place where materials are lying or from which they are 

being obtained and the Successful e-tenderer shall give every facility to them for inspection, 

examination and testing of the materials and workmanship. Except the representative of Public 

Authorities and those mentioned above, no person shall be allowed on the works at any time 

without the prior written permission of the Engineer or the Museum/Centre. 

 

If any work is to be done at a place other than the site of works the Successful e-tenderer shall 

obtain prior written permission of the Engineer for doing so. 

 

20. DEFECT LIABILITY PERIOD AND DEFECTS AFTERCOMPLETION 

 

Defect Liability, Period shall be one year from the date of virtual completion of work, as certified 

by the Museum/Centre. Any defect, shrinkage or other faults, which may appear within the defect 

liability period, in the opinion of the Engineer, arising from materials or workmanship not in 

accordance with the contract or from failure to take due precautions, shall upon the directions in 

writing of the engineer and within such reasonable time as shall be specified therein be amended 

and made good by the Successful e-tenderer at his own cost. In case of default, the 

Museum/Centre may employ and pay any other person/persons to amend and make good such 

defect, shrinkage or other faults and all damage, loss and expenses consequent thereon or 

incidental thereto shall be made good and borne by the Successful e-tenderer. 
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Such damage, loss and expenses shall be recoverable from the Successful e-tenderer by the 

Museum/Centre or may be deducted by them from any money due or that may become due to the 

Successful e-tenderer. The Museum/Centre may also in lieu of such amendments deduct from any 

money due to the Successful e-tenderer, a sum to be determined by the Engineer equivalent to the 

cost of amending such works, and in the event of the amount retained under Clause 32 (the amount 

held as retention money) being insufficient, recover the balance from the Successful e-tenderer, 

together with expenses the Museum/Centre may have incurred in connection therewith. The 

Successful e-tenderer shall remain liable under the provisions of this clause notwithstanding the 

signing by the Engineer of any certificate or the passing of any bills. 

 

21. OPENING OF WORK 

 

(a) All works under or in course of execution or executed in pursuance of the contract shall at all 

times be open to the supervision of the Museum/Centre, Engineer or their representatives. 

 

(b) The Successful e-tenderer shall notify the Engineer in writing immediately after the trenches 

or excavations, as shown in the drawings, are executed or as soon as any ground is cut into 

which from unexpected causes, appears to need immediate attention. After notifying the 

Engineer he shall await instructions which shall be given within seven days of receipt of such 

notice. If the Successful e-tenderer puts in, any part of the foundations before he has notified 

the Engineer and received instructions, he shall be liable to reinstate all work that may 

subsequently at any time, be damaged on account of any defect or insufficient foundations. 

The Successful e- tenderer shall at the request of the Engineer, within such time as indicated 

by the Engineer, shall open up for inspection any other work and should the Successful e- 

tenderer refuse or neglect to comply with such request, the Museum/Centre through the 

Engineer may employ other workmen to open up the same. If the work has been covered up in 

contravention of Engineer’s instructions, or if on being opened up, be found not in accordance 

with the drawings and specifications or the instructions of the Engineer, the expenses of 

opening up and covering it up again, whether done by the Successful e-tenderer or such other 

workmen shall be borne by or be recoverable from the Successful e-tenderer or may be 

deducted from any money due or which may become due to the Successful e-tenderer or from 

the amount held as retention money. If the work has not been covered up in contravention of 

such instructions, and be found in accordance with said drawings and specifications or 

instructions, the expenses aforesaid shall be borne by the Museum/Centre and shall be added 

to the contract sum provided always that in the case of foundations or of any other urgent 

work so opened up and requiring immediate attention, the Engineer shall within seven days 

after receipt of written notice from the Successful e- tenderer that the Work has been so 

opened, make or cause to make the inspection thereof and at the expiration of such time if 

such inspection shall not so have been made, the Successful e-tenderer may cover the same 

and shall not be required to open it up again, except at the expense of the Museum/Centre. 

 

22. WORK IN SUBSOIL WATER / RAIN WATER /WATER 

 

If during execution of work, sub-soil water is met with, or water enters the working space due 

to rains or any other cause, the Successful e-tenderer shall do dewatering using pumps or 
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manual labour and also carry out additional work consequent thereupon, including shoring, 

strutting, work in liquid mud, sludge etc. without extra payment. 

 

23. HEIGHTS 

 

Successful e-tenderer’s rates shall include lifts upto all heights given in drawings or as required 

during execution. They should satisfy themselves for correctness and allow for variation if 

necessary. Nothing extra will be paid for additional lifts except where special items for lifts 

exist in schedule. E-tenderer shall include in his e-tender rates allowance for works at extra 

heights required for double or multiple staging, tall centering, scaffolding etc. for all items 

including extra labour if any. If any deviation from the contract drawings in respect of height is 

noticed by the e-tenderer in any subsequent working drawing issued to him during continuance 

of the works that must be brought to the notice of the Engineer (in writing) sufficiently before 

commencing execution of the work. The decision of the Engineer as to whether this will be an 

extra item or not or whether the Successful e-tenderer is entitled to get any extra payment or not 

for execution of this extra height will be final and binding. 

 

24. SCAFFOLDING, CENTERING &SHUTTERING 

 

The Successful e-tenderer shall use external scaffolding to ensure true line in vertical and 

horizontal planes. Centering, shuttering and scaffolding required for execution of this work 

may vary from single floor height to multi-floor heights, which may require multiple staging, 

scaffolding, centering and shuttering. Since the payments will be made to the successful e-

tenderer at net quoted rates, irrespective of the heights involved the e-tenderers must see and 

study the drawings carefully before e-tendering their rates. 

 

25. GLAZING 

 

If glass of required thickness is not available in the market the successful e-tenderer shall have 

to use next higher thickness available without any extra payment. Rate for glazing shall include 

for providing and fixing either clear or frosted glass as shown in drawings or as directed by the 

Engineer. 

 

26. WOOD WORK 

 

Sizes mentioned in schedule of quantity or in drawings are the finished sizes. Successful e-

tenderer shall allow necessary increase in sizes for planning required. In case the sizes of 

wooden members fixed are less than the one shown in the drawing schedule of quantity 

allowing for tolerance, payment will be made for actual size used at site. 

Theratequotedshallalsoincludetheallowanceforcurvedortaperedoranyother shape of the wooden 

member. Wherever the wooden member abuts against masonry/RCC work, all the unexposed 

surfaces of wood work shall be required to be treated with two coats of suitable anti- termite 

paint. E-tenderer’s rates shall include application of two coats of anti-termite paint. 

 

27. SITE CLEARANCE AND CLEANUP 

The Successful e-tenderer shall, from time to time clear away all debris and excess materials 
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accumulated at the site. 

After all fixtures, equipment and appliances have been installed and commissioned, they shall 

clean up the same and remove all plaster, paints, stains, stickers and other foreign matter of 

discoloration leaving the construction in ready to use condition. 

On completion of all works they shall demolish all temporary storages put up by them, remove 

all surplus materials and leave the site in a broom clean condition. 

 

28. RATES 

The rates quoted by the Successful e-tenderer shall be paid at net rates. He should include in his 

rates allowance for increase or decrease in the prices due to market fluctuation. He shall not be 

entitled to any separate amount on account of GST, freight, and any other taxes as may 

be applicable etc., which are in force or will be enforced or enhanced by Government or 

local bodies during contract period or after e-tendering. Accepted e-tender rates shall not be 

changed due to changes in wages of labour either. 

 

29. QUANTITIES 

 

All the quantities given in schedule of quantities are provisional. The e-tenderers shall be 

deemed to have given Balanced Rates for each item, irrespective of the quantities given. Also 

irrespective of variation in quantities to any extent the e-tenderer shall be paid at accepted 

contract rates only. Museum/Centre reserves the right to increase or decrease quantities to any 

extent. 

 

30. SECUREDADVANCE 

 

(a) The Successful e-tenderer shall not be entitled to be paid for the materials brought to site, 

which remains unused or unfixed. The Engineer, with the concurrence of the 

Museum/Centre may pay an advance upto 85% of the cost of such material as calculated 

from the respective e-tender item. When in any certificate, of which the Successful e-

tenderer has received payment the value of material at site has been included, such 

materials shall become the property of the Museum/Centre but the Successful e-tenderer 

shall be liable for any loss or damage to any such material. They shall furnish an indemnity 

bond in the prescribed form along with their claim for advance against materials brought to 

site for bona fide use in specific items under the schedule of quantities. 

(b) The secured advance so paid shall be adjusted in the running account bills as and when 

the materials are used subject to wastage. 

 

(c) If the specification or schedule of quantities of the work provided use of any special 

description of materials to be supplied by the Museum/Centre or it is required that the 

Successful e-tenderer shall use certain stores to be provided by the Museum/Centre, such 

materials and stores and the price to be charged therefore as hereinafter mentioned, being 

so far as practicable for the inconvenience of the Successful e-tenderer but not so as in any 

way to control the meaning or effect of this contract, the Successful e-tenderer may be 

supplied with such materials and stores as and when required from time to time to be used 

by him for the purpose of the Contract only, and the value of the full quantity of material 
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and stores supplied at the rates specified in the said schedule appendix memorandum may 

be set off or deducted from any sum then due or thereafter to become due to the Successful 

e- tenderer under the contract or otherwise, or from the retention money or against the sale 

proceeds thereof, if the same is held up in Government Securities, the same or sufficient 

portion thereof being in this case sold for the purpose. All materials supplied to the 

Successful e-tenderer by the Museum/Centre shall remain absolute property of the 

Museum/Centre. The Successful e-tenderer shall be fully responsible for their storage and 

maintenance and shall not on any account remove those from the site of the work. The 

material shall at all times be open to inspection by the Engineer and/or the Museum/Centre. 

At the time of the completion of work or termination of the contract, or even earlier if so 

required by the museum/centre, the same shall be returned to them. The successful e-

tenderer shall not be entitled to return any such material unless the same is, in the opinion 

of the Engineer of the Museum/Centre in perfectly good condition; and shall have no claim 

for compensation on account of any such materials so supplied to him as aforesaid being 

unused by him or for any wastage in or damage to any such materials. 

 

(d) Owing to restriction in obtaining certain materials from the market, the Museum/Centre 

may undertake to supply certain materials at specified rates as stated in the appendix. In 

case of delay in supply of these materials by the Museum/Centre, the Successful e-tenderer 

is required to keep himself in touch with the day to day position regarding the supply of 

such materials from the Museum/Centre and to adjust the progress of the work in a manner 

that his labour do not remain idle, nor thereby lodge any claim due to or arising out of 

delay in obtaining such materials. No claim whatsoever shall be entertained by the 

Museum/Centre on account of delays in supply of these materials. 

 

(e) The Successful e-tenderer shall ensure that only the required quantities of materials are got 

issued and the surplus quantities of materials, if in good condition, shall be taken by the 

Museum/Centre at the rates fixed in the Appendix. 
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(f) Essentiality Certificates/Permits/Recommendation Letters for materials available at 

controlled rates etc. would be given by the Museum/Centre, if required by the successful e-

tenderer. It will, however, be their responsibility to obtain materials against the certificates 

or otherwise, and no claim on this account or any extension of time for completion of 

works will be entertained by the Museum/Centre. The Successful e-tenderer shall use 

materials thus procured exclusively in this work and for misuse, if any, he shall be solely 

responsible. 

 

31. RETENTION OFMONEY 

 

This shall mean and be 10% of the total cost of work awarded or the gross value of the work as 

paid for against this contract whichever is greater including the initial earnest money, 

performance guarantee and shall be recovered from the running bills.  In case of termination of 

contract, this retention money shall be forfeited and amount necessary to make up this amount 

shall be recovered from the money due to the successful tenderer under this contract, or any 

other contract. 

50% of the retention money will be refunded to the successful tenderer after six months of 

virtual completion of work and after the successful tenderer has rectified all the defects pointed 

out to him. 
 

32. AUTHORITIES, NOTICES ANDPATENTS 

 

The successful e-tenderer shall confirm to the provision of any Act of the Legislature relating to 

the works, the Regulations and Bye-Laws of any corporations and of any electric and other 

Companies and/or authorities with whose systems the structure is proposed to be connected, 

and shall, before making any variation from the drawings or specifications that may be 

necessitated by so conforming, give to the Engineer written notice, specifying the variation 

proposed to be made, and the reason for making it, and apply for instructions thereon. If 

compliance with this clause involves any extra work not included in this contract, he shall 

specify these items of work and the allowance or extra payment required on their account. In 

case he shall not, within seven days, received such instructions, shall proceed with the work, 

conforming to the provision and/or regulation of bye-laws in question. 

 

The amount claimed as an extra or whether there is an extra or not shall be decided by the 

Engineer and will be subject to arbitration clause if so required. 

The successful e-tenderer give all notices required by the said regulations or bye-laws to be 

given to any authority and pay to such authority or to any public office all fees that may be 

properly chargeable in respect of the works and lodge the receipts with the bill. 

 

The successful e-tenderer shall indemnify the Museum/Centre against all claims in respect of 

patent rights, and shall defend all action arising from such claims and shall himself pay all 

royalties, licence fees, damages, cost and charges of all and every sort that may be legally 

incurred in respect thereof. 

 

 

 

33. DEVIATIONS 
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The successful e-tenderer may when authorize and when directed, in writing by the Engineer 

with the approval of the Museum/Centre add or omit or vary the works shown upon the 

drawings, or described in the specifications, or included the bill of quantities, but they shall 

make no addition, omission or variation without such authorization or direction. A verbal 

authority direction by the Engineer shall, if confirmed by him in writing within seven days, be 

deemed to have been given in writing. 

 

No claim for an extra shall be allowed unless it shall have been executed under the provisions 

of Clause 33 or by the authority of the Engineer with the concurrence of the Museum/Centre as 

therein mentioned. Any such extra if herein referred to, as an authorized extra shall be governed 

by Clause 35. No variation i.e. additions or substitutions shall vitiate the contract. 

 

34. PRICE FORDEVIATIONS 

 

Deviations shall be valued at the net rates contained in the E-tenderers’ original e- tender or 

where the same may not apply direct at rates analogous to the prices therein contained. If the 

altered, additional or substituted work included any class of work for which no rate is specified 

in the contract, then the Successful e-tenderer shall within seven days of the date of receipt of 

the order to carry out the work, inform the Engineer with a copy to the Museum/Centre the rate 

which he intents to charge for such class of work with proper analysis. In the event of his not 

doing so, within a reasonable time before the commencement of such work, he shall not be 

entitled to any allowance or payment in respect of any such extra work. When such notice has 

been duly given, the Engineer with the consent of the Museum/Centre may agree to such a rate 

but if the Engineer does not agree to this rate, the Engineer may cancel his order to carry out  

such class of work and arrange for it to be carried out departmentally or through any other 

agency or in such a manner as he may consider advisable or he may decide that the Successful 

e-tenderer shall carry out such items of work and in such case he shall only be entitled to be 

paid in respect of the work carried out or expenditure incurred by him according to such rate or 

rates as shall be fixed by the Engineer which will, however be subject to the Arbitration Clause. 

However, in respect of the rates for extra/new items, if there are any, the opinion of the 

Engineer as to whether it is an extra item or not, and if so, what rates should be paid shall be 

final and binding on the successful e-tenderer shall be derived from contract items so far as 

applicable and the rates which cannot be derived from contract will be fixed on the basis of 

actual cost of materials and labour, plus 15% as successful e-tenderers’ overheads and profits 

on all trades except on the cost of materials supplied departmentally. 

Successful e-tenderer shall not claim any idle and remobilization charge for interim delay due 

to late decision by the Museum/Centre. Such legitimate interim delays shall however be 

considered for extension of time, if any. Furthermore, they shall submit analysis of rates with 

justifications for claiming extra on any deviation item at least 45 days prior to the probable 

date of execution of the referred item. 

 

 

 

 

35. MEASUREMENTS 
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In case of dispute between the successful e-tenderer and the Museum/Centre as to under which 

item a particular work is to be measured the decision of the Engineer shall be final and binding 

on both the parties to the contract. If for any items, the mode of measurements is not specified 

the decision of the Engineer about the mode of measurement shall be final and binding on both 

the parties to the contract. 

 

36. PREPARATION OF RUNNING AND FINALBILLS 

 

Minimum value of work for interim certificate shall be Rs. one lakh (or less at discretion of the 

Museum/Centre) but not more than one running bill, in a fortnight, if paid separately. 75% 

advance bill against work done but unmeasured and adjustable fully in the next running bill 

may be certified by the Engineer, at his discretion in the interest of the work. The Engineer or 

his representative shall take measurements in presence of Successful e-tenderer’s representative 

and record them in the Measurement Book from time to time and shall prepare abstract for 

running and final bill, including recovery statements. The bill abstract shall be prepared on 

standard CPWD form on the basis of abstract of quantities prepared by the Engineer in 

triplicate. The Successful e- tenderer should sign the bill and Measurement Book with the 

remark “Measurement and bill accepted”. However, in the final bill, the successful e-tenderer 

shall have to certify – “The bill is accepted in full and final settlement of all claims and 

demands against this work”. In case a large amount is blocked in the final bill pending 

technical/audit check, advance up to the extent of 75% of net final bill amount may be paid to 

the successful e-tenderer, with the approval of the Engineer at his direction even after the 

completion date is over. The recovery from Running Account Bills for the materials issued by 

the Museum/Centre shall be made on the basis of the quantity consumed in the work as 

assessed by the Engineer, giving a due allowance for wastage. The Successful e-tenderer shall 

submit once a month a statement showing the materials received, consumed and the balanced 

carried over to the subsequent month so that a watch could be maintained on the material. 

 

37. CERTIFICATES AND PAYMENTS 

 

(a) The Engineer may from time to time intimate in writing to the Successful e- tenderer that 

he requires the works to be measured and they shall attend or send qualified agent to assist 

the Engineer or the Engineer’s representative in taking such measurements, and 

calculations and to furnish all particulars or to give all assistance required by the Engineer. 

Should they not attend or neglect or omit to send such agent then the measurement taken by 

the Engineer or approved by him shall be taken to be correct measurements of the work 

unless objected to within one month of their being recorded in the measurement book or 

books. Such measurements shall be taken in accordance with the mode of measurements 

mentioned in the specifications. 

(b) The Successful e-tenderer or his agents may at the time of measurement take such notes of 

measurements as they may require. 

(c) The Engineer or his authorized representative will issue on the basis of necessary 

measurement interim valuation certificates to the Successful e-tenderer in respect of items 

of work, rates for which exist in the priced schedule of quantities or have been 

subsequently agreed upon between the parties, and shall send the measurement books and 

the valuation certificates to the Museum/Centre. The Successful e-tenderer shall be entitled 
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under these certificates of the Engineer to payments, within 15 days from the date of each 

certificate, unless objected as provided in sub-clauses (a) & (b) at the rate of maximum 

90% of the value of work so executed and the balance being retained towards retention 

money subject to a maximum of Rs. 5.00 lakhs. The engineer shall issue such certificates 

within fifteen days of notice from the Successful e-tenderer provided measurements have 

been taken and the value of the work done since last payment exceeds the amount stated in 

the appendix and not more than one certificate is required in a fortnight, provided always 

that the issue by the Engineer of any certificate during the progress of the work or after 

their completion shall not have any effect as a certificate of satisfaction or relieve the 

Successful e-tenderer from his liability under Clause 20 and 21. Provided all defects are 

removed and the retention money is not forfeited or has not become liable to be forfeited 

under this contract, 50% of the amount under retention money shall be refunded without 

interest within three months of the date of virtual completion of the works and the balance 

after the defect liability period is over or the final bill is passed for payment whichever is 

later. 

(d) All intermediate payments shall be recorded as payments by way of advance against the 

final payment only and not as payment for work actually done and completed. The final bill 

shall be submitted by the Successful e-tenderer within 3 months of the date fixed for 

completion of the work. 

The measurement of the work taken by the Engineer or his representatives after one week’s 

notice to the Successful e-tenderer shall be final and binding on him unless objected to 

within one month of their being recorded in the measurement books. 

(e) The Museum/Centre may in consultation with the Engineer, but absolutely at his discretion, 

make an advance payment on account, which will be merged in the next intermediate 

payment, based on measurements. 

(f) Advance for materials brought to site: The Successful e-tenderer shall execute a bond in 

favour of the Museum/Centre in the prescribed format attached hereto for each advance or 

intermediate payment received by him. If the Successful e-tenderer commits any default in 

the terms of the said bond and he fails to pay the bond amount, the Museum/Centre shall 

have the power to: 

(i) Seize and utilize the said materials or any part thereof for the completion of the works. 

(ii) Remove and sell by public auction the materials seized or any part thereof, and out of 

the proceeds of the sale, retain all sums repayable to the Museum/Centre together with 

interest thereon at the rate prescribed by Govt. of India from time to time for capital 

outlays. 

(iii) Deduct all or any part of moneys owing from out of the retention money or any other 

sum or sums due to the Successful e-tenderer under this agreement. 

(g) The Successful e-tenderer agrees that before final payment shall be made on the contract, 

he will sign and deliver to the Museum/Centre either in the measurement books or 

otherwise as required, a valid release and discharge certificate from any and all claims 

and demands whatever from the Museum/Centre for all matters arising out of or 

connected with the contract. 

 

38. TIME AND DAMAGES FOR NON-COMPLETION OF WORK INTIME 

 

(a) All the construction works shall progress strictly as per the enclosed CPM/PERT/BAR 
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CHART. If, however, the Successful e-tenderer desires some minor modifications in the 

same he may apply to the Museum/Centre within mobilization time and before execution of 

the agreement indicating the reasons for which changes are required. The Museum/Centre 

may after scrutiny, agree to the modifications suggested if the reasons cited by the 

successful e-tenderer are considered valid. The decision of the Museum/Centre in this 

respect will be final and binding. The modifications, if any, are to be incorporated in the 

CPM/PERT/BAR CHART and this will form a part of the agreement. 

(b) The starting time specified for carrying out of the work as entered in the CPM/PERT/BAR 

CHART shall be reckoned from the date of issue of the Letter of Intent. The date of 

completion or such date as is duly extended under Clause 40 shall be strictly observed by 

the Successful e-tenderer. The work shall, throughout the stipulated period of the contract, 

be proceeded with all diligence (Time being deemed to be the essence of this Contract) by 

the successful e-tenderer strictly according to the CPM/PERT/BAR CHART which is a part 

of this agreement. 

(c) At any stage during the execution of the work if the work lags behind the target indicated in 

the CPM/PERT/BAR CHART for reasons directly attributable to the Successful e-tenderer, 

he shall be liable to pay as agreed liquidated damages equivalent to half percent of the total 

cost of work awarded every week for the period the work lags behind the CPM/PERT/BAR 

CHART subject to a maximum of 10% of the total value of work, awarded or gross value 

of work done, whichever is greater. 

(d) In the event of Successful e-tenderer’s inability to complete the construction work by the 

scheduled date of completion, the Museum/Centre shall have the right to terminate the 

contract as per Clause 42 or allow the successful e-tenderer to continue and complete the 

work within specific date. In the latter case, during the period of continuation, the 

successful e-tenderer shall pay as agreed liquidated damage equivalent to one per cent of 

the total cost of work awarded for every week that the work remains unfinished subject to a 

maximum of 10% of the total value of work awarded or gross value of work done, 

whichever is greater. 

 

39. EXTENSION OFTIME 

 

If the successful e-tenderer shall desire an extension of time for completion of the work on 

the grounds of his having been unavoidably hindered in its execution and for reasons not 

attributable to him on the following grounds: - 

(a) by reason of any exceptionally inclement weather like Cyclone, severe flood etc., normal 

monsoon shall not be considered a valid reason for extension of time, 

(b) by reason of proceedings taken or threatened by, or legal disputes with adjoining or 

neighboring owners, 

(c) due to delay in the work of other agencies or tradesman engaged or nominated by the 

museum/centre: if such delay is directly responsible for delay in execution of this work, 

(d) by reason of any general strike or lockout affecting the building made, strike or any kind of 

labour trouble in successful e-tenderer’s own organisation shall not be a valid reason for 

extension, 

(e) in the event of delay in execution of work wholly attributable to delay in supply of 

drawings by Architect or Museum/Centre in spite of request from the successful e- tenderer 

well in advance, he shall apply in writing to the Engineer within seven days of the date of 
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the hindrance on account of which he desires such extensions as aforesaid and the engineer, 

with the consent of the Museum/Centre may if reasonable ground be shown therefore allow 

such extension of time, if any, be necessary or proper, 

(f) in case of the total value of the work exceeds the total value of the e-tender owing to 

deviation in quantities or extra items, the successful e-tenderer will be entitled to ask for 

extension of time in proportion to the increased value of work. Increase in value of work 

due to escalation as per Clause 30 shall not be a valid reason for extension of time. 

(g) No extension of time shall be given to the successful e-tenderer for non-supply or delay in 

supply of cement and/or steel as per Clause 56. The successful e-tenderer hereby agrees 

that extension of time requested for by him and granted by the Museum/Centre shall be 

treated as an extension of time allowed to them without any claim for compensation or 

damages for any reasons whatsoever including those for which the extension is granted. 

If an extension of time is granted by the Museum/Centre for reasons of delay not 

attributable to the successful e-tenderer as indicated above, then the escalation clause will 

remain in force and the successful e-tenderer will be entitled to receive extra payments for 

variation in prices and wages subject to the ceiling limit of 20% of the total value of work 

as indicated in Clause30. 

However, the museum/centre in the interest of work is, allows any extension of time for 

reasons of delay directly attributable to the successful e-tenderer, the escalation clause 

(Clause 30 of conditions of contract) will not remain in force during such extended period. 

 

40. SUSPENSION OF WORK BY THE SUCCESSFULE-TENDERER 

 

If the successful e-tenderer suspends the works without obtaining extension of time or in the 

opinion of the Engineer neglects or fails to proceed with due diligence in executing his part of 

the contract or if he makes default more than once in the manner mentioned in Clause 20 above 

the Museum/Centre or the Engineer shall have power to give notice in writing to the successful 

e-tenderer requiring that the works be proceeded with reasonable speed and output must be 

commensurate with the CPM/PERT/BAR CHART. Such notice shall specify the act of default 

on the part of the successful e- tenderer. After such notice has been given the Successful e-

tenderer shall not be at liberty to remove from the site of work or from any ground continuous 

thereto any plant or materials belonging to him which had been placed thereon for the purpose 

of the work, and the Museum/Centre shall have a lien upon all such plants and materials to 

subsist from the date of such notice being given, until the notice have been complied with. 

Provided always that such lien shall not under any circumstances subsist after the expiration of 

thirty-one days from the date of such notice being given, unless the Museum/Centre has entered 

upon and taken possession of the works and site and of all such plants and materials until the 

works have been completed under the power hereinafter conferred upon it. If the 

Museum/Centre exercises the above power it may engage any other agency to complete the 

works or finish the works departmentally and exclude the successful e-tenderer, his agents and 

servants from entry upon or access to the same except that the successful e-tenderer or any one 

person appointed in writing by him and accepted by the Museum/Centre may have access at all 

reasonable times during the progress of works to inspect, survey and measure the works. Such 

written appointments marked with Museum/Centre’s consent or a copy thereof shall be 

delivered to the Engineer before the person so appointed comes to the works. The 

Museum/Centre shall take such steps as, in the opinion of the Engineer may be reasonable and 
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necessary for completing the works without undue delay & expense, using for that purpose the 

plants and materials above mentioned, in so far as they are 

suitableandadoptedtosuchuse.UponthecompletionoftheworkstheEngineershallcertify the amount 

of expenses properly incurred, consequent on the incidental to the default of the successful e-

tenderer as aforesaid, in completing the works by other persons. Should the amount so certified 

as the expenses properly incurred, including Museum/Centre’s overhead if the works were 

carried out departmentally, be less than the amount which would have been due to the 

Successful e-tenderer upon the completion of the works by him, the difference shall be paid to 

the Successful e- tenderer by the Museum/Centre. Should the amount of the former exceed the 

later, the difference shall be paid by the Successful e-tenderer to the Museum/Centre. The 

Museum/Centre shall not be liable to make any further payment or compensation to the 

Successful e-tenderer for or on account of the proper use of the plants for the completion of the 

works under provisions hereinbefore contained other than such payment as is included in the 

contract price. After the works have been so completed by persons other than the successful e-

tenderer under the provisions hereinafter contained, the Museum/Centre shall give notice to the 

Successful e-tenderer of such completion and may require him from time to time, before and 

after such completion, to remove his plants and likewise all such materials as aforesaid as may 

not have been used in the completion of the works, from the site. If such plants and materials 

are not removed within such reasonable time, the Museum/Centre may remove and sell the 

same, holding the proceeds, less the cost of the removal and sell, to the credit of the successful 

e-tenderer. The Museum/Centre shall not be responsible for any loss sustained by the 

successful e-tenderer from the sale of plants in the event of the successful e-tenderer not 

removing it after notice, or for any damage thereto or deterioration thereof in any event. 

41. DETERMINATION OF CONTRACT BY THEMUSEUM/CENTRE 

 

If the successful e-tenderer goes into liquidation, whether voluntary or compulsory or shall 

make an assignment or a composition for the benefit of the greater part, or shall enter into a 

Deed of Agreement with its creditors or if the Receiver of the Successful e- tenderer shall be 

unable, within fourteen days after notice to him requiring him to do so, to show to the 

reasonable satisfaction of the Museum/Centre that he is liable to carry out and fulfil the contract 

and if so required by the Museum/Centre to give reasonable security therefore or if the 

successful e-tenderer shall suffer execution to be issued or shall suffer any payment under this 

contract to be attached by or on behalf of any of the creditors or the Successful e-tenderer or 

shall assign, charge or encumber this charge or encumber this contract there under or shall 

neglect or shall fail to proceed to perform all or any of the act, matters or things by the contract, 

to be observed and performed by the successful e-tenderer for three clear days after written 

notice shall have been given the successful e-tenderer in manner, matter hereinafter mentioned, 

requiring the successful e-tenderer to observer perform the same or shall use improper material 

or workmanship in carrying on the works or shall in the opinion of the Engineer not exercised 

such due progress as stipulated in the enclosed CPM/PERT/BAR CHART forming part of this 

contract which would enable the works to be completed within the time agreed upon or shall 

abandon the contract, then, and in any of said cases, the Museum/Centre may notwithstanding 

any previous waiver, determine the contract by a notice in writing in which case the retention 

money (including the earnest money and the initial security deposit) and whether paid in one 

sum or deducted by installment shall stand forfeited and be absolutely at the disposal of the 

Museum/Centre. The Successful e-tenderer shall have no claim or compensation for any loss 
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sustained by him by reasons of his having purchased or procured any materials or entered into 

any engagements or made advances on account of or with a view to the execution of the work 

or the performance of the contract. The successful e-tenderer shall not be entitled to recover or 

be paid any sum for any work actually performed under the contract unless and until the 

Engineer will have certified in writing the performance of such work and the value of work 

payable in respect thereof and the successful e-tenderer shall only be entitled to be paid the 

value so certified. The certificate of the Engineer shall be based on measurements taken by him 

or under his supervision and with due notice to the Successful e-tenderer and on rates in the 

priced schedule or as subsequently communicated by the Engineer with the approval of the 

Museum/Centre, under this agreement except for arithmetical errors, shall be final and 

conclusive. The Successful e-tenderer must remove his plant, materials, scaffolding etc. from 

the site within 10 days (ten days) of the receipt of the notice from the Museum/Centre after 

which they will vest in the Museum/Centre who may, dispose them off as per Clause 41 by sale 

or auction on account of and at the risk of the successful e-tenderer who will have no claim for 

loss or compensation on this account. 

 

42. TERMINATION OF CONTRACT BY SUCCESSFULE-TENDERER 

 

If payment of the amount payable by the Museum/Centre under the certificate of interim 

payment issued by the Engineer in accordance with clause 38 shall be in arrears and unpaid for 

sixty days after notice in writing requiring payment of the amount shall have been given by the 

Successful e-tenderer to the Museum/Centre in manner hereinafter mentioned or if works be 

stopped for six months under the order of the Museum/Centre for any reason not connected 

with any default on the part of the Successful e-tenderer or by any injunction or other order of 

any court of law made for any reasons not connected with any such default on the part of the 

successful e-tenderer then and in any of the said cases the successful e-tenderer shall be at 

liberty to terminate the contract by notice in writing to the Museum/Centre and he shall be 

entitled to recover from the Museum/Centre payment for all works executed and for useful 

materials (but not plants) purchased for the purpose of the contract andis brought to the site. In 

arriving at the amount of such payment, the net rates contained in the successful e-tenderer’s e-

tender shall be followed, or where the same may not apply, rates proportional to the prices 

therein contained. Rates for materials may be determined by the Engineer on actual vouchers 

produced by the successful e-tenderer and/or prevailing market rates at the discretion of the 

Engineer. The Successful e- tenderer shall not be entitled to recover or be paid any sum for any 

work actually performed under the contract, unless and until the Engineer has certified in 

writing the performance of such work and the value payable in respect thereof and the 

successful e-tenderer shall only be entitled, to be paid the value so certified. The certificate of 

the Engineer shall be based on measurements taken by him or under his supervision after due 

notice to the successful e-tenderer and shall be final and conclusive except for arithmetical 

errors. The successful e-tenderer must remove his plant, materials, scaffolding etc. from the site 

within ten days or such time as may be extended by the Museum/Centre in writing, from the 

receipt of the notice from the Museum/Centre after which they will vest in the Museum/Centre 

who may dispose them off as per Clause 42 by sale or auction on account of and at the risk of 

the successful e-tenderer who will have no claim for loss or compensation on this account. 

 

43. ARBITRATION 
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(a) Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawing, and instructions hereinbefore mentioned 

and so to any question, claim right, matter or thing whatsoever, in any way arising out of or 

relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 

these conditions or otherwise concerning the works, or the execution of the same whether 

arising during the progress of the work or after the completion or abandonment thereof but 

excluding disputes on material and workmanship as per Clause 17 & 18 which is binding 

on both parties, shall be referred to the sole arbitration of a person nominated by the 

Director General, National Council of Science Museums and if the former is unable or 

unwilling to act to the sole arbitration, of some other person appointed by the Director 

General, NCSM willing to act as such arbitrator. The submission shall be deemed to be 

submission to Arbitration under the meaning of the Arbitration &Conciliation Act, 1996 or 

any statutory modification or re-enactment thereof for the time being in force. The award of 

arbitrator so appointed shall be final, conclusive and binding on all parties to this contract. 

(b) It is agreed that the Successful e-tenderer shall not delay the carrying out of the work by 

reasons of any reference to arbitration and shall proceed with the work with all due 

diligence and shall, until the decision of arbitration, abide by the decision of the Engineer 

duly conveyed to him. 

(c) The Arbitrator(s) may from time to time with the consent of the parties, extend the time for 

making and publishing the award. 

 

44. COMPENSATION 

 

All sums payable by way of compensation or liquidated damage under any of these conditions 

shall be considered as reasonable compensation to be applied to the use of Museum/Centre 

without reference to the actual loss or damage sustained and whether or not any damage shall 

have been sustained. 

 

45. WORK ONHOLIDAYS 

 

Successful e-tenderer shall not carry out work on any Government holidays except with the 

permission of the Engineer. The contract period will be inclusive of such holidays. 

 

46. WORK SUPERVISOR ANDFOREMAN 

 

The Successful e-tenderer shall keep a qualified and experienced Engineer for supervision of 

works to ensure best quality work. He shall also give all necessary personal superintendence 

during the execution of the works and as long thereafter as the Engineer may consider 

necessary until the expiration of the ‘Defect Liability Period’ stated in Clause 20 above. The 

Successful e-tenderer shall also during the whole time, the works are in progress, employ 

competent Foreman approved by the Engineer whose qualification must conform to the 

requirements specified by the Engineer. In special cases he shall be constantly in attendance of 

the building while the men are at work. Any directions, explanations, instruction or notices 

given by the Engineer to such Foreman shall be held to be given to the Successful e-tenderer. 

 

47. DISMISSAL OF WORKMEN ETC. 
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The Successful e-tenderer shall on the request of the Engineer immediately dismiss from the 

works any person employed thereon who may, in the opinion of the Engineer be unsuitable or 

incompetent or who may in the opinion of the Museum/Centre or the Engineer misconduct 

himself and such person shall not be again employed or allowed on the works without the 

written permission of the Engineer and/or the Museum/Centre. 

 

48. ASSIGNMENT OR SUBLETTING ORBRIBES 

 

(a) This contract shall not be assigned or sublet without the written approval of the 

Museum/Centre. If the Successful e-tenderer shall assign or sublet this contract, or attempts 

to do so or become insolvent or commence insolvency proceedings or make any 

composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, pre-

requisite award, reward or advantage pecuniary or otherwise, shall either directly or 

indirectly be given, promised or offered by the Successful e-tenderer, any of his servants or 

agents to any officer of the Museum/Centre or to persons who shall become in any way 

directly or indirectly interested in the Contract, the Museum/Centre may thereupon by 

notice in writing rescind the contract and the retention money of the Successful e-tenderer 

shall thereupon stand forfeited and be absolutely at the disposal of the Museum/Centre, and 

the same consequences shall ensure as if the contract had been rescinded under Clause 42 

thereof and (in addition) the Successful e-tenderer shall not be entitled to recover or to be 

paid for any work therefore actually performed under the contract. 

(b) The whole of the works including the contract shall be executed by the Successful e-

tenderer and he/they shall not directly or indirectly transfer or assign or underlet the 

contract or any part, share or interest therein nor shall he take a new partner without the 

written consent of the Museum/Centre and no subletting shall relieve the Successful e-

tenderer from the full and entire responsibility of the contract or from active 

superintendence of the works during the progress. 

 

49. OTHER PERSONS ENGAGED BYMUSEUM/CENTRE 

 

The Museum/Centre reserves the right to use the premises and any portion of the site for the 

execution of any work not included in this contract, which he may desire to have carried out by 

other persons, and the successful e-tenderer shall allow all reasonable facilities for the 

execution of such work, but is not required to provide any plant or materials for the execution 

of such works except by special arrangement with the Museum/Centre. 

 

 

 

 

50. OTHER AGENCIES AND PROVISIONAL SUMS 

 

(a) The Successful e-tenderer is to afford all reasonable facilities to all other agencies, sub-

agencies, specialists, merchants, tradesman and others who may at any time be appointed 

by the Engineer with the consent of the Museum/Centre for executing any work or 

supplying any goods relating to the constructions, servicing, equipping or furnishing of the 

building under construction or in the compound. In case of delay in completion of his work 

due to other agencies’ work, the Successful e- tenderer shall only have a right to ask for 
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extension of time but no other claim on this or any other account shall be entertained by the 

Museum/Centre. 

(b) If any provisional sum is included in the bill of quantities, they are to be deducted wholly if 

not required or in part the Museum/Centre reserves to itself the right to appoint any agency 

to do the work allowed for in provisional sums and the successful e-tenderer shall not have 

any right to claim any profits on this account. 

 

51. LABOUR WAGES ANDREGULATIONS 

 

Notwithstanding any contained in the conditions of this contract the Successful e- tenderer shall 

comply with the provision of the contract labour (Regulation & Abolition) Act 1970 and 

various rules framed thereunder by different State Government, in respect of all labourers 

directly or indirectly employed by the Successful e-tenderer in the works through labour 

contracts or otherwise the Successful e-tenderer shall be considered as “Principal Employer”. 

 

The Successful e-tenderer agrees to grant Provident Fund benefits in accordance with 

Employees Provident Fund Act 1962 and Scheme thereunder to his workers. The successful e-

tenderer shall pay not less than “fair wages” to labourers engaged by him on the work. No 

labour below the age of fourteen years shall be employed. The successful e-tenderer shall at his 

own expense provide or arrange for provision of footwear for any labour doing cement mixing 

work. 
 

52. INSURANCE FOR DAMAGE TO PERSONS AND PROPERTY 

 

(a) The Successful e-tenderer shall be responsible for all injury to persons, animals or things 

and for all damages to property, structural and decorative, whether such injury or damage 

arise from carelessness or accident or in any way connected wherewith. This clause shall be 

held to include, inter-alia, any damage due to causes as aforesaid to buildings (whether 

immediately adjacent or otherwise) and to roads, streets, footpaths, bridges or ways as well 

as all damage caused to the buildings and works forming the subject of this contract by the 

inclemency of weather. The Successful e-tenderer indemnifies the Museum/Centre and 

holds him harmless in respect of all expenses arising from such injury or damage to persons 

or property aforesaid and also in respect of any claim made in respect of injury or damages 

consequent upon such claim. 

 

(b) The successful e-tenderer shall reinstate all damage of every sort mentioned in this clause, 

so as to deliver up the whole of the contract works complete and perfect in every respect 

and so as to make good and otherwise satisfy all claims for damage as aforesaid to the 

property or third parties. 

 

(c) The Successful e-tenderer also indemnifies the Museum/Centre against all claim which 

may be made upon the Museum/Centre during the currency of this contract by any 

employee or representative of an Employee of the agency, or any sub- agency, employed 

by him, for any injury to or loss of life or such employees, or for compensation payable 

under any law for the time being in force to any workman or to the representative of any 

deceased or in capacitated workmen. 

 

(d) The Successful e-tenderer also indemnifies the Museum/Centre in respect of any costs, 
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charges and/or expenses, including legal costs as between Solicitor and client, occurring 

out of any award of compensation and/or damages consequent upon such claims. 

 

(e) The Museum/Centre shall be at liberty and is hereby empowered to deduct the amount of 

any damages, compensation cost, charges and/or expenses arising or ascertaining from or in 

respect of any such claim and/or damages as aforesaid from any sum, or sums due to, or 

become due to the Successful e-tenderer. 

 

53. MAKE IN INDIA (MII): 

 

The guidelines of GOI order date 15th June 2017 to give purchase preference to Make in India 

(MII) product shall be followed. Document link as follows:  

 

https://dpiit.gov.in/sites/default/files/publicProcurement_MakeinIndia_15June2017.pdf 

 

54. NOTICE 

 

Notice for the Museum/Centre, the Engineer or the Successful e-tenderer may be served 

personally or sent by registered post addressed to the office of the Museum/Centre or the last 

known place of business of the Engineer and the Successful e-tenderer or in the case of the 

successful e-tenderer also be being left on the works. Any notice sent by registered post shall be 

deemed to be served at the time when in the ordinary course of post, it would be delivered. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://dpiit.gov.in/sites/default/files/publicProcurement_MakeinIndia_15June2017.pdf
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FORMAT FOR BOND FOR SECURED ADVANCES 

AGAINST SUPPLY OF MATERIALS 

 

KNOW ALL MEN by these presents that I/WE …………………………………………… 

…………………………………………………. do hereby bind myself/ourselves, my/our 

respective heirs, executors, administrators and assigns to pay to the…………………. 

…………………………………………………….……………………………………………. 

………………………………………………………………………………………….………under the 

National Council of Science Museums a Society registered under the Societies Registration Act, 1961 

(hereinafter called ‘The Museum/Centre’) on demand a sum of Rs 

.……………….. (Rupees ……………………………………......... 

…………………………………………………………………………………………………… 

…………………………………………………………………………………….………… only). 

Dated this …………………………day of ……………………………two thousand and 

…………………………………………………………………….………………………only). 

WHEREAS by an agreement dated……………………………………………………for work of 

……………....………………………………………………………………………………… the 

Museum/Centre has agreed in its discretion to allow advance on security of materials belonging to 

me/us and brought by me/us to the site of the works undertaken by me/us for construction purposes. 

AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of Rs………………………. 

(Rupees……………………………………………………………. 

…………………………………………………………………………………………….……only). 

on the security of materials shown in the schedule below and the said Museum/Centre has granted 

advance of Rs………………………………….…………... 

………………………………..………………………………………………………………… KNOW 

ALL MEN by these presents that I/WE …………………………………………… 

…………………………………………………. do hereby bind myself/ourselves, my/our 

respective heirs, executors, administrators and assigns to pay to the…………………. 

…………………………………………………….……………………………………………. 

………………………………………………………………………………………….………under the 

National Council of Science Museums a Society registered under the Societies Registration Act, 1961 

(hereinafter called ‘The Museum/Centre’) on demand a sum of Rs 

.……………….. (Rupees ……………………………………......... 

…………………………………………………………………………………………………… 

…………………………………………………………………………………….………… only). 

Dated this …………………………day of ……………………………two thousand and 

…………………………………………………………………….………………………only). 
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WHEREAS by an agreement dated……………………………………………for work of 

……………....…………the Museum/Centre has agreed in its discretion to allow advance on security of 

materials belonging to me/us and brought by me/us to the site of the works undertaken by me/us for 

construction purposes. 

 

AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of 

Rs………………………. (Rupees……………………………………only). on the security of materials 

shown in the schedule below and the said Museum/Centre has granted advance of 

Rs…………………...NOW THE CONDITIONS OF THE SAID WRITTEN OBLIGATION IS THAT 

IN THE EVENT OF THE SAIDBOUNDEN 

(a) not using the sum advanced for expediting the execution of the works under the said contract. 

(b) offering as security properly, not absolutely his own property or encumbered in any manner. 

(c) not acting in accordance with the terms of the agreement for the execution of the work. 

(d) failing to make at his own cost all necessary and adequate arrangements for the proper watch, safe 

custody and protection against all risks of the materials which shall remain in the site of the said 

works in his own custody and at his responsibility, open to inspection by the Museum/Centre or any 

officer authorized in that behalf. 

(e) using the materials or any part thereof in such a manner as to be damaged or deteriorated in a 

greater degree than is due to usual wear and tear thereof. 

(f) removing the said materials from the site of works except with the written permission of the 

Museum/Centre or any officer authorized in that behalf. 

(g) failing to repay the advance in full before receiving payment of the price payable to him for the said 

work under the terms and the provision of the said agreement. 

(h) defaulting in the performance or observance in any respect of any of the terms and the provisions of 

the agreement. 

(i) or committing a breach in any manner whatsoever of any other terms of the contract or default in 

repayment of the money 

AND upon his making such payment the above written obligation shall be void and of no effect, 

otherwise, it shall be and remain in full force and vital. 

Provided always that it is hereby agreed and declared the decision of the Museum/Centre as to whether 

the said …………………has or has not performed the obligations and observed the conditions 

hereinbefore recited shall be final and binding on the successful e-tenderer. 

Signed by the above bounden in 

the presence of 

 

 

(1) …………………………………………………… 

 

 

(2) …………………………………………………… 
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Special Terms and Conditions 

 

Term of Payment Payment of 70% of the contract value on receipt of the material at site in 

usable and sound conditions will be made, on inspection and full 

satisfaction to the Engineer-in-Charge. Balance payment will be made on 

commissioning and handing over of the Elevators 

excluding retention money. 

Delivery, Erection & 

Commissioning 

Maximum 06 (six) Months. 

Maintenance 1 year (12 Months) free service from date of handing over of the 

Lift. 

License Obtaining license from the lift authority is in the scope of successful 

tenderer, if mandatory as per Govt. of Uttar Pradesh. Statutory fee of 

License will be paid on production of Govt. receipts. 

Civil Works All minor civil works like Chasing/cutting holes in concrete floors/ walls 

etc and grouting, repairing and mending good all the damages. 

Electrical works 220V single, 50 Hz AC supply MCCB panel, Machine room lighting will 

be provided by the clients, and other electrical works like pit light, power 

points in lift pit etc. should be carried out by the successful tenderer for 

which no separate payment shall be made. 

Site Inspection Before quoting the rate, Agency should inspect the site. 

Scaffolding Scaffolding/staging is in the scope of the agency. 

Misc. Any other ancillary works required for the successful supply, installation, 

testing and commissioning is in the scope of successful tenderer. Nothing 

extra will be paid and no claim will be 

entertained. 

Rights/authority of 

National Science 

Centre, New Delhi 

National Science Centre, New Delhi reserves the right to 

(a) Accept or Refuse tender documents without assigning any 

reason. 

(b) Split and award the work to more than one agency. 

(c) Reject any or all the tenders or to accept any tender wholly or in 

part or drop the proposal of receiving tenders at any time 

without assigning any reason there of and without being liable 

to refund the cost of tender documents 

      Thereupon. 
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ANNEXURE – A 

 

(Format for Declarations & Undertaking to be typed on bidder agency’s letterhead and to be submitted in 

Part –I (TECHNICAL ENVELOPE) of the e-tender document) 

 

DECLARATION -1 

 

This is to certify that neither I/we/any of us/is in anyway related to any employee in the National 

Council of Science Museums, Kolkata, or any of its constituent units. 

 

 

 

Date: (Signature of the tenderer 

with company seal/rubber stamp) 

Place: 

 

DECLARATION -2 

 

I/We hereby declare that I/we have not quoted any extra condition along with the Part-II 

(FINANCIAL ENVELOPE) of the e-tender. 

 

 

 

Date: (Signature of the tenderer 

with company seal/rubber stamp) 

Place: 

 

UNDERTAKING 

 

This is to certify that I/we have carefully gone through the BOQ/specifications, etc. given in the e-

tender document & have clearly understood the site working conditions, time schedule given and have 

accordingly quoted my balanced rates after going through all details. 

I/we hereby give an undertaking that I/we shall carryout the work strictly as per the given 

specifications, and shall complete the same within the stipulated time frame. 

I/We also undertake that the physical EMD instrument shall be deposited by me/us with the office of 

National Science Centre, New Delhi inviting the e-tender before the bid opening date otherwise the 

National Science Centre, payable at New Delhi inviting the e-tender may reject the bid and also take 

action to withdraw my/our enlistment or debar me/us from further tendering in NCSM or its constituent 

units. 

 

Date: (Signature of the tenderer) 

with company seal/rubber stamp 

Place: 
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ANNEXURE-B 

 

(To be submitted on the Letter Head of the Tenderer) 

DETAILS OF BIDDER PARTICIPATING IN THE TENDER 

Sl. 

No. 

Description To be filled by bidder 

1. Name of the Agency  

2. Year of Establishment  

3. Registered office with full address  

4. Full Postal Address of communication  

5. Telephone Number(s) of office  

6. Contact person Name with Mobile No.  

7. Fax number  

8. E-Mail ID  

9. Website if any  

10. Nature of Entity - Limited Company, 

Partnership etc. (attach copy of partnership 

Deed/ Certification of 

incorporation as applicable) 

 

11. Whether the agency is direct OEM / 

authorized dealer / having tie with OEM to 

supply and install the materials on behalf of 

OEM. Please specify and attach a scanned 

copy of authorization of 

OEM. 

 

12. Name of Director / Proprietor / Partners with 

address and telephone nos. 

 

13. Technical Staff employed 

(Attach a separate of sheet of the employees 

with qualifications) 

 

14. Annual turnover for last three financial years  

15. PAN of Bidder  

16. GSTIN of Bidder  

17. Bank Solvency certificate 

(Attach a letter from the banker) 
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18. Whether any Civil Suit / Litigation arisen in the contracts executed during the last 5 years / 

being executed. If yes, please furnish the name of the contract, employer, nature of work, 

contract value, work order and date & details of litigation briefly 

 

19. Description of similar type of works carried out during last 7 (seven) years in Govt., Semi 

Govt., Autonomous sector or Private Sector with supporting documents in following 

format. 

Sl. 

No. 

Client name 

with address 

Type of 

Work 

Cost of 

Work 

Period of 

contract 
Type of Lift Testimonials 

submitted 

(Work order& 

Completion 

Certificate) 

Passenger/Goods 

etc 

       

       

 

I/We hereby solemnly declare that I/we have downloaded all the documents from CPP e- Procurement 

Portal of NIC and all the uploaded information / statements are true to the best of my/ our knowledge. 

I/we also declare that my/our firm is not involved in any Litigation or Arbitration with National Council 

of Science Museums during the last 05 (five) years. I/We further declare that the decision of National 

Council of Science Museums in this regard shall be final and binding on me/us. 

 

 

Place: 

 

Date 

(Signature with date & seal) 
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ANNEXURE-C 

 

(To be submitted on the Letter Head of the Tenderer) 

Details of the Lift offered by the Tenderer 

1. Type of Lift                                   : 

2. Load                                               : 

3. Speed            : 

4. Travel Height : 

5. No of stop and opening: 

6. Power supply : 

7. Control system : 

8. Operation : 

9. Machine  : 

10. Car size (in side dimensions) : 

11. Car enclosure   : 

12. Car Panels   : 

13. Handrails on three sides  : 

14. False ceiling   : 

15. Flooring    : 

16. Car door size   : 

17. Car door constructions  : 

18. Landing door size  : 

19. Landing door constructions : 

20. Door operation   : 

21. Signal design   : 

22. Details of signal designs  : 

23. Ventilation   : 

24. Lighting    : 

25. Leveling accuracy  : 

26. Auto rescue device  : 

27. Voice announcing system : 

28. Face plate finish   : 

29. Face plate shape   : 

30. Others    :   

 

Date: (Signature of the tenderer) 

with company seal/rubber stamp 

Place: 
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ANNEXURE-D 

 

UNDERTAKING 

 

(To be submitted in agency’s letter head) 

 

 

This is to certify that I/we have carefully gone through the drawings/specifications, etc. given 

in the e-tender document & have clearly understood the site working conditions, time schedule given 

and have accordingly quoted my balanced rates after going through all details. 

 

I/we hereby give an undertaking that I/we shall carryout the work strictly as per the given 

specifications, and shall complete the same within the stipulated time frame. 

 

If I/We are selected for the job, I/We undertake that the Job shall be taken up as per tender 

conditions without any delay, otherwise the National Science Centre, New Delhi may take action to 

withdraw my/our enlistment or debar me/us from further tendering in NCSM or its constituent units. 

 

 

Date: (Signature of the tenderer) 

with company seal/rubber stamp 

Place: 
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ANNEXURE-E 

 

 

SHAFT DETAIL: 

 

Shaft Type RCCRB - Reinforced Cement Concrete With Red Brick 

Shaft Width  x Shaft Depth 2450 X 1790 mm 

Overhead  4400 mm 

Pit Depth 2030 mm 

Travel Height 4.1 Meter 

Lift room Available above shaft 

 

 

ELEVATOR SPECIFICATION SHEET 

 

Features Specifications Qty. 

Quantity and type 1 No. Passenger lift/ elevator  

Capacity 13 Persons / 884 Kgs 

Speed 1 Mtr. per second 

Number of floors  2 (Ground+ 1 upper floors) 

Number of stops/ opening 2/ 2 

Operation Micro Processor Based VVVF - Closed Loop 

Type of Machine Directly Above The Lift Well - Gearless 

Hoist way  2450 mm X 1790 mm 

Number of Landing Entrance 2/2 (Ground+ 1 upper floors) 

Number and position of car 

entrances 

1 (one), In front only 

Floor Designation Ground and 1st floor  

Car travel 4400  mm (approx.) 

Car Enclosure Stainless steel scratchproof sheet (Moon Rock/ Fabric finish). LED 

light with Fan and emergency light  

Car size (W x D x H) in mm Approx. 2000 X 1100 X 2200 inside dimensions.  

Handrail on three sides  Ss Round Handrail (Physically Challenged) 

False ceiling CD-35 SS Mirror finish decorative ceiling with recessed LED 

spotlight and air circulator fan. 

Flooring  20 Mm Recess -Granite Flooring 

Car Entrance Power operated Automatic center opening sliding door with 

stainless steel Moon Rock/ Fabric finish with vision panel. 

Landing Entrance Power operated Automatic center opening sliding door with 

stainless steel Moon Rock/ Fabric finish with vision panel. 

Door opening  About 800/ 900 mm wide , 2000 mm high 

Door operation Fully automatic multi ray electronic door detector system with 

telescopic opening. 

Landing door frame  Stainless steel Moon Rock/ Fabric finish with vision panel. 

Type of control system Microprocessor based simplex selective/ collective control 

with/without attendant  

Signals Indicator for all landing, floor position, Alarm and indicator for 
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overload protection.  

Detail: 

1. Combined luminous hall button with 16 segment digital 

hall position indicator at all floors. 

2. Car operating panel with luminous button, 16 segment 

digital hall position indicator combined with direction 

arrows, overload warning indicator. 

3. Battery operated alarm bell & emergency light. 

4. Car display location 

5. Handicapped Requirement 

6. Car Register signal 

7. Floor Annunciator 

Faceplate  Rectangular, Stainless steel in hairline finish with attractive buttons 

along with digital floor position indicators.  

Safety Details  1.  Over speed governor. 

2. Door protection. 

3. Counterweight screen. 

4. Over load indicator. 

5. Fireman’s switch at main lobby. 

6. Battery operated emergency alarm light.  

7. Two way intercom with press & speak in COP 

 

Rescue Device  Lift to be fitted with “automatic rescue device” having necessary 

battery bank for backup 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Other Features 1. Open, close door buttons. 

2. Auto circuit fan and LED lights 

3. Anti-nuisance car call protection 

4. Load Weighing Device with Auto over Load Protection. 

5. Infra-red curtain door protection 

6. Pre-recorded Voice Announcement System for floor 

position only. 

7. Adjustable guide shoes and Pit ladder 

8. Door nudging 

9. Fireman’s switch on GF home landing 

10. Automatic Rescue Device(ARD) with batteries 

11. Intercom system required with parallel link/signals at GF 

RECEPTION Desk, if desired. 

12. Car chime 

13. Audible car calls buttons 

14. Emergency bell & light unit 

15. Protection against forced prevention of closing of door 

16. Emergency alarm button 

17. Extra door time for Ground floor (to be adjustable) 

18. Fire extinguishers 

19. Spring/Hydraulic Buffers 

BMS shall include potential free contacts for elevators for 

a) Lift Direction & b) Lift Position 

20. Stainless steel Braille signage to be posted outside lift 

lobby. 

21. Stainless steel brail buttons. 
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 The comprehensive rate offered should be inclusive of freight & 

handling charges, inclusive of all taxes, GST,durties, cess, etc as 

applicable, a comprehensive guarantee for 12 months from the date 

of handing over the elevator after installation, testing & 

commissioning and also inclusive of obtaining a LICENCE TO 

WORK LIFT from the competent authority. 

 

 

 

    1 No. 
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COST BREAK UP SHEET 

ANNEXURE-F 

(Page – 1) 

 

PART – A 

Sl. 

No. 

DESCRIPTION RATE (INR) 

(Per 

Elevator) 

1.00 Bidder’s total lump sum Quote for Design, Engineering, Manufacture, 

Fabrication, Assembly, testing and commissioning at works, Supply and 

Delivery F.O.R. destination (RSC, Lucknow) dully packed for railway/road 

transportation, unloading, storage at site and handling including complete 

Erection, Testing, Commissioning and handing over passenger lift/ elevators 

having 13 Persons / 884 Kgs capacity inclusive of all as specified in the tender 

document, inclusive of all installation and commissioning with supply of  

required spares etc. all complete.  

Price to be inclusive of duties, freight and Insurance etc. . (Quantity – 01) 

 

 Total in INR  

 Add GST (If any) @.............%  

 Total of Part-A for 01 (One) Elevator in INR  

 

 

 

PART – B 

Rate to be quoted item-wise below 

Sl. 

No. 

ITEMS RATE(INR) 

(Per Elevator) 

1.00 Comprehensive Annual Maintenance Contract for four (4) years after 

the guarantee period (DLP) 

 

a) Comprehensive Annual Maintenance contact for 1st year during defect 

liability period (DLP) of one year 

Nil 

b) Comprehensive Annual Maintenance contract for 2nd year  

c) Comprehensive Annual Maintenance contract for 3rd year  

d) Comprehensive Annual Maintenance contract for 4th year  

e) Comprehensive Annual Maintenance contract for 5th year  

 Total in INR  

 Add GST (If any) @.............%  

 Total of Part-B for 01 (One) Elevators in INR  

 

NB: 

(A) SCIENCE CENTRE REMAINS OPEN FROM 9.00 A.M. TO 6.00 P.M. FOR 363 DAYS. LIFT 

IS REQUIRED TO BE OPERATED FOR ENTIRE DURATION. 

(B) AGENCY WILL HAVE TO TRAIN THE SCIENCE CIENTRE’S PERSONNEL FOR 

TROUBLE FREE OPERATION. 

 

Rates quoted above should be inclusive of all taxes, duties & incidental charges. 

 

10% of the quoted value shall be retained as Security Deposit with National Science Centre for one 

year and shall be released after successful completion of the defect liability period. 
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Net cost: A + B Rs.   
 

Rupees:  

 

Rs. ----------------------------- Total A + B 

Rs. Total PART-B 

 

Total PART-A Rs. 

ANNEXURE-F 

    (Page – 2) 

 

ABSTRACT OF COST 

 

 

 

 

Total Cost (A+B) inclusive of Tax, GST to be quoted as a single Job in the Rate Quote Sheet (Item 

Rate Template) in .xls format. 

 

 

 

Place:  Date:                      Signature of Tenderer with Seal 
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ANNEXURE-I 
 

BANK DETAIL OF NATIONAL SCIENCE CENTRE, DELHI 

 

 

 

Name of the Account Holder NATIONAL SCIENCE CENTRE, DELHI 

Account No. 2417101004100 

Bank Name CANARA BANK 

Bank Address 6, Bhagwan Das Road, New Delhi 

IFSC Code CNRB0002417 

MICR Code 110015045 

Type of Account Saving Account 

Branch Code 2417 

GST Number 07AAAAN2541C1Z5 
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ANNEXURE ‘ G’ 

 
TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

[Department User may ask for Tender Acceptance Letter instead of asking Signed Tender Document 

from the Bidders. This is a sample format; User may revise it as per their Tender Conditions]  

                                                                                                

 Date: 

 

To,  
 

Acceptance of Terms & Conditions of Tender. 

 

Tender Reference No:  

 

Name of Work:  

 

Dear Sir,  

 

1.  I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘ 

Tender/Work’ from the web site(s) namely: 

____________________________________________________________________________________

________________________________________________________________________ 
 

as per your advertisement, given in the above mentioned website(s).  

 

2.  I / We hereby certify that I / we have read the entire terms and conditions of the tender documents from 

Page No. _______ to ______ (including all documents like annexure(s), schedule(s), etc .,), which form 

part of the contract agreement and I / we shall abide hereby by the terms / conditions / clauses contained 

therein.  

 

3.  The corrigendum(s) issued from time to time by your department/ organization too has also been taken 

into consideration, while submitting this acceptance letter.  

 

4.  I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) / 

corrigendum(s) in its totality / entirety. 

  

5.  I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 

Department/Public sector undertaking.  

 

6.  I / We certify that all information furnished by our Firm is true & correct and in the event that the 

information is found to be incorrect/untrue or found violated, then your department/ organization shall 

without giving any notice or reason therefore or summarily reject the bid or terminate the contract, 

without prejudice to any other rights or remedy including the forfeiture of the full said earnest money 

deposit absolutely.  

Yours faithfully,  

 

 

(Signature of the tenderer/ bidder) 

With company seal/rubber stamp 
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ANNEXURE ‘H’ 

National Science Centre 

Near gate No. 4, Pragati Maidan 

Bhairon Marg, New Delhi – 110001 

 (A constituent unit of National Council of Science Museums) 

 

Bid Securing Declaration Form 

 

Date  ------------    Tender No.---------------------------------------- 

 

I/We. The undersigned, declare that: 

I/We undersigned that, according to your conditions, bids must be supported by a Bid Securing 

Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of one 

year from date of notification if I am/We are in a breach of any obligation under the bid conditions, 

because I/We  

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 

during the period of bid validity specified in the form of Bid; or  

b) having been notified of the acceptance of our Bid by the purchaser during the period of bid 

validity (i)fail or refuse to execute the contract , if required, or (ii) fail or refuse to furnish 

the performance Security, in accordance with the instructions to bidders. 

I/We undersigned this Bid Securing Declaration shall cease to be valid if I am/ we are not the 

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful 

Bidder; or (ii) thirty days after the expiration of the validity of my /our Bid. 

Signed :                   (insert signature of person whose name and capacity are shown) 

In the capacity of     (insert legal capacity of person signing the Bid Securing Declaration) 

 

 

 

Name:                      (insert complete name of person signing he Bid Securing Declaration) 

 

 

 

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 

 

 

Dated on------------day of ---------------- (insert date of signing) 

 

Corporate Seal ( where appropriate) 

 

(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all partners to 

the Joint Venture that submits the bid) 
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