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INSTRUCTIONS TO THE TENDERERS/BIDDERS FOR E-SUBMISSION OF BIDS 

ONLINE THROUGH E-PROCUREMENT SITE https://eprocure.gov.in/eprocure/app  
  

This tender document has been published on the Central Public Procurement (CPP) 
Portal (URL: https://eprocure.gov.in/eprocure/app). The tenderers/bidders are required 
to submit soft copies of their bids electronically on the CPP Portal, using valid Digital 
Signature Certificates (DSC). The instructions given below are meant to assist the 
tenderers/bidders in registering on the CPP Portal, prepare their bids in accordance with 
the requirements and submitting their bids online on the CPP Portal. More information 
useful for submitting online bids on the CPP Portal may be obtained at: 
https://eprocure.gov.in/eprocure/app 

  
REGISTRATION  

Tenderers/bidders are required to enrol on the e-Procurement module of the Central 

Public Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on 
the link “Click here to Enrol” on the CPP Portal. Enrolment is free of Charge.  
As part of the enrolment process, the tenderers/bidders will be required to choose a 
unique username and assign a password for their accounts. 
 Tenderers/bidders are advised to register their valid email address and mobile numbers 
as part of the registration process. These would be used for any communication from 
the CPP Portal.  
 Upon enrolment, the tenderers/bidders will be required to register their valid Digital 
Signature Certificate (Class II or Class III Certificates with signing key usage) issued by 
any Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode /e mudra 
etc.), with their profile.  
 Only one valid DSC should be registered by tenderers/bidders. Please note that the 
tenderers/bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse.  
Bidder then logs in to the site through the secured log-in by entering their user ID & 
password and the password of the DSC / e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS  
(a) There are various search options built in the CPP Portal, to facilitate tenderers/bidders to 

search active tenders by several parameters. These parameters could include 
organization name, location, date, value, etc. There is also an option of ‘Advanced 

Search’ for tenders, wherein the tenderers/bidders may combine a number of search 
parameters such as organization name, form of contract, location, date, other keywords 

etc. to search for a tender published on the CPP Portal.  
(b) Once the tenderers/bidders have selected the tenders they are interested in, they may 

download the required documents / tender schedules. These tenders can be moved to the 
respective “My Tenders” folder. This would enable the CPP Portal to intimate the 
tenderers/bidders through SMS / e-mail in case there is any corrigendum issued to the 
tender document.  

(c) The bidder should make a note of the unique Tender ID assigned to each tender, in case 
they want to obtain any clarification / help from the Helpdesk. 

 

PREPARATION OF BIDS  

https://eprocure.gov.in/eprocure/app
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(a) Tenderer/bidder should take into account any corrigendum published on the tender 
document before submitting their bids. Please go through the tender advertisement and 

the tender document carefully to understand the documents required to be submitted as 
part of the bid. Please note the number of covers in which the bid documents have to be 

submitted, the number of documents - including the names and contents of each of the 
documents that need to be submitted. 

  
(b) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 

the tender document / schedule and generally they can be in PDF / XLS / RAR / DWF 
formats as mentioned. Bid documents may be scanned with 100 dpi with black and 

white option.  
(c) To avoid the time and efforts required in uploading the same set of standard documents 

which are required to be submitted as a part of every bid, a provision of uploading such 
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has 
been provided to the tenderers/bidders. Tenderers/bidders can use “My Space” area 
available to them to upload such documents. These documents may be directly 
submitted from the “My Space” area while submitting the bid just by tagging and need 
not be uploaded again and again. This will lead to a reduction in the time required for 
bid submission process. 
 

SUBMISSION OF BIDS  
1) Tenderer/bidder should log into the site well in advance for bid submission so that 

he/she up loads the Bid in time i.e. on or before the bid submission time as per the 
system. Bidder will be responsible for any delay due to other issues. 

2) Tenderer/bidder has to digitally sign and upload the required bid documents one by one 
as indicated in the tender document. 

3) Tenderer/bidder has to select the payment option as “offline” to pay the EMD and enter 
details of DD/any other accepted instrument. Alternatively, EMD can be paid by 
NEFT/RTGS in the account of National Science Centre, Delhi as per details provided in 
Annexure I. The agency should provide the transaction code details for verification. 

4) Tenderer/bidder should prepare the EMD instrument as per the instructions specified in 
the tender document. Scanned copy of DD/any other acceptable instrument as 
mentioned towards EMD should be uploaded while online submission of the original 
DD/other acceptable instrument should be posted/couriered/given in person to the 
Tender Processing Section latest before the Bid Opening (Technical) Date & Time or as 
specified in the tender documents. The details of the DD/any other accepted instrument, 
physically sent, should tally with the details available in the Scanned copy and the data 
entered during bid submission time otherwise the Tender will be summarily rejected. In 
the case of payment by NEFT/RTGS, the transaction details are to be provided in the 
form of screen shot taken at the time of payment in pdf format. 

5) The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay 
or the difficulties faced during the submission of bids online by the tenderers/bidders. 
The bidder should see that the bid documents submitted should be free from virus and if 
the documents could not be opened, due to virus, during tender opening, the bid is liable 
to be rejected 

6) Tenderers/bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. The price bid 
has been given as a standard Rate Quote Sheet ( BoQ Template) in .xls format with 
the tender document, which is to be downloaded and to be filled by all the 
tenderers/bidders. Tenderers/bidders are required to download the Rate Quote Sheet (P 
BoQ Template) file, open it and complete the green colored (unprotected) cells with 
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their respective financial quotes and other details (such as name of the Tenderer/bidder). 
No other cells should be changed. Once the details have been completed, the 
tenderer/bidder should save it and submit it online, without changing the filename. If the 
Rate Quote Sheet BoQ Template) file is found to be modified by the tenderer/bidder, 
the bid will be rejected. In e-Tendering, intending tenderer/bidder can quote their rate in 
figures only. The total amount is generated automatically. Therefore, the rate quoted by 
the tenderer/bidder in figures shall be taken as correct. The Comparative Statement is 
also generated automatically by the system. The Comparative Statement and rate quoted 
by each tenderer/bidder shall be downloaded. The manual calculation check of 

tenders/bids and Comparative Statement, shall be final. In case, any discrepancy is 
noticed, the decision of appropriate NCSM authority shall be final and binding. 

 
7) The server time (which is displayed on the tender’s/bidder’s dashboard) will be 

considered as the standard time for referring the deadlines for submission of the bids by 
the tenderers/bidders, opening of bids etc. The tenderers/bidders should follow this time 
during bid submission. The tenderers/bidders are requested to submit the tenders/bids 
through online e-tendering system to the Tender Inviting Authority (TIA) well before 
the bid submission end date & time (as per Server System Clock). 

8) All the documents being submitted by the tenderers/bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. The confidentiality of the 
bids is maintained using the secured Socket Layer 128 bit encryption technology. Data 
storage encryption of sensitive fields is done. 

9) The uploaded tender documents become readable only after the tender opening by the 
authorized tender/bid openers. 

10) Upon the successful and timely submission of tenders/bids, the portal will give a 
successful tender/bid submission message & a tender/bid summary will be displayed 
with the NIT/tender/bid no. or Name of Work and the date & time of submission of the 
tender/bid with all other relevant details. 

11) The  tender/bid  summary  has  to  be  printed  and  kept  as  an  acknowledgement  of  
the  submission  of  the  bid.  This acknowledgement may be used as an entry pass for 
any tender/bid opening meetings. 

  
ASSISTANCE TO TENDERERS/BIDDERS  

(a) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority (TIA), National Science 

Centre, Near Gate No. 04, Pragati Maidan, Bhairon Road, New Delhi- 110001                   

Ph.0-7428693710,0-742869311,0-7428693712,0-7428693713,0-7428693713 

Website:www.nscd.gov.inEmail:nscdelhicivilsection@gmail.com Any queries 

relating to the process of online bid submission or queries relating to CPP Portal in 

general may be directed call to the 24x7 CPP Portal Helpdesk Ph. 1800-3070-2232.  

http://www.nscd.gov.in/
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NOTICE INVITING E-TENDER 

(E-NIT) 
 

 No. NSCD/15014/7/E-Tender/06/2025-26                                    Dated: 27.06.2024                  

 

1. The   National   Science   Centre, Delhi   is   a   constituent   unit   under   the National 

Council of Science Museums, Kolkata* (*hereinafter referred to as the Museum/Centre). 

 

2. Online E-tenders (Percentage Rate Bid) are hereby invited from reputed and experienced    

            Engineering/Technical/ Interior contractors who are also empanelled with Central 

Government / Central Autonomous Bodies/ State PWD/ Central Public Sector 

Undertakings/ listed corporate houses of repute or in any other dept. and capable of 

carrying out the work of “Supply, Installation, Testing and Commissioning of 

VRV/VRF Air-conditioning work for the 8-Meter dia Digital Planetarium at Shoghi, 

Shimla ( Himachal Pradesh)” with excellent finishing quality. 

 

Eligibility Criteria 

 

3. The bidder could be an Individual, Limited Company/Corporation, Proprietary Firm, Partnership 

etc. enlisted/ empanelled with Central Government / Central Autonomous Bodies/ State PWD/ 

Central Public Sector Undertakings/ listed corporate houses of repute or in any other dept. in 

appropriate category.  

 

4. The Bidder should have the requisite work experience and should have successfully completed 

similar works/ projects during the last 5 years (the cut-off date will be the date of publication of 

the tender) as per the details given below: 

 

(i)  1 (one) similar work (in Central Government / Central Autonomous Bodies/ State PWD/ 

Central Public Sector Undertakings/ listed corporate houses of repute) of aggregate cost 

not less than 80% of the estimated cost. 

OR 
 

(ii) 2 (two) similar works (at least one of them should be in Central Government / Central 

Autonomous Bodies/ State PWD/ Central Public Sector Undertakings/ listed corporate 

houses of repute) each costing not less than 60% of the estimated cost. 

OR 
  

(iii) 3 (three) similar works (at least one of them should be in Central Government / Central 

Autonomous Bodies/ State PWD/ Central Public Sector Undertakings/ listed corporate 

houses of repute) each costing not less than 40% of estimated cost. 

(Similar works mean: Supply, Installation, Testing and Commissioning of VRV/VRF 

Air-conditioning work as per CPWD specifications.) 
 

5. Bidders should have valid GST Registration, Income Tax PAN Number. 
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6. Agencies should be Empanelled with CPWD/ State PWD/ Railways/MES/ other 

Central Government / State Government Departments/ or in any other government/ 

semi-government/ Banks/ public sector dept./ corporate houses of repute, under 

appropriate class/ category to take up the work of the estimated value. 

 

7. The place of work: Digital Planetarium at Shoghi, Shimla, Himachal Pradesh. 

 

8. Important Information & Dates: - 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

i) Name of Work Supply, Installation, Testing and 

Commissioning of VRV/VRF Air-

conditioning work for the 8-Meter dia  

Digital Planetarium at  Shoghi, Shimla. 

ii) Estimated cost of work Rs. 14,06,808/- 

iii) EMD Amount  Rs.35,200/- 

iv) Period of completion of work  90 Days 

v) Bid Document Publishing Date & 

Time  

June 27, 2025 (As per portal Time) 

vi) Bid Document Download Start 

Date & Time  

June 27,2025 (As per portal Time)  

vii) Seek Clarification Start Date & 

Time 

June 27,2025(As per portal Time) 

viii) Seek Clarification End Date & 

Time 

July 14, 2025(As per portal Time) 

ix) Bid Document Download End 

Date & Time  

July14,2025 (As per portal Time) 

x) Bid submission Start Date & Time  June 27,2025(As per portal Time) 

xi) Bid submission End Date & Time  July14, 2025 (As per portal Time) 

xii) Bid Opening(Technical) Date & 

Time  

July 15,2025  (As per portal Time)  
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COMMERCIAL AND ADDITIONAL CONDITIONS: 

 

1. The works cover Supply, Installation, Testing and Commissioning and Comprehensive 

AMC of 5 years including one year guarantee period for the following works: 

2. Name of Work- Supplying, Installation, Testing and Commissioning of VRV/VRF Air 

conditioning work for the 8-Meter dia Digital Planetarium at Shoghi, Shimla. The work 

shall be executed as per CPWD Specifications for HVAC works 2004 CPWD General 

Specifications for Electrical Works Part-I, II & IV as amended up to date, relevant IE 

Rules, relevant IS and as per directions of Engineer in charge. These additional 

specifications and conditions are to be read in conjunction with above and in case of 

variations specifications given in the additional specifications and conditions shall apply. 

However nothing extra shall be paid on account of these as the same are to be read along 

with the schedule of quantities for the works. 

3. The intending tenderers/bidders must read the terms and conditions of the tender document 

published by NATIONAL SCIENCE CENTRE, DELHI carefully. They should only 

submit their bid if they consider themselves eligible and if they are in possession of all the 

documents required. 

4. Information and Instructions for tenderers/bidders posted on website shall form a part of 

the bid document. 

5. The bid document consisting of plans, specifications, schedule of quantities of various 

types of items to be executed and the set of Terms and Conditions of the contract to be 

complied with and other necessary documents can be seen and downloaded from 

https://eprocure.gov.in/eprocure/appfree of cost. 

6. Out of the online bid documents submitted by intending tenderers/bidders, the technical 

bids of only of those tenderers/bidders shall be opened, who have deposited Earnest 

Money Deposit as specified duly scanned, uploaded and found in order. And the financial 

bids of only those tenderers/bidders shall be opened when they uploaded documents are 

found to be in order. 

7. Those contractors not registered on the website mentioned above, are required to get 

themselves registered beforehand. 

8. The intending tenderer/bidder must have valid Class II or Class III Certificates with 

signing key usage (DSC) to submit the bid. 

9. The e-Tenders are invited under two envelopes system. The first electronic envelope will 

be named as Technical Envelope & will contain documents of tenderer’s/bidder’s 

satisfying the eligibility conditions, scanned copies of EMD, EMD exemption documents,  

NIT etc. and the second electronic envelope will be named as Financial Envelope 

containing Rate Quote Sheet. The bidder shall submit TECHNICAL BID ENVELOPE and 

FINANCIAL BID ENVELOPE simultaneously. The technical bids will be evaluated first 

and thereafter financial bids of only the eligible tenderers/bidders shall be opened. These 

envelopes shall contain one set of the following documents:- 

a) TECHNICAL BID ENVELOPE shall contain the following documents: 
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i) Scanned copy of Demand Draft/Pay order or Banker`s Cheque of any Nationalised/ 

Scheduled Bank or any other accepted instrument or or RTGS/NEFT transaction 

details as the case may be  towards payment of EMD in favour of NATIONAL 

SCIENCE CENTRE payable at DELHI in pdf format. 

Note:- EMD deposited in other modes than online transfer, has to be drawn or 

duly pledged in favour of “National Science Centre Delhi. “For online direct 

transaction in the account of NSCD the account details of NSCD are given in 

the ANNEXURE-I   

The bidders registered with National Small Scale Industries Corporation (NSIC)/ 

MSME for the Tendered item under single point registration scheme and desirous 

of claiming exemptions available to such units on EMD, should submit a copy of 

each of their valid NSIC/ MSME certificate. Bidders claiming exemption of EMD 

under this rule (170 of GFR) are however required to submit a signed Bid securing 

declaration as per format given in Annexure – D. 

 

ii) Scanned copies proof of eligibility as per CLAUSE No.3 to 6 of NIT whichever is 

applicable.  

a)      Work EXPERIENCE CERTIFICATES/ WORK COMPLETION CERTIFICATE      

      along with Work Order/Letter of Intent issued by Govt. /Semi-Govt.   

                       /Autonomous/PSUs and/or Reputed Institution of requisite magnitude with    

                       appropriate Authority as per clause No. 4 of NIT whichever is applicable.  

b)     Scanned copies of GST registration and PAN card issued from appropriate authority    

    in pdf format. 

c)     Scanned copy of ENLISTMENT ORDER/ registration certificate with appropriate   

    authority as applicable, in pdf format as per eligibility criteria as per clause No.6 of  

    NIT 

iii) Scanned copy of UNDERTAKING (as per Annexure – A, B&C) duly signed with 

company seal and uploaded in pdf format.  

iv) Tender Document comprising of Schedule of Quantities/specification and drawing 

in pdf format (TENDERXXXXX.pdf file) digitally signed. 

v) Catalogue, literature, specification details should accompany the quotation as part 

of the technical bid and scanned copy of OEM dealer authorization letter. 

b)   FINANCIAL BID ENVELOPE shall contain: 

 Rate Quote Sheet (BOQ Template) in .XLS format. 

 Bidders may quote their rate in this envelope. 

10. E-tenders which do not fulfil any of the above conditions or are incomplete in any respect 

are liable for summary rejection. 

11. The Museum/Centre does not bind itself to accept the lowest e-tender/bid and the right to 

reject or accept any or all the e-tenders/bids; e-tendered items or schedules received 

without assigning any reason whatsoever. 

12. Canvassing in connection with e-tenders/bids is strictly prohibited and the e-tenders/bids 

submitted by the tenderers/bidders who resort to canvassing will be liable for rejection on 

that ground alone. 

13. E-tenders incorporating additional conditions are liable to be rejected. 
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14. The tenderer(s)must declare in writing that neither he nor any of them is in anyway related 

to any officer in the National Science Centre, Delhi (National Council of Science 

Museums, Kolkata), or any of its constituent units as per the format given in Annexure-A 

15. GST, Income tax and Labour Cess etc. or duties on materials, freight & transit, Insurance, 

F .O.R site in respect of this contract will be payable by the successful tenderer and shall 

be deemed to be include in the rate quoted by the agency. Nothing extra will be payable for 

increase in such taxes or duties even if imposed or levied either before or after the e-

tenders are opened or during currency of contract.  

16.  Before submitting the e-tender, the tenderer shall examine all specifications, drawings, 

conditions of contract and inspect the site if necessary. The e-tender must be balanced in 

respect of individual items so that the rates quoted shall remain in force even if the 

quantities deviate (increase or decrease) to any extent before or during the execution of the 

work. The successful tenderer/bidder shall be paid at their rate quoted. 

17. For the purpose of opening of the e-tenders/bids as described in Clause 9(i) of the Notice 

Inviting e-tender it is clarified that only on receiving the EMD, physically in National 

Science Centre, Delhi before the bid opening date, the Technical Bid Envelope will be 

opened. After the authority is satisfied that the documents in the Technical Bid Envelope 

are in order, the FINANCIAL BID ENVELOPE may be opened, subsequently. 

18. It may be noted that the Technical Bid Envelope which are not found in order as per 

National Science Centre, Delhi (NCSM) requirements may be summarily rejected. 

19. The selected tenderer will be issued a Letter of Intent by the Museum/Centre and given 07 

days mobilisation time which shall be counted from the date of issue of the Letter of 

Intent. Within the mobilisation time the tenderer must scrutinise all the working drawings, 

CPM/PERT/BAR CHART, specifications, etc. and obtain clarifications from the Architect 

wherever necessary and submit a revised BAR CHART if required by the Museum/Centre. 

During the mobilisation time, the tenderer shall also mobilise all their resources including 

men and materials, obtain the supply of water and electricity necessary for construction, if 

necessary and sign an Agreement with Museum/Centre in approved format at site on a 

non-judicial stamp paper of proper denomination. The date of commencement of work 

shall be the date of issue of Letter of Intent. 

20. The successful e-tenderer /bidder selected for the work has to deposit the prescribed 

performance guarantee( i.e 3% of the tendered amount)and sign the formal agreement 

within 07 days from the date of issue of Letter of  Intent to them by the Museum/Centre 

failing which their EMD deposited with tender, is liable to be forfeited. 

 

21. The validity period of the e-tender shall be at least 03 (Three) months from the date of 

opening of e-tenders. This period may be extended with mutual consent if the decision 

regarding issue of Letter of Intent is delayed for any reason. 

 

22. After obtaining clarification from all the tenderers National Science Centre may modify 

the technical and commercial conditions /specifications if required and will interact with 

the tenderer whose technical and commercial bids are acceptable. The date and time of 

opening of price bid will be intimated in advance and in case the tenderer wants to modify 

his price bid he can submit the same before opening of the technical bid as intimated by 
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National Science Centre. This however may be allowed only if there are any changes in the 

specifications/items by National Science Centre during tender discussions. 

 

23. The E-tenderer will not be allowed to alter or modify any condition at a time after the 

technical bid has been accepted and decision of opening the price bid has been taken. 

 

24. National Science Centre reserves the right to accept /reject any or all the bids and call for 

fresh price /tender as the case may be without assigning any reason. National Science 

Centre reserves the right to award the work in full or in part dividing amongst the tenderer as 

found suitable by the competent Authority. 

 

25. Make in India (MII) The tender abide with GOI order date 15th June 2017 to give 

purchase preference to Make In India (MII) product mentioned in order. Document 

link as follows:  

 

https://dpiit.gov.in/sites/default/files/publicProcurement_MakeinIndia_15June2017.p

df  

 

26. Force Majeure :- In the event of either party being rendered made by Force Majeure to 

perform any obligation required to be performed by them under the contract, the relative 

obligation of the party affected by such Force Majeure shall be suspended for the period 

during which such cause lasts. The term “Force Majeure” as employed herein shall mean 

acts of God, War, Civil Riots, Fire directly affecting the performance of the contract, Flood 

and Acts and Regulations of respective government of the two parties namely the M/s -----

--------------------------and NCSM. Upon the occurrence of such cause and upon its 

termination, the party alleging that it has been rendered unable as aforesaid thereby, shall 

notify the other party in writing, the beginning of the causes amounting to Force Majeure 

as also the ending of the said clause by giving notice to the other party within 72 (Seventy 

two) hours of the alleged beginning and ending of the cause respectively. If performance 

under this agreement is suspended by Force Majeure conditions lasting for more than two 

months, either party shall have the option of cancelling this agreement in whole or par at 

its discretion without any liability on its part. Time for performance of the relative 

obligation suspended by Force Majeure shall stand extended by period for which such 

cause lasts. 

27. All disputes and difference between the successful tenderer and the Centre of any kind 

except quality of workmanship and materials whatever arising out of or in connection with 

the order on the carrying out the work shall be referred to the sole arbitration of a person 

nominated by the Director General, National Council of Science Museums, whose decision 

in this regard will be final and binding on both the successful tenderer and the Centre. The 

provision of the Arbitration and Conciliation Act 1996 or any statutory modification or re-

enactment thereof and of rules made hereunder for the time being in force shall apply to 

arbitrations proceeding under this council 
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Appendix to NIT 
1. SUMMARY CONDITIONS OF CONTRACT:  

Defect Liability Period  One year from the date of virtual completion as certified by 

the Museum/Centre or from the date of passing of final bill. 

Time for Completion  90 Days from the date of Letter of Intent as per NIT Clause 

8 (iv)  

Minimum value of work for Interim 

Certificate  

One lakh or less at the discretion of the Museum/Centre but 

not more than one running bill in a fortnight. 

Earnest Money to be deposited with 

the e-tender  

35,200/-  In Case of online transaction in the account of 

NSCD 

Liquidated damages for non-

completion of work in time (Clause 

39 of the general conditions of 

contract).  

One per cent per week of the total cost of the work awarded 

subject to a maximum of 10% of gross value of work done 

or cost of the work awarded whichever is greater.  

Liquidated damages for insufficient 

progress of work (Clause 39 of the 

general conditions of Contract).  

Half per cent per week of the total cost of the work awarded 

subject to a maximum of 10% of gross value of work done 

or cost of the work awarded whichever is greater.  

2. RETENTION MONEY FOR DLP OF 01 YEAR FROM DATE OF COMPLETION OF 

WORK:  

Total       :   10% as per the following detail- 

i)   EMD                                                    :   2.5 % of tendered value (Rounded off to the nearest      

          Hundred) to be deposited on submission of the e-    

          tender as per clause 9 of NIT 

 

ii) Performance guarantee                 :    3% of tendered value (After adjusting 2.5 %  EMD 

deposited with tender) to be deposited on award of work 

before signing of agreement through Demand Draft 

drawn on any Nationalised Bank/Certified Cheque from 

a Nationalised Bank or insurance surety bond or fixed 

deposit receipt or bank guarantee or online transaction 

in the account of NSCD. 

                         Note:- EMD and Performance Guarantee (PG) deposited in 

other modes than online transfer has to be drawn or 

duly pledged in favour of National Science Centre, 

Delhi. 

   

ii. Security deposit                      :   7 % of the value of work done to be recovered from      R.A. 

Bills  

 

3. Period of submitting final bill               :    03 months from the date of virtual completion by the                 

                                                                       Successful tenderer. 

 

4. Payment Terms     i) 70% of the cost of equipment supplied  

may be released as secured advance at  

the discretion of the Centre. 
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ii)  Final payment may be released within 30 days of 

satisfactory completion of the work. 

 
 

4. ESCALATION CLAUSE          : Not applicable  

 

5. MATERIALS TO BE ISSUED (for civil works only) : No material shall be issued 

departmentally,  

 

6. REMARKS (for civil works only)  

 

It shall be the responsibility of the successful e-tenderer to erect at site an appropriate shed for 

proper storage of cement with a capacity for three months’ consumption. The stored cement shall 

be under double lock-with one key in custody of the successful e-tenderer and the other key in 

custody of the Museum/Centre so that the storage shed can be opened only in presence of both 

together. It shall be the responsibility of the successful e-tenderer to arrange for electricity and 

water or any other service required for construction and to arrange for housing of their own staff 

outside the site. 
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Brief Note on Design Concept.  

 

Project;    HVAC work at Bhog Shoghi Shimla, Himachal Pradesh 

 

HVAC AND DEHUMIDIFICATION SYSTEM:  
PLACE: SHOGHI/ SHIMLA  
ALTITUDE – 1899 ABOVE MSL  
LONGITUDE: 77.11 
LATITUDE: 31.04 
WEATHER CONDITION:  

MONTH  AMBIENT TEMPERATURE  (DEGREE C ) RH  (%) 

JAN  8.4 66 

JUNE  24.45 61 

JULY  24.25 84 

AUG 23.8 88 
 

HVAC SYSTEM: 

HEAT LOAD SUMMER:  

SYSTEM PROPOSED- VRV/VRF SYSTEM WITH ONE OUTDOOR UNIT AND 4NOS 

INDOOR UNITS CEILING MOUNTED DUCTABLE AND 1 No HI WALL MOUNTED 

INDOOR UNIT.  

 

It is proposed to install outdoor unit of 12HP to cater the entire load. The outdoor unit shall be 

capable of 33.5KW of cooling capacity and 37.5 KW of heating capacity. The outdoor unit hot 

and cold shall be suitable for 450 Volts AC, three phase and 50Hz. It shall be equipped with 

inverter based scroll compressor with DC inverter using 410A refrigerant. 4Nos indoor units of 

ceiling mounted duct able 2TR capacity & 1 No. indoor unit Hi wall mounted 1.5 Tr  are 

proposed. These shall be duct able type with high static pressure to maintain flow of air up to 4m 

in a circular hall of 8m dia. The duct circular/rectangular shall be factory assembled/ fabricated at 

site with acoustic lining to reduce noise level.  

Return air shall run through shaft and up to the indoor unit though shaft.  

 

DEHUMIDIFIER:  

The space between inner and outer dome is proposed to have dehumidifier to keep RH close to 

40% to avoid condensation intern rusting of aluminium sheet where electronics components are 

proposed to be installed.  

The capacity worked out is about 80 ltr/day. It is proposed to install 90 ltr / day capacity 

dehumidifier with scroll compressors. The unit shall have auto defrosting, humidity setting, and 

sensor, fault indicator functions and shall be with washable filter. The unit shall have continuous 

drain system.  

The contractor shall work out HVAC and dehumidification capacity as he is supposed to maintain 

the desired conditions in the hall and space between inner and outer dome.  

 

Sourses:  

 

1. Climate data sourse: https://weather-and-climate.com/average-monthly-Rainfall-

Temperature-Sunshine,shogi-himachal-pradesh-in,India 

Dehumidifier load calculation: https://www.vackerglobal.com/divisions/dehumidifier-

humidifier/dehumidifier-capacity-calculation/ 

https://weather-and-climate.com/average-monthly-Rainfall-Temperature-Sunshine,shogi-himachal-pradesh-in,India
https://weather-and-climate.com/average-monthly-Rainfall-Temperature-Sunshine,shogi-himachal-pradesh-in,India
https://www.vackerglobal.com/divisions/dehumidifier-humidifier/dehumidifier-capacity-calculation/
https://www.vackerglobal.com/divisions/dehumidifier-humidifier/dehumidifier-capacity-calculation/
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GENERAL CONDITIONS OF CONTRACT 

 

1. INTERPRETATION  

 

The terms as used in the e-tender documents and agreement and named hereunder shall have 

the meanings herein assigned to them except where the subject or context otherwise requires :-  

“This agreement” shall comprise of the Articles of Agreement along with the Appendix, the 

Conditions of Contract, the Priced Schedule of Quantities, Specifications and Drawings and 

CPM/PERT/BAR CHART attached hereto and including those to which only a reference is 

made herein.  

“Work” or “Works” shall mean all work or works defined by Bills of quantities, Drawings, 

Specifications and such other work or works as the successful e-tenderer may be entrusted with 

for carrying out under this agreement as per Clause 4 of the Articles of Agreement.  

“Museum/Centre” shall mean National Science Centre Delhi under the National Council of 

Science Museums which shall include the persons for the time being in management of the 

Society and its assigns.  

“Engineer” shall mean the Curator or Technical Officer authorized as such by the 

Museum/Centre or in the event of his ceasing to be Engineer for the work such other firm or 

persons as may be appointed by the Museum/Centre as Engineer for this work. (Further 

elaboration given in Clause 2 below):  

“Successful e-tenderer” shall mean the Contractor and shall include his/their respective heirs, 

executors, administrators and assigns.  

“Site” shall mean the site of the construction works as shown on the site plan attached hereto 

including any buildings and erection thereon and any other land adjoining these to (Inclusive) 

as aforesaid allotted by the Museum/Centre for the use of successful e-tenderer.  

“Act of Insolvency” shall mean any act of insolvency as defined by the Presidency towns 

Insolvency Act, or the Provincial Insolvency Act or any Amending Statute.  

“Notice in Writing” or “Written Notice” shall mean a notice or communication in written, 

typed or printed or printed characters sent (unless delivered personally or otherwise proved to 

have been received) by registered post to the last known private or business address or 

registered office of the addressee and shall be deemed to have received when in the ordinary 

course of post it would have been delivered. “Virtual Completion” shall mean that the works 

carried out are fit for occupation in every respect including removal of scaffolding, plant, 

surplus material and rubbish and cleaning of dirt from work and site. Words imputing persons 

include firms and corporations words imputing the singular only also include the plural and 

vice versa where the context so requires.  

Short headlines are given to each Clause for convenience only and they will not limit the 

meaning or scope of the Clause in any way.  

 

2. ENGINEER  

The plans, agreement and documents above mentioned shall form the basis of this agreement 

and the decision of the said Engineer or the other Engineer for the time being as mentioned in 
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the said conditions, in reference to all matters or dispute as to material and workmanship shall 

be final and binding on both the parties.  

The term “Engineer” shall mean the firm or person(s) appointed by the Museum/Centre to 

superintend the work. He/They will receive his/their instruction for the work from the 

Museum/Centre.  

The successful e-tenderer shall afford the said Engineer(s) every facility and assistance for 

examining the work and materials and for checking and measuring works and materials.  

The Engineer or any Authorized Assistant of the Engineer shall have power to give notice to 

the successful e-tenderer or to his Supervisors of non-approval of any work, or materials, and 

such work shall be suspended or the use of such materials shall be discontinued. The work from 

time to time be examined by the Engineer or the Engineer’s Assistant but such examination 

shall not in any way exonerate the successful e-tenderer from the obligation to remedy any 

defects due to materials or workmanship not in accordance with the contract which may be 

found to exist at any stage of the work or may appear within the defects liability period 

mentioned in clause 19.  

 

3. SCOPE OF THE CONTRACT  

The successful e-tenderer shall carry out and complete the works in every respect in accordance 

with this contract and in accordance with the directions of the Engineer and to the satisfaction 

of the Engineer and the Museum/Centre. The Engineer may from time to time issue further 

drawings and/or written instructions, detailed directions and explanations in regard to :  

(a) The variation or modification of the design, quality or quantity of works for the addition or 

omissions or substitution of any work.  

(b) Any discrepancy in the drawings or between the schedule of quantities and/or drawing 

and/or specifications.  

(c) The removal from the site of any material brought therein by the successful e-tenderer and 

the substitution of any other materials there from.  

(d) The removal and/or re-execution of any works executed by the successful e-tenderer.  

(e) The dismissal from the works of any persons employed thereupon.  

(f) The opening up for inspection of any work covered up.  

(g) The amending and making good of any defects under Clause19.  

The successful e-tenderer shall comply with and duly execute any work comprised in such 

instructions, detailed directions and explanations, provided always that if the Engineer’s 

instructions involved variations from the priced Schedule of Quantities, such instructions shall 

be issued by the Museum/Centre and the successful e-tenderer shall take the action stipulated in 

Clause 29.  

If the work shown on any such further drawings or detailed drawings or that may be necessary 

to comply with any such instructions, directions, or explanations be in the opinion of the 

successful e-tenderer, extra to that comprised in or reasonably to be inferred from the contract 

he shall before proceeding with such work, give notice in writing to this effect to the Engineer, 

and in the event of his not doing so three days before the commencement of such work the 

successful e-tenderer shall not be entitled to any allowance in respect of any such extra work. 

But if such notice has been duly given and the Engineer and the successful e-tenderer, fail to 

agree as to whether or not there is any extra, then if the Engineer decides that the successful e-
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tenderer is to carry out the said work, the successful e-tenderer shall do so accordingly, and the 

question whether or not there is any extra and if so, the amount thereof shall failing agreement 

be settled by the Arbitration as provided in Clause 39 on a reference being made by the 

successful e-tenderer. 

 

4. SCOPE OF WORK  

Even if not specifically mentioned in the schedule of quantities, the successful e-tenderer shall 

be deemed to have allowed necessary material, labour, tools and plants etc. required for 

satisfactory completion of the items of work as indicated in drawings and description given in 

the specifications, which are attached herewith unless the item specifies labour only or 

otherwise. Rates quoted also apply for work in patches, strips, small or large areas, and for 

different shapes and in different sizes and in different planes (Horizontal/vertical or inclined).  

 

5.   INSPECTION OF SITE  

The E-tenderer must visit site before giving e-tender and must get acquainted with the working 

conditions. The e-tenderer shall examine all specifications, e-tender conditions and drawings 

before e-tendering for the works. The e-tenderer shall obtain all information relating to local 

regulations, bye-laws, application of any and all laws relating to his work or profession. No 

additional claims shall be admissible on this account. 

 

6. SUCCESSFUL E-TENDERER TO PROVIDE EVERYTHING NECESSARY  

The successful e-tenderer shall provide everything necessary for the proper execution of the 

works according to the true intent and meaning of the drawings and specifications and bill of 

quantities taken together, whether the same may or may not be particularly shown on the 

drawings or described in the specifications or included in the bill of quantities, provided that the 

same is to be reasonably inferred there from and if he finds any discrepancy in the drawings, or 

between the drawings and specifications and bill of quantities, he shall immediately refer the 

same to the Engineer who shall decide which shall be followed. Figured dimensions shall be 

followed in reference to scale.  

The Successful e-tenderer shall supply, fix and maintain at his cost during the execution of any 

works, all the necessary centering, scaffolding, staging, planking, timbering, shuttering, 

shoring, pumping, fencing, boarding, watching and lighting by night as well as by day required 

for the proper execution and protection of the public and the safety of any adjacent roads, 

streets, cellars, vaults, eves, pavement, walls, houses, buildings and all erections, matters or 

thing, and they shall take down and remove any or all such centering, scaffolding, etc. as 

occasion shall require or when ordered to do so and shall fully reinstate and make good all 

matters and all things disturbed during the execution of the works to the satisfaction of the 

Engineer before a Virtual Completion Certificate is issued.  

The Successful e-tenderer shall make his own arrangements for laying temporary water and 

electrical power lines including excavation if necessary so as not to cause any obstructions 

along locations approved by the Engineer. The water supply lines, hose pipes, electrical lines, 

underground or overhead etc. belonging to them should not cause damage to the property of the 

museum/centre including gardens, plants, flowers, hedges, flower pots in the Campus etc. Any 

expenditure incurred by the museum/centre due to damage so caused shall be debited to the 
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Successful e-tenderer’s account. It is their complete responsibility to ensure that the garden area 

and its approaches and other areas not allocated to them are not encroached upon by their men 

and materials. They have to provide a fence at their cost to confine the activities of 

construction, labour and materials, to the construction area as approved by the Engineer or his 

representative. The bitumen carpeted road in front of museum/centre’s office, Science and 

Exhibits Laboratory, Stores and Workshop or garden paths and defined areas will not be 

allowed to be used by their labour, materials, trucks and other modes of transport system. Their 

labour is not allowed to use Campus grounds for baths, calls of nature etc. 

The museum/centre shall on no account be responsible for the expenses incurred by the 

successful e-tenderer for hired ground or electric power or water obtained from elsewhere. 

 

7.   DRAWINGS, DESIGNS ETC. 

Contract drawings are diagrammatic but shall be followed as closely as actual construction 

permits. Any deviations made shall be in conformity with the architectural and other service 

drawings. 

Architectural drawings shall take precedence over electrical and other service drawings as to all 

dimensions. 

Successful e-tenderer shall verify all dimensions at site and bring to the notice of the Engineer 

all discrepancies or deviations noticed. The Engineer’s decision shall be final and binding. 

All drawings issued by the Museum/Centre are the property of the Architects and shall not be 

lent, reproduced or used on any other works than intended without the written permission of the 

Architects. 

Large size details and manufacturer’s dimensions for materials to be incorporated shall take 

precedence over small scale drawings. 

One complete set of drawing, specifications and schedule of quantities shall be furnished by the 

Engineer to the successful e-tenderer and the Engineer shall furnish, within such time as he may 

consider reasonable, one copy of any additional drawing which in his opinion may be necessary 

for the execution of any part of work. Such copies shall be kept on the works, and the Engineer 

and his representatives shall at all reasonable times have access to the same and they shall be 

returned to the Engineer by the successful e-tenderer before the issue of the certificate for the 

balance of this account under the contract. 

Museum/Centre will make all efforts to give all drawings, designs; decision etc. from time to 

time and the successful e-tenderer shall make timely requests for the same. No claim 

whatsoever shall however be entertained for compensation for the delay in supply of drawings, 

designs, decisions, running payments, etc. from the Successful e-tenderer. Drawings shown at 

the time of issue of e-tenders and forming part of the contract shall indicate scope of work and 

drawings issued subsequently during the execution of work shall be deemed to be drawings 

elaborating the basic scheme. If any detailed drawings show an item for execution, which in the 

opinion of the successful e-tenderer is not covered under the items of the contract, he shall 

immediately refer it to the Engineer, for final decision. Decision of the Engineer as to whether 

it is an extra item or not or whether it is covered by contracts and if not what extra rate should 

be paid shall be final and binding on both the parties to the contract i.e. Museum/Centre and the 

Successful e-tenderer. 
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The tenderer shall work out the HEAT LOAD for all the three seasons and shall ensure 

inside conditions as specified 

 

8.  REFERENCE DRAWINGS & SHOP DRAWINGS  

Reference Drawings  

The Successful e-tenderer shall maintain one set of all drawings issued to him as reference 

drawing. These shall not be used at site.  

All corrections, deviations and changes made at the site shall be shown on these reference 

drawings for incorporation in the completion drawings. All changes to be made shall be 

initiated by the Engineer. 

Shop Drawings  

The Successful e-tenderer at his own cost shall submit to the Engineer as well as to the 

Architect four copies of shop drawings related to  Air conditioning work etc. for approval. 

 

9. SCHEDULE OF RATES AND SPECIFICATIONS 

Specifications as attached herewith shall be applicable. However, the e-tenderer shall include in 

his rates all such items of work which are not specifically included in the e-tender schedule but 

are required to be executed to complete the works in accordance with the drawings, 

specifications etc. The Museum/Centre is not bound to follow the practice and mode of 

measurements followed by other departments. 

 

10. ERROR IN SCHEDULE OF QUANTITIES, IF ANY 

Should any error appear in the bill of quantities, other than the E-tenderer’s prices and 

calculation, it shall be rectified by the Engineer after informing the Museum/Centre. Such 

variation shall constitute a deviation of the contract and shall be dealt with as hereinafter 

provided. 

11. NOMENCLATURE OF ITEM 

Nomenclatures of the items of works mentioned in the priced schedule are only a brief 

description of the work. The work shall have to be executed in accordance with the 

specifications for the work to the satisfaction of the Engineer of the work. Any omission in 

description will not absolve the successful e-tenderer from his responsibilities to complete the 

work in a satisfactory manner. 

 

12. METRIC UNITS  

The bills of quantity indicate the unit of Metric system. The mode of measurement of different 

items of work shall be as per details contained in specification and special conditions, with the 

equivalent of the units mentioned therein in Metric System.  

 

13. CPWD/PWD SPECIFICATIONS AND I S CODES  

CPWD/PWD specifications & relevant I.S. Code of practice shall be applicable, for all items of 

work 

 

14. ORDER OF PRECEDENCE  
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If any discrepancy is noticed between the conditions and specifications, drawing etc. the 

following would be the order of precedence:  

(a) Schedule of Quantities.  

(b) Notice Inviting E-tender (NIT)  

(c) General Conditions of Contract (GCC)  

(d) Drawings and notes thereon.  

(e) Specifications for General Building (civil works) Sanitary and Plumbing, Electrical 

Installation, Air-conditioning, Acoustic Treatment, Furniture making and/or Wood 

Paneling, Elevators and Escalators, etc.  

(f)  CPWD/PWD Specifications & I.S. codes.  

 

15. SETTING OUT WORK ETC.  

(a) The successful e-tenderer at his own expense shall set out the works and shall be responsible 

for the true and perfect setting out of the same and for the correctness of the positions, levels, 

dimensions and alignment of all parts thereof. If at any time any error shall appear during the 

progress of any part of the work, the Successful e-tenderer shall at his own expense rectify such 

error if called upon to the satisfaction of the Engineer.  

(b) All soil, filth, or other matter of an offensive nature taken out of any trench, sewer, drains, 

cesspool or any other place shall not be deposited on the surface, but shall be at once carted 

away by the Successful e-tenderer to some pit or place to be provided by him.  

 

16. MATERIALS  

All materials used for this work shall be conforming to the Specifications.  

As far as practicable materials shall conform to the latest Indian Standards as amended upto-

date. All materials used on the project shall be approved by the Engineer before use.  

Successful e-tenderer may be required to purchase such materials of particular make or from a 

particular source if in the opinion of Engineer the same is necessary and is required for the 

proper and reasonable compliance of the specifications and in the interest of better quality of 

work. The fittings and accessories to be used in the work shall be presented for approval well in 

advance. Approved fittings shall be kept in the office of the Engineer in a mounted lockable 

board, to be approved by the successful e-tenderer. 

(a) Storage of Materials  

All materials shall be stored in a proper manner protected from natural elements so as to avoid 

contamination and deterioration.  

Successful e-tenderer’s store shall be open to inspection by the Engineer at all reasonable 

hours.  

Locations of stores and storage yards shall be approved by the Engineer prior to construction or 

occupation.  

Successful e-tenderer shall take adequate protection of the materials against fire and other 

calamities.  

All watch and ward staff for his work shall be appointed and maintained by the Successful e-

tenderer at his own expense.  

 

(b) Inspection and Testing of Materials  
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The Successful e-tenderer at his own expense shall make all necessary arrangements for 

carrying out tests on materials as required by the Engineer. He shall also be required to produce 

manufacturer’s test certificates for the materials supplied by him whenever required by the 

Engineer. The tests carried out shall be as per the relevant Indian Standards in approved 

laboratories. The Museum/Centre reserves the right to appoint the testing authorities. 

 

17. FAULTY MATERIALS AND WORK  

(a) The Engineer shall during the progress of the work has power to order in writing from time 

to time the removal from the work, within such reasonable time or times as may be 

specified in the order, to any materials and/or Workmanship which in the opinion of the 

Engineer are not in accordance with the specifications or the instructions of the Engineer. 

The substitution of proper materials or any workmanship and the removal and proper re-

execution of any work executed with materials or workmanship not in accordance with the 

drawings and specifications or instructions shall have to be forthwith carried out by the 

Successful e-tenderer at his own cost upon receiving such order. In case of default on the 

part of the Successful e-tenderer to carry out such order the Museum/Centre shall have the 

power to employ any other persons to carry out the same and all the expenses consequent 

thereon or incidental thereto shall be borne by the Successful e-tenderer and shall be 

recovered from them by the Museum/Centre from any money due to or that may become 

due to the Successful e-tenderer or from the amount of retention money. 

(b) In lieu of rectifying the work not done in accordance with the contract the Engineer may, 

with the consent of the Museum/Centre allow such work to remain, and in that case may 

make allowance for the difference in value together with such further allowance for damage 

to the Museum/Centre as in their opinion may be reasonable. 

Provided always that nothing in this clause shall relieve the Successful e-tenderer from his 

liability to execute the works in all respect in accordance with those terms and upon and 

subject to the conditions of this contract or from his liability to make good all defects. 

18.    ACCESS  

The Museum/Centre or its representatives shall at all reasonable time have free access to the 

works and/or to the workshops factories or other places where materials are being prepared 

or constructed for the contract and also to any place where materials are lying or from 

which they are being obtained and the Successful e-tenderer shall give every facility to 

them for inspection, examination and testing of the materials and workmanship. Except the 

representative of Public Authorities and those mentioned above, no person shall be allowed 

on the works at any time without the prior written permission of the Engineer or the 

Museum/Centre.  

If any work is to be done at a place other than the site of works the Successful e-tenderer 

shall obtain prior written permission of the Engineer for doing so.  

 

 

 

19.   DEFECT LIABILITY PERIOD AND DEFECTS AFTER COMPLETION  

Defect Liability, Period shall be one year from the date of virtual completion of work, as 

certified by the Museum/Centre. Any defect, shrinkage or other faults, which may appear 
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within the defect liability period, in the opinion of the Engineer, arising from materials or 

workmanship not in accordance with the contract or from failure to take due precautions, 

shall upon the directions in writing of the engineer and within such reasonable time as shall 

be specified therein be amended and made good by the Successful e-tenderer at his own 

cost. In case of default, the Museum/Centre may employ and pay any other person/persons 

to amend and make good such defect, shrinkage or other faults and all damage, loss and 

expenses consequent thereon or incidental thereto shall be made good and borne by the 

Successful e-tenderer.  

Such damage, loss and expenses shall be recoverable from the Successful e-tenderer by the 

Museum/Centre or may be deducted by them from any money due or that may become due 

to the Successful e-tenderer. The Museum/Centre may also in lieu of such amendments 

deduct from any money due to the Successful e-tenderer, a sum to be determined by the 

Engineer equivalent to the cost of amending such works, and in the event of the amount 

retained under Clause 27 (the amount held as retention money) being insufficient, recover 

the balance from the Successful e-tenderer, together with expenses the Museum/Centre may 

have incurred in connection therewith. The Successful e-tenderer shall remain liable under 

the provisions of this clause notwithstanding the signing by the Engineer of any certificate 

or the passing of any bills. 

20. OPENING OF WORK  

(a) All works under or in course of execution or executed in pursuance of the contract shall at 

all times be open to the supervision of the Museum/Centre, Engineer or their 

representatives.  

21.  HEIGHTS  

Successful e-tenderer’s rates shall include lifts up to all heights given in drawings or as 

required during execution. They should satisfy themselves for correctness and allow for 

variation if necessary. Nothing extra will be paid for additional lifts except where special 

items for lifts exist in schedule. E-tenderer shall include in his e-tender rates allowance for 

works at extra heights required for double or multiple staging, tall centring, scaffolding etc. 

for all items including extra labour if any. If any deviation from the contract drawings in 

respect of height is noticed by the e-tenderer in any subsequent working drawing issued to 

him during continuance of the works that must be brought to the notice of the Engineer (in 

writing) sufficiently before commencing execution of the work. The decision of the 

Engineer as to whether this will be an extra item or not or whether the Successful e-

tenderer is entitled to get any extra payment or not for execution of this extra height will be 

final and binding. 

22.  SCAFFOLDING, CENTERING & SHUTTERING  

The Successful e-tenderer shall use external scaffolding to ensure true line in vertical and 

horizontal planes. Centering, shuttering and scaffolding required for execution of this work 

may vary from single floor height to multi floor heights, which may require multiple 

staging, scaffolding, centering and shuttering. Since the payments will be made to the 

successful e-tenderer at net quoted rates, irrespective of the heights involved the e-

tenderers must see and study the drawings carefully before e-tendering their rates.  

 

23.  SITE CLEARANCE AND CLEAN UP  
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The Successful e-tenderer shall, from time to time clear away all debris and excess 

materials accumulated at the site.  

After all fixtures, equipment and appliances have been installed and commissioned, they 

shall clean up the same and remove all plaster, paints, stains, stickers and other foreign 

matter of discoloration leaving the construction in ready to use condition.  

On completion of all works they shall demolish all temporary storages put up by them, 

remove all surplus materials and leave the site in a broom clean condition. 

 

24.  RATES  

 The rates quoted must be inclusive of charges towards freight, transit, insurance, F .O.R 

site and any other surcharges & inclusive of GST. However any modification in the rate of 

GST brought by the government will be applicable to the tender and final billing will be 

done as per the prevailing rates at the time of billing mentioning GST separately. 

.  

25.  QUANTITIES  

 All the quantities given in schedule of quantities are provisional.  

The e-tenderers shall be deemed to have given Balanced Rates for each item, irrespective 

of the quantities given. Also irrespective of variation in quantities to any extent the e-

tenderer shall be paid at accepted contract rates only. Museum/Centre reserves the right to 

increase or decrease quantities to any extent. 

 

26.  SECURED ADVANCE  

 

(a) The Successful e-tenderer shall not be entitled to be paid for the materials brought to 

site, which remains unused or unfixed. The Engineer, with the concurrence of the 

Museum/Centre may pay an advance up to 85% of the cost of such material as 

calculated from the respective e-tender item. When in any certificate, of which the 

Successful e-tenderer has received payment the value of material at site has been 

included, such materials shall become the property of the Museum/Centre but the 

Successful e-tenderer shall be liable for any loss or damage to any such material. They 

shall furnish an indemnity bond in the prescribed form (ANNEXTURE B) along with 

their claim for advance against materials brought to site for bonafide use in specific 

items under the schedule of quantities.  

(b) The secured advance so paid shall be adjusted in the running account bills as and when 

the materials are used subject to wastage.  

 

(c) If the specification or schedule of quantities of the work provided use of any special 

description of materials to be supplied by the Museum/Centre or it is required that the 

Successful e-tenderer shall use certain stores to be provided by the Museum/Centre, 

such materials and stores and the price to be charged therefore as hereinafter 

mentioned, being so far as practicable for the inconvenience of the Successful e-

tenderer but not so as in any way to control the meaning or effect of this contract, the 

Successful e-tenderer may be supplied with such materials and stores as and when 

required from time to time to be used by him for the purpose of the Contract only, and 
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the value of the full quantity of material and stores supplied at the rates specified in the 

said schedule appendix memorandum may be set off or deducted from any sum then 

due or thereafter to become due to the Successful e-tenderer under the contract or 

otherwise, or from the retention money or against the sale proceeds thereof, if the same 

is held up in Government Securities, the same or sufficient portion thereof being in this 

case sold for the purpose. All materials supplied to the Successful e-tenderer by the 

Museum/Centre shall remain absolute property of the Museum/Centre. The Successful 

e-tenderer shall be fully responsible for their storage and maintenance and shall not on 

any account remove those from the site of the work. The material shall at all times be 

open to inspection by the Engineer and/or the Museum/Centre. At the time of the 

completion of work or termination of the contract, or even earlier if so required by the 

Museum/Centre, the same shall be returned to them. The successful e-tenderer shall not 

be entitled to return any such material unless the same is, in the opinion of the 

Engineer of the Museum/Centre in perfectly good condition; and shall have no claim 

for compensation on account of any such materials so supplied to him as aforesaid 

being unused by him or for any wastage in or damage to any such materials. 

 

27.  RETENTION OF MONEY  

This shall mean and be 10% of the total cost of work awarded or the gross value of the 

work as paid for against this contract whichever is greater including the initial earnest 

money, performance guarantee and recovered from the running bills.  In case of 

termination of contract, this retention money shall be forfeited and amount necessary to 

make up this amount shall be recovered from the money due to the successful tenderer 

under this contract, or any other contract.   

The retention money will be refunded to the successful tenderer after the defect liability 

period of one year from the virtual completion of the work and after the successful tenderer 

has rectified all the defects pointed out to him during the defect liability period. However, 

15% of the quoted AMC cost of the succeeding year will be withheld towards the 

security deposit of AMC from this retention money. 

 

28.  AUTHORITIES, NOTICES AND PATENTS  

The successful e-tenderer shall confirm to the provision of any Act of the Legislature 

relating to the works, the Regulations and Bye-Laws of any corporations and of any 

electric and other Companies and/or authorities with whose systems the structure is 

proposed to be connected, and shall, before making any variation from the drawings or 

specifications that may be necessitated by so conforming, give to the Engineer written 

notice, specifying the variation proposed to be made, and the reason for making it, and 

apply for instructions thereon. If compliance with this clause involves any extra work not 

included in this contract, he shall specify these items of work and the allowance or extra 

payment required on their account. In case he shall not, within seven days, received such 

instructions, shall proceed with the work, conforming to the provision and/or regulation of 

bye-laws in question.  

The amount claimed as an extra or whether there is an extra or not shall be decided by the 

Engineer and will be subject to arbitration clause if so required.  
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The successful e-tenderer give all notices required by the said regulations or bye-laws to be 

given to any authority and pay to such authority or to any public office all fees that may be 

properly chargeable in respect of the works and lodge the receipts with the bill.  

The successful e-tenderer shall indemnify the Museum/Centre against all claims in respect 

of patent rights, and shall defend all action arising from such claims and shall himself pay 

all royalties, licence fees, damages, cost and charges of all and every sort that may be 

legally incurred in respect thereof. 

3. DEVIATIONS  

The successful e-tenderer may when authorize and when directed, in writing by the 

Engineer with the approval of the Museum/Centre add or omit or vary the works shown 

upon the drawings, or described in the specifications, or included the bill of quantities, but 

they shall make no addition, omission or variation without such authorization or direction. 

A verbal authority direction by the Engineer shall, if confirmed by him in writing within 

seven days, be deemed to have been given in writing.  

No claim for an extra shall be allowed unless it shall have been executed under the 

provisions of Clause 28 or by the authority of the Engineer with the concurrence of the 

Museum/Centre as therein mentioned. Any such extra if herein referred to, as an authorised 

extra shall be governed by Clause 35. No variation i.e. additions or substitutions shall 

vitiate the contract. 

 

30.  PRICE FOR DEVIATIONS  

Deviations shall be valued at the net rates contained in the E-tenderers’ original e-tender or 

where the same may not apply direct at rates analogous to the prices therein contained. If 

the altered, additional or substituted work included any class of work for which no rate is 

specified in the contract, then the Successful e-tenderer shall within seven days of the date 

of receipt of the order to carry out the work, inform the Engineer with a copy to the 

Museum/Centre the rate which he intends to charge for such class of work with proper 

analysis. In the event of his not doing so, within a reasonable time before the 

commencement of such work, he shall not be entitled to any allowance or payment in 

respect of any such extra work. When such notice has been duly given, the Engineer with 

the consent of the Museum/Centre may agree to such a rate but if the Engineer does not 

agree to this rate, the Engineer may cancel his order to carry out such class of work and 

arrange for it to be carried out departmentally or through any other agency or in such a 

manner as he may consider advisable or he may decide that the Successful e-tenderer shall 

carry out such items of work and in such case he shall only be entitled to be paid in respect 

of the work carried out or expenditure incurred by him according to such rate or rates as 

shall be fixed by the Engineer which will, however be subject to the Arbitration Clause.  

However, in respect of the rates for extra/new items, if there are any, the opinion of the 

Engineer as to whether it is an extra item or not, and if so, what rates should be paid shall 

be final and binding on the successful e-tenderer shall be derived from contract items so far 

as applicable and the rates which cannot be derived from contract will be fixed on the basis 

of actual cost of materials and labour, plus 15% as successful e-tenderers’ overheads and 

profits on all trades except on the cost of materials supplied departmentally.  
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Successful e-tenderer shall not claim any idle and remobilization charge for interim delay 

due to late decision by the Museum/Centre. Such legitimate interim delays shall however 

be considered for extension of time, if any.  

Furthermore, they shall submit analysis of rates with justifications for claiming extra on 

any deviation item at least 45 days prior to the probable date of execution of the referred 

item. 

 

31.  MEASUREMENTS  

In case of dispute between the successful e-tenderer and the Museum/Centre as to under 

which item a particular work is to be measured the decision of the Engineer shall be final 

and binding on both the parties to the contract. If for any items, the mode of measurements 

is not specified the decision of the Engineer about the mode of measurement shall be final 

and binding on both the parties to the contract. 

 

32.  PREPARATION OF RUNNING AND FINAL BILLS  

Maximum value of work for interim certificate shall be Rs. Two lakh (at discretion of the 

Museum/Centre) but not more than one interim payment shall be made. A maximum of 

75% of the item rate against the supply of equipment at site, subject to submission of tax 

invoice by the tenderer, copy of tax invoice of the manufacture and certification by the 

Engineer at his discretion, will be made which will be adjustable fully in the final bill, in 

the interest of the work. The Engineer or his representative shall take measurements/ count 

of equipment in presence of successful e-tenderer’s representative and record them in the 

Measurement Book from time to time and shall prepare abstract for running and final bill, 

including recovery statements. The submission of proof for the cost of equipment (for 

SITC work) along with the tax invoice needs to be submitted by the tenderer for the 

preparation of running bill. 

The bill abstract shall be prepared on standard CPWD form on the basis of abstract of 

quantities prepared by the Engineer in triplicate. The Successful e-tenderer should sign the 

bill and Measurement Book with the remark “Measurement and bill accepted”. However, 

in the final bill, the successful e-tenderer shall have to certify – “The bill is accepted in full 

and final settlement of all claims and demands against this work”. In case a large amount is 

blocked in the final bill pending technical/audit check, advance up to the extent of 75% of 

net final bill amount may be paid to the successful e-tenderer, with the approval of the 

Engineer at his direction even after the completion date is over. 

 

33.  CERTIFICATES AND PAYMENTS  

(a) The Engineer may from time to time intimate in writing to the Successful e-tenderer 

that he requires the works to be measured and they shall attend or send qualified agent 

to assist the Engineer or the Engineer’s representative in taking such measurements, 

and calculations and to furnish all particulars or to give all assistance required by the 

Engineer. Should they not attend or neglect or omit to send such agent then the 

measurement taken by the Engineer or approved by him shall be taken to be correct 

measurements of the work unless objected to within one month of their being recorded 
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in the measurement book or books. Such measurements shall be taken in accordance 

with the mode of measurements mentioned in the specifications.  

(b) The Successful e-tenderer or his agents may at the time of measurement take such 

notes of measurements as they may require. 

(c) The Engineer or his authorized representative will issue on the basis of necessary 

measurement interim valuation certificates to the Successful e-tenderer in respect of 

items of work, rates for which exist in the priced schedule of quantities or have been 

subsequently agreed upon between the parties, and shall send the measurement books 

and the valuation certificates to the Museum/Centre. The Successful e-tenderer shall be 

entitled under these certificates of the Engineer to payments, within 15 days from the 

date of each certificate, unless objected as provided in sub-clauses (a) & (b) at the rate 

of maximum 90% of the value of work so executed and the balance being retained 

towards retention money subject to a maximum of Rs. 5.00 lakhs. The engineer shall 

issue such certificates within fifteen days of notice from the Successful e-tenderer 

provided measurements have been taken and the value of the work done since last 

payment exceeds the amount stated in the appendix and not more than one certificate is 

required in a fortnight, provided always that the issue by the Engineer of any certificate 

during the progress of the work or after their completion shall not have any effect as a 

certificate of satisfaction or relieve the Successful e-tenderer from his liability under 

Clause 20 and 21. Provided all defects are removed and the retention money is not 

forfeited or has not become liable to be forfeited under this contract, 50% of the 

amount under retention money shall be refunded without interest within three months 

of the date of virtual completion of the works and the balance after the defect liability 

period is over or the final bill is passed for payment whichever is later. 

(d) All intermediate payments shall be recorded as payments by way of advance against 

the final payment only and not as payment for work actually done and completed. The 

final bill shall be submitted by the Successful e-tenderer within 3 months of the date 

fixed for completion of the work. The measurement of the work taken by the Engineer 

or his representatives after one week’s notice to the Successful e-tenderer shall be final 

and binding on him unless objected to within one month of their being recorded in the 

measurement books. 

(e) The Museum/Centre may in consultation with the Engineer, but absolutely at his 

discretion, make an advance payment on account, which will be merged in the next 

intermediate payment, based on measurements. 

(f) Advance for materials brought to site: The Successful e-tenderer shall execute a bond 

in favor of the Museum/Centre in the prescribed format attached hereto for each 

advance or intermediate payment received by him. If the Successful e-tenderer 

commits any default in the terms of the said bond and he fails to pay the bond amount, 

the Museum/Centre shall have the power to: 

(i) Seize and utilize the said materials or any part thereof for the completion of the 

works. 

(ii) Remove and sell by public auction the materials seized or any part thereof, and out 

of the proceeds of the sale, retain all sums repayable to the Museum/Centre 
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together with interest thereon at the rate prescribed by Govt. of India from time to 

time for capital outlays. 

(iii) Deduct all or any part of moneys owing from out of the retention money or any 

other sum or sums due to the Successful e-tenderer under this agreement. 

(g) The Successful e-tenderer agrees that before final payment shall be made on the 

contract, he will sign and deliver to the Museum/Centre either in the measurement 

books or otherwise as required, a valid release and discharge certificate from any and 

all claims and demands whatever from the Museum/Centre for all matters arising out 

of or connected with the contract. 

 

34.  TIME AND DAMAGES FOR NON-COMPLETION OF WORK IN TIME 

(a) All the construction works shall progress strictly as per the enclosed CPM/PERT/BAR 

CHART. If however, the Successful e-tenderer desires some minor modifications in 

the same he may apply to the Museum/Centre within mobilisation time and before 

execution of the agreement indicating the reasons for which changes are required. The 

Museum/Centre may after scrutiny, agree to the modifications suggested if the reasons 

cited by the successful e-tenderer are considered valid. The decision of the 

Museum/Centre in this respect will be final and binding. The modifications, if any, are 

to be incorporated in the CPM/PERT/BAR CHART and this will form a part of the 

agreement. 

(b) The starting time specified for carrying out of the work as entered in the 

CPM/PERT/BAR CHART shall be reckoned from the date of issue of the Letter of 

Intent. The date of completion or such date as is duly extended under Clause 35 shall 

be strictly observed by the Successful e-tenderer. The work shall, throughout the 

stipulated period of the contract, be preceded with all diligence (Time being deemed to 

be the essence of this Contract) by the successful e-tenderer strictly according to the 

CPM/PERT/BAR CHART which is a part of this agreement. 

(c) At any stage during the execution of the work if the work lags behind the target 

indicated in the CPM/PERT/BAR CHART for reasons directly attributable to the 

Successful e-tenderer, he shall be liable to pay as agreed liquidated damages equivalent 

to half percent of the total cost of work awarded every week for the period the work 

lags behind the CPM/PERT/BAR CHART subject to a maximum of 10% of the total 

value of work, awarded or gross value of work done, whichever is greater. 

(d) In the event of Successful e-tenderer’s inability to complete the VRV/VRF Air 

conditioning  work by the scheduled date of completion, the Museum/Centre shall have 

the right to terminate the contract as per Clause 38 or allow the successful e-tenderer to 

continue and complete the work within specific date. In the latter case, during the 

period of continuation, the successful e-tenderer shall pay as agreed liquidated damage 

equivalent to one per cent of the total cost of work awarded for every week that the 

work remains unfinished subject to a maximum of 10% of the total value of work 

awarded or gross value of work done, whichever is greater. 
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35.  EXTENSION OF TIME 

 If the successful e-tenderer shall desire an extension of time for completion of the work 

on the grounds of his having been unavoidably hindered in its execution and for 

reasons not attributable to him on the following grounds:- 

(a) by reason of any exceptionally inclement weather like Cyclone, severe flood etc., 

normal monsoon shall not be considered a valid reason for extension of time, 

(b) by reason of proceedings taken or threatened by, or legal disputes with adjoining or 

neighbouring owners, 

(c) due to delay in the work of other agencies or tradesman engaged or nominated by the 

museum/centre: if such delay is directly responsible for delay in execution of this 

work, 

(d) by reason of any general strike or lockout affecting the building made, strike or any 

kind of labour trouble in successful e-tenderer’s own organisation shall not be a valid 

reason for extension, 

(e) in the event of delay in execution of work wholly attributable to delay in supply of 

drawings by Architect or Museum/Centre in spite of request from the successful e-

tenderer well in advance, he shall apply in writing to the Engineer within seven days of 

the date of the hindrance on account of which he desires such extensions as aforesaid 

and the engineer, with the consent of the Museum/Centre may if reasonable ground be 

shown therefore allow such extension of time, if any, be necessary or proper, 

(f) in case of the total value of the work exceeds the total value of the e-tender owing to 

deviation in quantities or extra items, the successful e-tenderer will be entitled to ask 

for extension of time in proportion to the increased value of work. Increase in value of 

work due to escalation shall not be a valid reason for extension of time. 

(g) No extension of time shall be given to the successful e-tenderer for non-supply or delay 

in supply of cement and/or steel as per Clause 51. The successful e-tenderer hereby 

agrees that extension of time requested for by him and granted by the Museum/Centre 

shall be treated as an extension of time allowed to them without any claim for 

compensation or damages for any reasons whatsoever including those for which the 

extension is granted. 

 If an extension of time is granted by the Museum/Centre for reasons of delay not 

attributable to the successful e-tenderer as indicated above then the escalation clause 

will remain in force and the successful e-tenderer will be entitled to receive extra 

payments for variation in prices and wages subject to the ceiling limit of 20% of the 

total value of work as indicated in Clause 30. 

 However the museum/centre in the interest of work is, allows any extension of time for 

reasons of delay directly attributable to the successful e-tenderer, the escalation clause 

will not remain in force during such extended period. 

 

36.  SUSPENSION OF WORK BY THE SUCCESSFUL E-TENDERER 

If the successful e-tenderer suspends the works without obtaining extension of time or 

in the opinion of the Engineer neglects or fails to proceed with due diligence in 

executing his part of the contract or if he makes default more than once in the manner 

mentioned in Clause 17 above the Museum/Centre or the Engineer shall have power to 
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give notice in writing to the successful e-tenderer requiring that the works be 

proceeded with reasonable speed and output must be commensurate with the 

CPM/PERT/BAR CHART. Such notice shall specify the act of default on the part of 

the successful e-tenderer. After such notice has been given the Successful e-tenderer 

shall not be at liberty to remove from the site of work or from any ground continuous 

thereto any plant or materials belonging to him which had been placed thereon for the 

purpose of the work, and the Museum/Centre shall have a lien upon all such plants and 

materials to subsist from the date of such notice being given, until the notice have been 

complied with. Provided always that such lien shall not under any circumstances 

subsist after the expiration of thirty one days from the date of such notice being given, 

unless the Museum/Centre has entered upon and taken possession of the works and site 

and of all such plants and materials until the works have been completed under the 

power hereinafter conferred upon it. If the Museum/Centre exercises the above power 

it may engage any other agency to complete the works or finish the works 

departmentally and exclude the successful e-tenderer, his agents and servants from 

entry upon or access to the same except that the successful e-tenderer or any one 

person appointed in writing by him and accepted by the Museum/Centre may have 

access at all reasonable times during the progress of works to inspect, survey and 

measure the works. Such written appointments marked with Museum/Centre’s consent 

or a copy thereof shall be delivered to the Engineer before the person so appointed 

comes to the works. The Museum/Centre shall take such steps as, in the opinion of the 

Engineer may be reasonable and necessary for completing the works without undue 

delay & expense, using for that purpose the plants and materials above mentioned, in 

so far as they are suitable and adopted to such use. Upon the completion of the works 

the Engineer shall certify the amount of expenses properly incurred, consequent on the 

incidental to the default of the successful e-tenderer as aforesaid, in completing the 

works by other persons. Should the amount so certified as the expenses properly 

incurred, including Museum/Centre’s overhead if the works were carried out 

departmentally, be less than the amount which would have been due to the Successful 

e-tenderer upon the completion of the works by him, the difference shall be paid to the 

Successful e-tenderer by the Museum/Centre. Should the amount of the former exceed 

the later, the difference shall be paid by the Successful e-tenderer to the 

Museum/Centre. The Museum/Centre shall not be liable to make any further payment 

or compensation to the Successful e-tenderer for or on account of the proper use of the 

plants for the completion of the works under provisions hereinbefore contained other 

than such payment as is included in the contract price. After the works have been so 

completed by persons other than the successful e-tenderer under the provisions 

hereinafter contained, the Museum/Centre shall give notice to the Successful e-tenderer 

of such completion and may require him from time to time, before and after such 

completion, to remove his plants and likewise all such materials as aforesaid as may 

not have been used in the completion of the works, from the site. If such plants and 

materials are not removed within such reasonable time, the Museum/Centre may 

remove and sell the same, holding the proceeds, less the cost of the removal and sell, to 

the credit of the successful e-tenderer. The Museum/Centre shall not be responsible for 
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any loss sustained by the successful e-tenderer from the sale of plants in the event of 

the successful e-tenderer not removing it after notice, or for any damage thereto or 

deterioration thereof in any event. 

 

37.  DETERMINATION OF CONTRACT BY THE MUSEUM/CENTRE 

If the successful e-tenderer goes into liquidation, whether voluntary or compulsory or 

shall make an assignment or a composition for the benefit of the greater part, or shall 

enter into a Deed of Agreement with its creditors or if the Receiver of the Successful e-

tenderer shall be unable, within fourteen days after notice to him requiring him to do 

so, to show to the reasonable satisfaction of the Museum/Centre that he is liable to 

carry out and fulfil the contract and if so required by the Museum/Centre to give 

reasonable security therefore or if the successful e-tenderer shall suffer execution to be 

issued or shall suffer any payment under this contract to be attached by or on behalf of 

any of the creditors or the Successful e-tenderer or shall assign, charge or encumber 

this charge or encumber this contract thereunder or shall neglect or shall fail to proceed 

to perform all or any of the act, matters or things by the contract, to be observed and 

performed by the successful e-tenderer for three clear days after written notice shall 

have been given the successful e-tenderer in manner, matter hereinafter mentioned, 

requiring the successful e-tenderer to observer perform the same or shall use improper 

material or workmanship in carrying on the works or shall in the opinion of the 

Engineer not exercised such due progress as stipulated in the enclosed 

CPM/PERT/BAR CHART forming part of this contract which would enable the works 

to be completed within the time agreed upon or shall abandon the contract, then, and in 

any of said cases, the Museum/Centre may notwithstanding any previous waiver, 

determine the contract by a notice in writing in which case the retention money 

(including the earnest money and the initial security deposit) and whether paid in one 

sum or deducted by instalment shall stand forfeited and be absolutely at the disposal of 

the Museum/Centre. The Successful e-tenderer shall have no claim or compensation 

for any loss sustained by him by reasons of his having purchased or procured any 

materials or entered into any engagements or made advances on account of or with a 

view to the execution of the work or the performance of the contract. The successful e-

tenderer shall not be entitled to recover or be paid any sum for any work actually 

performed under the contract unless and until the Engineer will have certified in 

writing the performance of such work and the value of work payable in respect thereof 

and the successful e-tenderer shall only be entitled to be paid the value so certified. The 

certificate of the Engineer shall be based on measurements taken by him or under his 

supervision and with due notice to the Successful e-tenderer and on rates in the priced 

schedule or as subsequently communicated by the Engineer with the approval of the 

Museum/Centre, under this agreement except for arithmetical errors, shall be final and 

conclusive. The Successful e-tenderer must remove his plant, materials, scaffolding 

etc. from the site within 10 days (ten days) of the receipt of the notice from the 

Museum/Centre after which they will vest in the Museum/Centre who may, dispose 

them off as per Clause 38 by sale or auction on account of and at the risk of the 

successful e-tenderer who will have no claim for loss or compensation on this account. 
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38.  TERMINATION OF CONTRACT BY SUCCESSFUL E-TENDERER 

If payment of the amount payable by the Museum/Centre under the certificate of 

interim payment issued by the Engineer in accordance with clause 32 shall be in arrears 

and unpaid for sixty days after notice in writing requiring payment of the amount shall 

have been given by the Successful e-tenderer to the Museum/Centre in manner 

hereinafter mentioned or if works be stopped for six months under the order of the 

Museum/Centre for any reason not connected with any default on the part of the 

Successful e-tenderer or by any injunction or other order of any court of law made for 

any reasons not connected with any such default on the part of the successful e-

tenderer then and in any of the said cases the successful e-tenderer shall be at liberty to 

terminate the contract by notice in writing to the Museum/Centre and he shall be 

entitled to recover from the Museum/Centre payment for all works executed and for 

useful materials (but not plants) purchased for the purpose of the contract and is 

brought to the site. In arriving at the amount of such payment, the net rates contained in 

the successful e-tenderer’s e-tender shall be followed, or where the same may not 

apply, rates proportional to the prices therein contained. Rates for materials may be 

determined by the Engineer on actual vouchers produced by the successful e-tenderer 

and/or prevailing market rates at the discretion of the Engineer. The Successful e-

tenderer shall not be entitled to recover or be paid any sum for any work actually 

performed under the contract, unless and until the Engineer has certified in writing the 

performance of such work and the value payable in respect thereof and the successful 

e-tenderer shall only be entitled, to be paid the value so certified. The certificate of the 

Engineer shall be based on measurements taken by him or under his supervision after 

due notice to the successful e-tenderer and shall be final and conclusive except for 

arithmetical errors. The successful e-tenderer must remove his plant, materials, 

scaffolding etc. from the site within ten days or such time as may be extended by the 

Museum/Centre in writing, from the receipt of the notice from the Museum/Centre 

after which they will vest in the Museum/Centre who may dispose them off as per 

Clause 37 by sale or auction on account of and at the risk of the successful e-tenderer 

who will have no claim for loss or compensation on this account. 

 

39.  ARBITRATION 

(a) Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, design, drawing, and instructions hereinbefore 

mentioned and so to any question, claim right, matter or thing whatsoever, in any way 

arising out of or relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works, or the 

execution of the same whether arising during the progress of the work or after the 

completion or abandonment thereof but excluding disputes on material and 

workmanship as per Clause 16 & 17 which is binding on both parties, shall be referred 

to the sole arbitration of a person nominated by the Director General, National Council 

of Science Museums and if the former is unable or unwilling to act to the sole 

arbitration, of some other person appointed by the Director General, NCSM willing to 
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act as such arbitrator. The submission shall be deemed to be submission to Arbitration 

under the meaning of the Arbitration & Conciliation Act, 1996 or any statutory 

modification or re-enactment thereof for the time being in force. The award of 

arbitrator so appointed shall be final, conclusive and binding on all parties to this 

contract. 

(b) It is agreed that the Successful e-tenderer shall not delay the carrying out of the work 

by reasons of any reference to arbitration and shall proceed with the work with all due 

diligence and shall, until the decision of arbitration, abide by the decision of the 

Engineer duly conveyed to him. 

(c) The Arbitrator(s) may from time to time with the consent of the parties, extend the time 

for making and publishing the award. 

 

40.  COMPENSATION 

 All sums payable by way of compensation or liquidated damage under any of these 

conditions shall be considered as reasonable compensation to be applied to the use of 

Museum/Centre without reference to the actual loss or damage sustained and whether 

or not any damage shall have been sustained. 

 

41.  WORK ON HOLIDAYS 

 Successful e-tenderer shall not carry out work on any Government holidays except 

with the permission of the Engineer. The contract period will be inclusive of such 

holidays. 

 

42.  WORK SUPERVISOR AND FOREMAN 

 The Successful e-tenderer shall keep a qualified and experienced Engineer for 

supervision of works to ensure best quality work. He shall also give all necessary 

personal superintendence during the execution of the works and as long thereafter as 

the Engineer may consider necessary until the expiration of the ‘Defect Liability 

Period’ stated in Clause 19 above. The Successful e-tenderer shall also during the 

whole time, the works are in progress, and employ competent Foreman approved by 

the Engineer whose qualification must conform to the requirements specified by the 

Engineer. In special cases he shall be constantly in attendance of the building while the 

men are at work. Any directions, explanations, instruction or notices given by the 

Engineer to such Foreman shall be held to be given to the Successful e-tenderer. 

 

43.  DISMISSAL OF WORKMEN ETC. 

 The Successful e-tenderer shall on the request of the Engineer immediately dismiss 

from the works any person employed thereon who may, in the opinion of the Engineer 

be unsuitable or incompetent or who may in the opinion of the Museum/Centre or the 

Engineer misconduct himself and such person shall not be again employed or allowed 

on the works without the written permission of the Engineer and/or the 

Museum/Centre. 

 

44.  ASSIGNMENT OR SUBLETTING OR BRIBES 
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(a) This contract shall not be assigned or sublet without the written approval of the 

Museum/Centre. If the Successful e-tenderer shall assign or sublet this contract, or 

attempts to do so or become insolvent or commence insolvency proceedings or make 

any composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, 

loan, pre-requisite award, reward or advantage pecuniary or otherwise, shall either 

directly or indirectly be given, promised or offered by the Successful e-tenderer, any of 

his servants or agents to any officer of the Museum/Centre or to persons who shall 

become in any way directly or indirectly interested in the Contract, the Museum/Centre 

may thereupon by notice in writing rescind the contract and the retention money of the 

Successful e-tenderer shall thereupon stand forfeited and be absolutely at the disposal 

of the Museum/Centre, and the same consequences shall ensure as if the contract had 

been rescinded under Clause 42 thereof and (in addition) the Successful e-tenderer 

shall not be entitled to recover or to be paid for any work therefore actually performed 

under the contract. 

(b) The whole of the works including the contract shall be executed by the Successful e-

tenderer and he/they shall not directly or indirectly transfer or assign or underlet the 

contract or any part, share or interest therein nor shall he take a new partner without the 

written consent of the Museum/Centre and no subletting shall relieve the Successful e-

tenderer from the full and entire responsibility of the contract or from active 

superintendence of the works during the progress. 

 

45.  OTHER PERSONS ENGAGED BY MUSEUM/CENTRE 

The Museum/Centre reserves the right to use the premises and any portion of the site 

for the execution of any work not included in this contract, which he may desire to 

have carried out by other persons, and the successful e-tenderer shall allow all 

reasonable facilities for the execution of such work, but is not required to provide any 

plant or materials for the execution of such works except by special arrangement with 

the Museum/Centre. 

 

46.  OTHER AGENCIES AND PROVISIONAL SUMS 

(a) The Successful e-tenderer is to afford all reasonable facilities to all other agencies, sub-

agencies, specialists, merchants, tradesman and others who may at any time be 

appointed by the Engineer with the consent of the Museum/Centre for executing any 

work or supplying any goods relating to the constructions, servicing, equipping or 

furnishing of the building under construction or in the compound. In case of delay in 

completion of his work due to other agencies’ work, the Successful e-tenderer shall 

only have a right to ask for extension of time but no other claim on this or any other 

account shall be entertained by the Museum/Centre. 

(b) If any provisional sum is included in the bill of quantities they are to be deducted 

wholly if not required or in part the Museum/Centre reserves to itself the right to 

appoint any agency to do the work allowed for in provisional sums and the successful 

e-tenderer shall not have any right to claim any profits on this account. 

 

47.  LABOUR WAGES AND REGULATIONS 
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Notwithstanding any contained in the conditions of this contract the Successful e-

tenderer shall comply with the provision of the contract labour (Regulation & 

Abolition) Act 1970 and various rules framed thereunder by different State 

Government, in respect of all labourers directly or indirectly employed by the 

Successful e-tenderer in the works through labour contracts or otherwise the Successful 

e-tenderer shall be considered as “Principal Employer”. 

The Successful e-tenderer agrees to grant Provident Fund benefits in accordance with 

Employees Provident Fund Act 1962 and Scheme thereunder to his workers. The 

successful e-tenderer shall pay not less than “fair wages” to labourers engaged by him 

on the work. No labour below the age of fourteen years shall be employed. The 

successful e-tenderer shall at his own expense provide or arrange for provision of 

footwear for any labour doing cement mixing work. 

48.  INSURANCE FOR DAMAGE TO PERSONS AND PROPERTY 

(a) The Successful e-tenderer shall be responsible for all injury to persons, animals or 

things and for all damages to property, structural and decorative, whether such injury 

or damage arise from carelessness or accident or in any way connected wherewith. 

This clause shall be held to include, interilia, any damage due to causes as aforesaid to 

buildings (whether immediately adjacent or otherwise) and to roads, streets, footpaths, 

bridges or ways as well as all damage caused to the buildings and works forming the 

subject of this contract by the inclemency of weather. The Successful e-tenderer 

indemnifies the Museum/Centre and holds him harmless in respect of all expenses 

arising from such injury or damage to persons or property aforesaid and also in respect 

of any claim made in respect of injury or damages consequent upon such claim. 

(b) The successful e-tenderer shall reinstate all damage of every sort mentioned in this 

clause, so as to deliver up the whole of the contract works complete and perfect in 

every respect and so as to make good and otherwise satisfy all claims for damage as 

aforesaid to the property or third parties. 

(c) The Successful e-tenderer also indemnifies the Museum/Centre against all claim which 

may be made upon the Museum/Centre during the currency of this contract by any 

employee or representative of an Employee of the agency, or any sub-agency, 

employed by him, for any injury to or loss of life or such employees, or for 

compensation payable under any law for the time being in force to any workman or to 

the representative of any deceased or incapacitated workmen. 

(d) The Successful e-tenderer also indemnifies the Museum/Centre in respect of any costs, 

charges and/or expenses, including legal costs as between Solicitor and client, 

occurring out of any award of compensation and/or damages consequent upon such 

claims. 

(e) The Museum/Centre shall be at liberty and is hereby empowered to deduct the amount 

of any damages, compensation cost, charges and/or expenses arising or ascertaining 

from or in respect of any such claim and/or damages as aforesaid from any sum, or 

sums due to, or become due to the Successful e-tenderer. 
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49.  NOTICE 

 Notice for the Museum/Centre, the Engineer or the Successful e-tenderer may be 

served personally or sent by registered post addressed to the office of the 

Museum/Centre or the last known place of business of the Engineer and the Successful 

e-tenderer or in the case of the successful e-tenderer also be being left on the works. 

Any notice sent by registered post shall be deemed to be served at the time when in the 

ordinary course of post it would be delivered.  

  

  

TECHNICAL SPECIFICATION AND CONDITION S (AIR CONDITIONING) 
 
1.   GENERAL: 
 

The system design, basis of design, estimated requirements and other relevant data are  
outlined in this section. 

 

2.  SCOPE OF WORK: 
 

The scope comprises supply, installation, testing commissioning of air-conditioning by 
VRV/ VRF system. The system to facilitate the operation & control of Ductable Air 
Handling units for Metallic Dome at 2

nd
 floor terrace of National Science Centre Delhi. 

The system shall be able to cater the partial load which can be as low as 20% of the total 
load. Thereby the operation of indoor& outdoor units is minimized. The Inverter based 
Scroll Compressors/Digital Scroll compressor which has higher EER is employed in the 
VRV/VRF systems ensures trouble free operation. Proper drain shall be worked out 
without major additional to the building. Proposed AC system will be microprocessor 
controlled inclusive of safety factor & gadgets. 

 

The condensing units should be capable of providing cooling within ambient range of 15 
degree C to 50 degree C in the range of 10 degree C to 35 degree C. The Outdoor Unit 
should have DC Inverter Scroll Compressor and Constant Speed Scroll Compressor. The 
Outdoor Unit should have a D-Shape Coil for better efficiency and DC Current Operated 
Fan Motor. All the Indoor Units to have an EEV built in system and nowhere the EEV to 
be placed outside separately. All expose pipe to be covered with race way or heavy duty 
flexible pipe for protection. Special precaution to be taken while, installing of the drain 
piping.  

 
The contractor shall be responsible for any leakage / seepage due to poor installation of 
HVAC drain till the guarantee period. Drain point to be tested for 24 hours after blocking 
one end. Drain piping will be plugged at both ends by appropriate method after completing 
the drain test to avoid chocking due to foreign material.  
 

3.  PRICE: 
 

The quoted price shall include supply, installation, testing, commissioning & handing over 
of the equipment’s at above site . The prices shall include all material, packing, crating, 
insurance, freight, handling, labour, tools, tackles, lifts, leads and all other charges if any 
for the equipment at the above site inclusive of the GST. 
 

4.  SCHEDULE & MANNER OF OPERATION  
The work shall be completed within the period of 90 days. Time being essence of this 

contract, the contractor shall make available all labour and material in adequate quantities 
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as and when required, expedite and schedule the work as required and also manage the 

operation in such a manner that the work will be completed within the stipulated time as 

per the contract. In addition to providing a detailed time and progress schedule, the 

contractor shall submit the plan of action to meet the specified dead line for project 

completion to the Engineer-in-charge and also prepare and submit a bar chart in 

consultation with Engineer-in-charge and shall strictly adhere to the same. If the contactor 

fails to meet the time line as per the bar chart agreed by the contractor than the Engineer-in 

charge has the right to depute other agencies at his own risk and cost. The contractor shall 

be responsible to handover the system to the owner with complete satisfaction. 

 

5.  PERFORMANCE BOND CONTRACT: 
 

The contract shall be performance bond contract and therefore the Contractor shall 
make their independent checks for heat loads, selection of equipment’s and allied 
works thereof and shall be fully responsible for the conditions as per design criteria. 

  
6.  DRAWING / DESIGN APPROVAL: 
 

The contractor shall prepare and furnish all relevant shop drawings along with the sections 
after inspection at the site. for approval to the Engineer-in-charge. The execution work 
shall commence only after the shop drawings/design are approved by the Engineer-in-
charge and also responsible for the fitment of equipment and accessories. The contractor 
will submit shop drawing/ design to the engineer in charge, within 07 DAYS after getting 
work order. 

 
The list of shop drawings shall be as follows:  
Detail plans for complete area.  

Refrigerant piping routes with sections.  

Outdoor unit location  

Electrical panel for outdoor unit, indoor unit D.B and control scheme.  
 

Mounting stand & foundation details.      
        Drain piping layout with section.  

Control cabling detail along with sizes. Power cable sizes and earthing wire 
sizes 

  
7. GUARANTEE: 

 
The contractor shall guarantee the equipment against all defects of materials and 
workmanship for the period of twelve months from the date of commissioning & handing-
over of the equipment to the owner as certified by the Engineer-in-charge. However, 
compressor will have the warranty of five years. Any defects arising during the guarantee 
period shall be rectified and made good by the vendor at his own risk & cost to the 
satisfaction owner. 

  
8.  INSPECTION: 

Routine performance testing of equipment shall be carried out at works in the presence of 
the Engineer in charge / representatives. 

 

9.  SUPERVISION 
Contractor shall depute their team of engineer for the supervision of installation, testing, 
commissioning & handling over at site of work. 

 
10.  SECURITY  

The contractor is responsible for all the equipment’s, piping, wiring and all related 
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accessories till the time of handing over to the customer. 
 
11.  TEST 

The contractor will perform summer and monsoon and winter test and confirm the 
performance of units as specified in the design data. 

 
12.  MAINTENANCE 
 

The contractor will provide sufficient of service team along with the service spares during 
the guarantee (defect) period at site. The plant is not likely to run on all days. However, 
any defects, including drain, arising during warranty period will be attended within 24 
hours. 

 
13.  CIVIL WORK 

Chasing, cutting and finishing with chicken wire mesh of the brick work or floor for laying 
the drain pipe and copper pipe to be in contractor scope. 

 
14. TECHNOLOGY DESCRIPTION 
 

DC INVERTER TECHNOLOGY 
 

Inverters are used to vary the speed of motors and in this way can be used to control the 
capacity of a compressor. For refrigeration users they can be an effective method of 
accurately matching compressor capacity to load requirement. A way of reducing 
compressor output is needed in almost every application. Without the means to run 
efficiently at low capacity, compressor cycling by switching on/off is most commonly 
used. This method introduces large fluctuations and high power consumption due to 
heavily loaded heat exchangers. Multiple compressor solutions overcome this problem to 
some extent and stepping by means of cylinder unloading is used with piston compressors. 

 

Effect of the Inverter on Performance and Power Input 

 
The capacity can be calculated as being in direct proportion to the speed. A compressor is 
designed to have optimum pumping efficiency at its nominal speed, usually 1450 rpm. 
When operating at speeds other than the nominal the efficiency will change because of the 
behaviour of the valve reeds and the change in pressure drop through the valve plate. 
However, as these tend to balance out, the change in volumetric efficiency is small. 

 
 

Power Measurement and Cable Sizing 

 

The inverter can cause distortion of the sinusoidal current waveform, and between the 
inverter and the motor there is a stepped current approximating to a sine wave. High 
quality inverters will introduce minimum distortion and power losses. Power can be 
measured using the two wattmeter method on the input to the inverter. Currents can exceed 
the amounts calculated from this power. Cables, fuses and contactors will need to be sized 
for the true RMS current flowing through them. General rules for this are: 

 
Cable from motor to inverter - size for 10% more 
current than standard. Cable from inverter to mains - size 
for 20% more current than standard. 

 

Start Contactor Positioning 

The inverter should not be allowed to operate with the output from the inverter to the 

motor open circuit. There should be a contactor each side of the inverter, i.e. between the 
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inverter and the mains and between the inverter and the compressor motor. They should be 

interlocked to break the mains side first. When switching on, the motor side contactor 

should be made first. When using an inverter by pass, care should be taken to ensure there 

can be no voltage feedback to the inverter. Therefore when the bypass contactor is closed 

and the bypass is in operation, the contactors on either side of the inverter must be open. 

 

Starting and Ramp Up 
An inverter is capable of delivering a soft start, but at the same time care must be taken to 
ensure that stalling does not occur. The inverter must be able to deliver sufficient power at 
the lower frequencies to ensure that the compressor accelerates to nominal speed in 
approximately 3 seconds or less. Only general guidance can be given here, because the 
exact torque requirements will depend on system pressures at the time of start up. Longer 
ramp up times could result in inadequate lubrication. It may be necessary to set the inverter 
to deliver a slightly increased. Voltage at the low frequency applicable during ramp up, but 
this should not result in deviation from the V/f rule during normal operation. 

 

Electrical Screening and Voltage Rise 
  

Wiring of the electrical enclosure and the installation must be carefully conducted in 
accordance with EMC recommendations. High quality, high reliable pressure sensors must 
be used and it is necessary to follow EMC measures to ensure that the inverter does not 
disturb the signals from pressure transducers. Suction and high pressure sensors signals 
must be noise-free to the controller input. The inverter itself should be fitted with suitable 
EMC filters. Because the waveform generated by the inverter is built up from pulses, there 
is a danger that the rate of voltage rise on an individual pulse can be too fast. Generally 
this is measured in kV per microsecond, and limits at the motor terminals which should be 
adhered to during the first microsecond. 
 

Vibration 
  
A compressor running at fixed speed imposes vibrations on its associated framework at a 
set group of frequencies. The framework can of course be designed such that its natural 
frequencies differ from the imposed frequencies. A compressor driven at variable speed 
will impose different frequencies at each speed, so the framework design to eliminate 
vibration throughout the speed range is more complex. The framework structure should be 
stiff enough such that its resonant frequencies are above the maximum frequency, i.e. 60 or 
65 Hz. Designing with natural frequencies below the minimum speed 20 or 25 Hz, could 
lead to vibration problems during start up. Spring mounts should not be used as they have 
a natural frequency below 65 Hz. 

Internally Compounded Compressors 

 
The operation of internally compounded compressors at variable speed may require the 
selection of a different liquid injection inter stage cooling expansion valve. 

 
15. OUTDOOR UNIT WITH HEAT PUMP 

 The outdoor shall be factory assembled weather proof casing constructed from heavy 
gauge MS panels and coated with baked enamel finish of colour approved by architect. 
The unit should be completely factory wired tested with all necessary control. 

 The condensing unit shall be capable of assessing the requirement of liquid refrigerant 
flow of each evaporating unit at all time by means of a microcomputer control expansion 
valve and generating the required total flow of refrigerant liquid for supply to the 
evaporator unit. 

 
 ODU shall have minimum 2 Scroll Compressors and be able to operate even in case one of 
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the compressors is out of order.  
 

 It should also be provided with duty cycling for multiple Inverter/Digital Compressor 
switching starting sequence of multiple ODU.  

 
 The ODU shall be modular in design and should be allowed for side by side installation 

The unit shall be provided with its microprocessor control panel. The outdoor  unit should 
have anti-corrosive point free steel plate for easy mounting of the unit. The unit shall be 
manufactured/ assembled in India as per Indian atmospheric conditions and should be 
capable of performing for outdoor temperature of 50 deg. c . 

 
 The ODU should be filled with low noise, aero-spiral design fan with grill for spiral 

discharge airflow to reduce pressure loss and should be fitted with DC Fan Motor to better 
efficiency. The unit should also be capable to deliver of adequate external static pressure.  

 
 The condensing unit shall be designed to operate safely when connected to multiple indoor 

cassette type ceiling mounted. . 
 

 Noise level shall not be more than 58 dB (A) at normal operation measured horizontally 1 
M away and 1.5 M above ground.  

* Control Wiring from ODU to IDU shall be contractor’s scope.  
 

A. COMPRESSOR: 
 

 
1- The compressor shall be Highly Efficient Hermetic Scroll type and capable of Inverter   

Control. It shall change the speed in accordance to the variation in cooling load 
requirement or the refrigerant volume thru loading or unloading. 

 
2- All outdoor units shall have multiple steps of capacity control to meet load on fluctuation 

and indoor unit should have individual control. All parts of compressor shall be 
sufficiently lubricated stock. Forced lubrication may also be employed. 

 
3- The inverter shall be IGBT (insulated gate bipolar transistor) type for efficient and quiet 

operation. 

 

B. HEAT EXCHANGER 

 
 
1- The heat exchanger shall be constructed with copper tubes mechanically bonded to 

Aluminium fins to form a cross fin coil. 
 
2- The Aluminium fins shall be treated with anti-corrosion resin film.( suitable chemical 

coating) 
 
3- The unit should be with E- bypass / Split type Heat Exchanger for good efficiency of   

Condenser. 

 
4- The unit shall be provided with necessary number of direct driven low noise level 

propeller type fan arranged for vertical/ horizontal discharge. Each fan shall have safety 
guard. 
 

5. All necessary safety devices shall be provided to ensure safe operation of the system. 
 
C. REFERIGERENT CIRCUIT 
 
1- The refrigerant circuit shall have liquid and gas shut off valve or a solenoid valve at 

condenser end. 

2- All necessary safety devices shall be provided to ensure the safety operation of the system. 
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D. SAFETY DEVICES 

 
1- Following safety devices shall be part of ODU 
 (a.) High Pressure Switch.  (b.) Fuse. 
 
 (c)  Fan Drive OLP.                    (d.) Fusible plug 
 (e.) OLR  (f.) OLP for Inverter/ digital.  
(g.) Single Phase preventer 
 
E. ANTI CORROSION TREATMENT 

 
1- The portions of machines like side panel, outer panel , bottom frame, which are exposed to 

corrosive atmosphere, should be alloyed hot-dip zinc coated steel plate, coated with 
corrosion protection powder polyester resin coating on both inner and outer surfaces in 
thickness of 64microns or more. 

 
2- Finned coil protection net should have coating of resin coating containing ultraviolet ray 

absorbent. Fan and its fan protective net should be with weather resistant polypropylene 
resin. 

 
3- The copper pipe-aluminium fan shall be with special acrylic resin coated. And internal   
4- Supports, frame, control box shall also be hot-dip zinc coated steel plate and with rust 

preventive powder coating of 64 microns or more on inner and outer surface. 
 
5- All screws, bolts used in outdoor unit shall be with SUS410, Zinc-Nickel alloy plating, 

zinc Chrome acid film treatment and rust inhibitor coating. 
 
F.  OIL RECOVERY SYSTEM: 
   Unit shall be equipped with an oil recovery system to ensure stable operation with long 

refrigeration piping length. High efficiency oil separator shall be fitted to the discharge 
side of the compressor together with factory filled oil equalization system. 

  

16.. INDOOR UNIT 
 

A. GENERAL 
  

The selection deals with supply installation testing commissioning of various types of 
indoor units confirming to general specifications. Each indoor unit has Electronic 
Expansion Valve which senses the temperature based on variation of the load and conveys 
the same for the outdoor modules to respond accordingly. The indoor unit shall be selected 
as per the dehumidified CFM. Indoor units shall be floor standing type or wall mounted 
type as specified in BOQ. Each unit shall have electronic control valve to control the 
refrigerant flow rate respond to load variations in the area it serves. The address of the 
indoor unit shall be set automatically in case of individual control 
 In case of centralized control, it shall be set by liquid crystals remote Controller. 
2- The fan shall be dual suction, aerodynamically designed turbo, multi-blade type, 
statically & dynamically balanced to ensure low noise and vibration free operation of the 
system. The fan shall be direct driven type, mounted directly on motor shaft having 
support from housing. The cooling coil shall be made out of seamless copper tubes and 
have continuous aluminium fins. The fins shall be spaced by collars forming an integral 
part. The tubes shall be staggered in the direction of airflow. The tubes shall be 
hydraulically/mechanically expanded for minimum thermal contact resistance with fins. 
Each coil shall be factory tested at 21 kg/sqm air pressure under water. Unit shall have 
cleanable type filter fixed to an integrally moulded plastic frame. The filter shall be slide 
away type and neatly inserted. Each unit shall be provided with Electronic Expansion 
Valve for cooling. Each high wall unit shall be with wireless LCD type remote controller. 
The controller shall be able to change the fan speed and angle of swing flap individually 
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and changes in set temperature as per requirement. 
 

B.      HIGH WALL MOUNTED UNITS  
 

 The units shall be wall mounted type. The unit includes pre-filter, fan section and DX-
Coil section. The housing of unit shall be light weight powder coated galvanized steel. 
Noise level should not be more than 37 db at medium speed at 1.5m distance. 
Unit shall have an attractive external casing for supply and return air. 

 

C. CEILING MOUNTED DUCTABLE INDOOR UNIT  
 

Ceiling mounted ductable type indoor unit equipped with washable synthetic media pre –
filter, fan section with low noise fan/ dynamically balanced blower, multispeed motor, coil 
section with DX copper coil, electronic expansion valve, corded remote control . The 
housing of unit shall be light weight powder coated galvanized steel 

  

17.  REFERIGERENT  

Refrigerant should be only R-410A.The entire condensing unit & evaporative unit should 

be factory assembled and tested. The units should come with an initial charge of referred 

R-410A from the factory. Any additional required refrigerant shall be added at site free of 

cost & loss of refrigeration due to deflect in equipment or workmanship or workmanship 

shall also be filled and guarantee up free of cost during execution period. 
 

18.  REFERIGERANT PIPING 

 

 All refrigerant piping for the air-conditioning system shall be constructed from soft 
seamless upto 19.1mm and hard drawn copper refrigerant pipes for above 19.1mm 
with copper fittings and silver soldered joints. The refrigerant piping arrangements 
shall be in accordance with good practices within the air conditioning industry, and 
are to include charging connections, suction line insulation and all other items 
normally forming part of proper refrigerant circuits. 

 All joints in copper piping shall be sweat joints using low temperature brazing and 
or silver solder. Before joining any copper pipe or fitting, its interiors shall be 
thoroughly cleaned by passing a clean cloth via wire or cable through its entire 
length. The piping shall be continuously kept clean of dirt etc. while constructing 
the joints subsequently it shall be thoroughly blown out using nitrogen. 

 After the refrigerant piping installation has been completed, the refrigerant piping 
shall be pressure tested using nitrogen at 32 Kg per sq.cm. Pressure shall be 
maintained in the system for 24 hours. The system shall then be evacuated to 
minimum vacuum if 700 mm Hg and held for 24 hours. The air-conditioning 
supplier shall be design sizes and erect proper interconnections of the complete 
refrigerant circuit. 

 The thickness of copper piping shall not be less than mentioned below 
 

Pipe Size in mm Wall Thickness in 

(OD) mm 
54.1 1.5 
41.3 1.3 
38.1 1.3 
34.9 1.3 
28.6 1.2 

       25.4              1.2 

       22.2             1.0 

       19.1             1.0 
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      15.9              1.0 

      12.7               0.8 

       9.5               0.8 
       6.4              0.8 

 
The suction line pipe size and the liquid line pipe sizes shall be selected according to 
the manufacturers specified outside diameter. All refrigerant pipe shall be properly 
supported and anchored to the building structure using steel hangers, anchors 
brackets, and supports which shall be fixed to the building structure by means of 

    inserts or expansion shields of adequate size and number to support the load imposed 
thereon. 

19.  DRAIN PIPING 
The IDU shall be connected to the drain pipe made of rigid heavy duty UPVC, density 10 

KG/sqcm min 20 MM dia meter. The pipe under floor should be 20 Kg/sqcm.  The pipe 

shall be laid in proper slope for efficient draining of the condensate water. 
 

20.  PIPE INSULATION 
  Refrigerant Pipe Insulation: 

 
(a).  The whole of the suction and liquid line including all fitting , valves and strainers 

bodies etc. shall be insulated with 19 MM/ 13 MM respectively thick class ‘o’ 
Electrometric Nitrile Rubber sleeve as per BOQ. 

(b). The joint shall be properly sealed with R242 adhesive of polychloroprene to ensure 
proper bonding at the ends. 

(c). Insulation of cold lines shall be carried out with A-flex/K-flex /Aerofoam insulation 
sheets and tubes of appropriate thickness so that condensation does not occur.  

   

 Drain Pipe Insulation  
(a). Drain pipe carrying condensate water shall be insulated with 6 MM thick Nitrile 

rubber close cell insulation. 
(b). For proper drainage of condensate U-trap shall be provided in the drain piping 

(wherever required). 
 

(c). All pipe supports shall be of pre-fabricated and pre-painted slotted angle supports 
properly installed with clamps 
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FORMAT FOR BANK GUARANTEE BOND 

(For EMD only) 

1. In consideration of the (Name and address of the Museum/Centre) hereinafter called the 

Museum/Centre having stipulated under clause 16 of the Notice Inviting E-tender No. 

……………. for the work of (mention name of work as in NIT) at the aforesaid site agreed to 

accept payment of Earnest Money for due fulfillment of the terms and conditions contained in 

the said NIT (including appendix) for participation in the e-tender from (Name and address of 

the prospective e-tenderer) (hereinafter called the prospective e-tenderer) by production of a 

bank guarantee of (Mention amount of EMD in figure & words) only, we (Name and address of 

Bank furnishing guarantee (Br. Code …………….) (hereinafter referred to as “The Bank”) do 

hereby undertake to pay to the Museum/Centre an amount not exceeding (mention EMD 

amount in figure & Words) only against any loss or damage caused to or suffered or would be 

caused to or suffered by the Museum/Centre by reasons of any breach by the said prospective e-

tenderer of any of the terms or conditions contained in the said NIT (including appendix) 

relating to participation in the e-tender.  

 

2.  We, (Name of Bank), do hereby undertake to pay the amounts due and payable under this 

guarantee without any demur, merely on a demand from the Museum/Centre stating that the 

amount claimed is due by way of loss or damage caused to or would be caused to or suffered by 

the Museum/Centre under National Council of Science Museums by reasons of any breach by 

the said prospective e-tenderer of any of the terms or conditions contained in the said NIT 

(including appendix) or by reason of the prospective e-tenderer’s failure to comply with 

conditions contained in the said NIT relating to participation in the e-tender. Any such demand 

made on the Bank shall be conclusive as regards the amount due and payable by the bank under 

this guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding (mention amount of EMD in figures and words) only.  

 

3. We, (Name of Bank) further agree that the guarantee herein contained shall remain in full force 

and effect during the period as mentioned in Clauses 26 and 27 of the said NIT (including 

appendix) or the period stipulated under clause 28 for deciding the e-tender and that it shall 

continue to be enforceable till the dues of the Museum/Centre under or by virtue of the said 

NIT (including appendix) have been fully paid and its claims satisfied or discharged or the 

Museum/Centre certified that the terms and conditions of the said NIT (including appendix) 

have been fully and properly honored and carried out by the said prospective e-tenderer for 

participation in the e-tender and accordingly discharges the guarantee. Unless a demand or 

claim under this guarantee is made on us in writing on or before the periods stipulated above, 

we shall be discharged from all liability under this guarantee thereafter.  

 

4. We, (Name of the Bank) further agree with the Museum/Centre that they shall have the fullest 

liberty without our consent and without affecting in any manner our obligation hereunder to 

extend time of deciding the e-tender as may be expedient and to forbear or enforce any of the 

terms and conditions relating to the NIT (including appendix) and we shall not be relieved from 

our liability by reason of any such extension being granted to the said proposed e-tenderer for 
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any forbearance, or act of omission on the part of the Museum/Centre or any indulgence by the 

Museum/Centre to the said proposed e-tenderer or by any such matter or thing whatsoever 

which under the law relating to surety. 

 

5.  We, (Name of the Bank) lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Museum/Centre in writing. 

 

Dated, the ……………………..                             day of ……………..…………. 

 

 

 

 

For …………………………………………….. 

 

(Authorised signatory of the Bank with Seal) 
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FORMAT FOR BANK GUARANTEE BOND * 

(For Performance Guarantee/Retention Money only) 

 

1.   In consideration of the ………………..……………….…………………………………….. 

…………………………………..............……….. (hereinafter called “The Museum/Centre”) 

having agreed to exempt ………….…………..………………. .. 

………………………………………………………………………………………………….. 

(Hereinafter called the “successful e-tenderer’ from the demand, under Clause 16 of the Notice 

inviting E-tenderNo. ……………………………………………………… dated 

……………………… and/or the terms and conditions of an Agreement dated 

……………………………………. Made between the Museum/Centre and successful e-

tenderer(s) ………………………………………………………………………………… for 

……………………………………………………………….(hereinafter called “the said 

agreement”) of Earnest Money/Retention Money for the due fulfillment by the said Contract(s) 

of the terms and conditions contained in the said NIT or the conditions of (execution of work) 

or the agreement on production of a bank guarantee of Rs…………………………(Rupees 

……………………………………………………… 

…………………………………………………………………………………… only), We 

……………………..……………………………….(hereinafter referred to as “The Bank”) do 

hereby undertake to pay to the Museum/Centre an amount not exceeding 

Rs………………………………………..…….. against any loss or damage caused to or 

suffered or would be caused to or suffered by the Museum/Centre by reasons of any breach by 

the said successful e-tenderer of any of the terms or conditions contained in the said NIT, the 

conditions of Contract or the Agreement. 

 

2.   We, ………………………………………………………. do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, merely on a demand from 

the Museum/Centre stating that the amount claimed is due by way of loss or damage caused to 

or would be caused to or suffered by the Museum/Centre under National Council of Science 

Museums by reasons of any breach by the said successful e-tenderer of any of the terms or 

conditions contained in the said NIT or the conditions of contract or the Agreement or by 

reason of the successful e-tenderer’s failure to perform as per conditions contained the said 

NIT or the condition of contract or the Agreement. Any such demand made on the Bank shall 

be conclusive as regards the amount due and payable by the Bank under this guarantee. 

However our liability under this guarantee shall be restricted to an amount not exceeding 

Rs……………………………………………………….. 

*Note: 

(Bank guarantee bond towards Retention Money/Security deposit as defined under clause 32 

of the General Conditions of contract at the time of signing of agreement on award of work 

acceptable only if furnished by any of the Nationalised Banks.) 

 

3. We, …………………………..……………………………………………….. further agree that 

the guarantee herein contained shall remain in full force and effect during the period as 

mentioned in Clause 26 & 27 of the said NIT read with clause 32 of the conditions of contract, 
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or the period that would be taken for the performance of the said Agreement and that it shall 

continue to be enforceable till the dues of the Museum/Centre under or by virtue of the said 

NIT or the conditions of contract or the Agreement have been fully paid and its claims 

satisfied or discharged or the Museum/Centre certified that the terms and conditions of the said 

NIT or the conditions of contract or the Agreement have been fully and properly honoured and 

carried out by said successful e-tenderer and accordingly discharges the guarantee. 

Unless a demand or claim under this guarantee is made on us in writing on or before the 

………………………………………………………………….. 

We shall be discharged from all liability under this guarantee thereafter. 

 

4. We, ………………………………………………………….. further agree with the 

Museum/Centre that they shall have the fullest liberty without our consent and without 

affecting in any manner our obligation hereunder to vary any of the terms and conditions of 

the said Agreement or to extend time of performance by the said successful e-tenderer from 

time to time or to postpone for any time or from time to time any of the powers exercisable by 

the Museum/Centre against the said successful e-tenderer and to forbear or enforce any of the 

terms and conditions relating to the said Agreement and we shall not be relieved from our 

liability by reason of any such variation, or extension being granted to the said successful e-

tenderer for any forbearance, or act of omission on the part of the Museum/Centre or any 

indulgence by the Museum/Centre to the said successful e-tenderer or by any such matter or 

thing whatsoever which under the law relating to surety. 

5. We, …………………………………….………………….lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the Museum/Centre in 

writing. 

Dated, the …………………………………. day of ………………………… 

 

 

 

For ……………………………………………… 

(Authorised signatory of the Bank with seal) 
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FORMAT FOR LETTER OF INTENT* 

………………………………….  Date ……………. 

(Mention file number) 

 

Sub: Letter of Intent for the work of ………………………  

 

Dear Sirs,  

 

With reference to your e-tender dated …………….…………..………(and further clarification 

vide letter number ………………………………………….………….. dated 

…………………….…….) # it is intended to award the aforesaid work at the e-tendered amount 

of Rs………………………………………………………………………………  

(Value based on only items of work intended to be awarded for execution)  

You are, therefore, requested to sign an agreement as per standard format already printed in the e-

tender documents purchased by you while e-tendering for this job. For this purpose, you are 

requested to send us a non-judicial stamp paper of appropriate value for preparing the contract 

Agreement within a week from the date of this letter.  

You may avail of 07days mobilization time from the date of issue of this letter of Intent for 

mobilizing your men, materials and other necessary resources for the construction. During 

mobilization period, you are requested to study all the drawings and designs annexed hereto and 

the Bar-Chart and obtain clarifications from the architect or this office immediately.  

Please note that the work has to be completed within …………………………. weeks/months in 

which mobilization time period of 15 Days 

 days is also included. The date of commencement of work would be reckoned as the date of issue 

of this letter (as per clause 7 (v) & 21 of NIT).  

Thanking you,  

Yours faithfully,  

 

Sd/-  

 

Dy Controller of Administration 

 

 

 

Letter of intent is to be issued in the letter head of the parent Museums/Centers and a Xerox 

copy is to be maintained as office copy on which signature of the authorized representative of 

the successful e-tenderer is to be obtained with date at the time of issue of original letter of 

intent. # Delete words within brackets if not applicable in specific case. 
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FORMAT FOR ARTICLES OF AGREEMENT 

INSTRUCTIONS (not to be typed in Agreement) 

 

(Articles of Agreement have to be typed on non-judicial stamp paper. The value of the stamp 

paper varies from state to state and is to be known from the particular place. The stamp paper will 

be purchased by the successful e-tenderer and the agreement may be typed by the Museum/Centre 

according to the format.) 

 

ARTICLES OF AGREEMENT made at ……………………………………………………. 

………………………………………….………………………………………………………. 

(Place) 

this……………………………………… day of ……………………………………………... 

(Date) (Month & Year) 

between the …………………………………………………………………………………… 

………………………………………………………………………………………………….. 

(Name of the parent Museum/Centre) 

(under the National Council of Science Museums, a Society registered under the Societies 

Registration Act of West Bengal, 1961), hereinafter referred to as the Museum/Centre which 

expression shall include its successors and assigns on the one part 

and………………………………………………………………………………………………………………

…… 

……………………………………………………………………………………………………………………

……………….…........ 

(name of the successful e-tenderer) 

trading in the name and style of …………………………………………………………... 

………………………………………………………………………………………………… 

…………………………………………………………………………………………………. 

…………………………………………………………………………………………………. 

(Name and complete address of the successful e-tenderer) 

hereinafter referred to as the successful e-tenderer which expression shall include his/their 

respective heirs, executors, administrators and assigns on the other part. 

WHEREAS the Museum/Centre is desirous of getting the work of 

…………………………………………………………………………………………...……… 

..……………………………………………………………… therein done and has caused 

(Name of the work) 

Notice Inviting E-tender (Including appendix), drawings, schedule of quantities and specifications 

describing the work and conditions of contract to be prepared 

by…………………………….…………………………………………………………………. 

…………………………………..……………………………..……………………………………

…………………………… 

 (Name and address of the Architect).  
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AND WHEREAS the said NIT (including appendix) drawings as per list attached, specifications 

and the priced schedule of quantities and conditions of contract have been signed by or on behalf 

of the parties hereto. AND whereas the Successful e-tenderer has deposited in Cash or Bank Draft 

a sum of Rupees …………………...  

……………………………………………………………………………………………….….  

(exact amount in words)  

the amount being 2.5% of the estimated value of the e-tender rounded off to the nearest hundred) 

with the Museum Centre as Initial Security for the due performance of this Agreement as provided 

in the said conditions. In the case of Bank Guarantee, the period of Bank Guarantee referred to 

being valid until the defect liability period as specified in e-tender and to be revalidated to 

required dates as demanded by the Museum/Centre if completion date is extended.  

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES 

HERETO AS FOLLOWS: 

  

1. In consideration of the payments to be made to him as hereinafter provided the successful e-

tenderer shall upon and subject to the conditions herein contained execute and complete the 

work within ………………. months from the date of issue of letter of intent (as defined under 

NIT clauses 7 (i) and 21) and as per the said drawings and such further detailed drawings as 

may be furnished to him from time to time and described in the said specifications and the said 

priced schedule of quantities along with the progress of the building work.  

 

2. The Museum/Centre shall pay to the successful e-tenderer such sum as shall become payable 

hereunder at the time and in the manner specified in the said conditions.  

 

3. Time is the essence of this agreement and the successful e-tenderer shall proceed with the work, 

throughout the stipulated period of this contract, strictly according to the CPM/PERT/BAR 

CHART attached herewith and forming a part of this agreement. At any stage during execution, 

if any work lags behind the target as indicated in the CPM/PERT/BAR CHART for reasons 

directly attributable to the successful e-tenderer, he shall pay or allow the Museum/Centre to 

deduct from any money due to him a liquidated damage as per Clause 39 of the conditions of 

contract.  

 

4. This agreement comprises the work above and all subsidiary works connected therewith, even 

though such works may not be shown on the drawings, or described in the said specifications or 

the priced Schedule of Quantities.  

 

5. The Museum/Centre through the Engineer (As defined under clause 2 of General conditions of 

contract) reserves to itself the right of altering the drawings and of adding to or omitting any 

item of work or of having portions of the same carried out departmentally or otherwise and 

such alterations or variations shall not vitiate this agreement.  
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6. All disputes and differences of any kind whatever except as excluded under Clause 2 of General 

Conditions of contract appended herewith, arising out of or in connection with the contract on 

the carrying out of works (Whether during the progress of the work or after their completion 

and whether before or after the determination, abandonment or breach of the contract) shall be 

referred to arbitration as per Clause 39 of the said conditions of contract. In case of any legal 

dispute, other than the arbitration, the court of jurisdiction shall be at the place written in the 

first line of this agreement.  

The provisions of the Arbitration & Conciliation Act 1996 or any statutory modification or re-

enactment thereof and of the rules made there under for the time being in force shall apply to 

arbitration proceedings under this clause.  

Successors against all loss, damage, cost expense or otherwise which may be incurred by him 

by reasons of any default on the part of successful e-tenderer in performance and observance of 

this supplementary agreement. As to the amount of loss and / or damage and / or cost incurred 

by the Centre/ Museum, the decision of the Engineer-in-Charge will be final and binding on the 

parties. 

 

In witness whereof the parties have set their respective hands the day and the year and the place 

hereinabove written.  

Signed by for and on behalf of the Museum/Centre ………………………………..  

…………………………………………………………………………………………….  

(Dy Controller of Administration) 

In the presence of  

 

1. ……………………………………………………………….  

 

Seal (Finance & Accounts Officer) 

 

2. ………………………………………………………………  

 

(Project Co-coordinator/Engineer) 

 

Signed by the said Successful e-tenderer ………………………………………………….  

 

 

In the presence of  

 

 

 

(1) …………………………………………………………………  

Seal 

 

 

(2) ……………………………………………………………….. 



 

     Name of the work: Supply, Installation, Testing and Commissioning of VRV/VRF Air-conditioning work for Digital 

Planetarium at Shoghi, Shimla.  

Page 55 of 70 

 

 

 

FORMAT FOR 

BOND FOR SECURED ADVANCES AGAINST 

SUPPLY OF MATERIALS 

 

KNOW ALL MEN by these presents that I/WE ……………………………………………  

…………………………………………………. do hereby bind myself/ourselves, my/our 

respective heirs, executors, administrators and assigns to pay to the………………….. 

…………………………………………………….…………………………………………….  

…………………………………………………………………………………………..………unde

r the National Council of Science Museums a Society registered under the Societies Registration 

Act, 1961 (hereinafter called ‘The Museum/Centre’) on demand a sum of Rs .……………….. 

(Rupees …………………………………….........  

………………………………………………………………………………………………………

………………………………………………………………………………….…………  

only).  

Dated this …………………………day of ……………………………two thousand and 

…………………………………………………………………….………………………only).  

WHEREAS by an agreement dated……………………………………………………for work of 

……………....………………………………………………………………………………… the 

Museum/Centre has agreed in its discretion to allow advance on security of materials belonging to 

me/us and brought by me/us to the site of the works undertaken by me/us for construction 

purposes.  

AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of 

Rs……………………….(Rupees…………………………………………………………….  

…………………………………………………………………………………………….……only)

.  

on the security of materials shown in the schedule below and the said Museum/Centre has granted 

advance of Rs………………………………….…………...  

………………………………..………………………………………………………………… 

KNOW ALL MEN by these presents that I/WE …………………………………………… 

…………………………………………………. do hereby bind myself/ourselves, my/our 

respective heirs, executors, administrators and assigns to pay to the………………….. 

…………………………………………………….……………………………………………. 

…………………………………………………………………………………………..………unde

r the National Council of Science Museums a Society registered under the Societies Registration 

Act, 1961 (hereinafter called ‘The Museum/Centre’) on demand a sum of Rs .……………….. 

(Rupees ……………………………………......... 

………………………………………………………………………………………………………

………………………………………………………………………………….………… 

only). 

 

Dated this …………………………day of ……………………………two thousand and 

…………………………………………………………………….………………………only). 
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WHEREAS by an agreement dated……………………………………………for work of 

……………....…………the Museum/Centre has agreed in its discretion to allow advance on 

security of materials belonging to me/us and brought by me/us to the site of the works undertaken 

by me/us for construction purposes. 

 

AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of 

Rs……………………….(Rupees……………………………………only).on the security of 

materials shown in the schedule below and the said Museum/Centre has granted advance of 

Rs…………………...NOW THE CONDITIONS OF THE SAID WRITTEN OBLIGATION IS 

THAT IN THE EVENT OF THE SAID BOUNDEN 

(a) not using the sum advanced for expediting the execution of the works under the said contract. 

(b) offering as security properly, not absolutely his own property or encumbered in any manner. 

(c) not acting in accordance with the terms of the agreement for the execution of the work. 

(d) failing to make at his own cost all necessary and adequate arrangements for the proper watch, 

safe custody and protection against all risks of the materials which shall remain in the site of 

the said works in his own custody and at his responsibility, open to inspection by the 

Museum/Centre or any officer authorised in that behalf. 

(e) using the materials or any part thereof in such a manner as to be damaged or deteriorated in a 

greater degree than is due to usual wear and tear thereof. 

(f) removing the said materials from the site of works except with the written permission of the 

Museum/Centre or any officer authorised in that behalf. 

(g) failing to repay the advance in full before receiving payment of the price payable to him for the 

said work under the terms and the provision of the said agreement. 

(h) defaulting in the performance or observance in any respect of any of the terms and the 

provisions of the agreement. 

(i) or committing a breach in any manner whatsoever of any other terms of the contract or default 

in repayment of the money 

AND upon his making such payment the above written obligation shall be void and of no 

effect, otherwise, it shall be and remain in full force and vital. 

Provided always that it is hereby agreed and declared the decision of the Museum/Centre as to 

whether the said …………………has or has not performed the obligations and observed the 

conditions hereinbefore recited shall be final and binding on the successful e-tenderer. 

Signed by the above bounden 

in the presence of 

 

(1) ………………………………………………. 

 

 

(2) ……………………………………… 
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LIST OF APPROVED MAKES 

 

Note: 1) The Tenderer shall confirm the make of the system he intends to use, however the    
                Engineer-In-Charge reserves the right to approve any of the make specified. 
 

2) The contractor shall get the samples of all other items, which are not covered in the 
approved price list, approved from the Engineer-In-Charge.  

 
S. No Description of Item Approved Makes 

   

1. High Rise Equipment  

1.1 VRV/VRF System using 

Compressor of following make 

only 

Daikin/Hitachi/O-general/Mitsubishi Heavy/ Indian  
OEM  

2 Air Handling unit  Zeco/Edgetech/Ravi Aircon 

3 Cables & Accessories  

3.1 Control Cables Skytone/ Delton/Finolex 

3.2 XLPE / PVC Insulated 

Aluminium Conductor Armored 

Power Cables 

KEI/Havells/Polycab/RR 

3.3 Communication Cable Fusion/ Comscope / Contemp/Finolex 

3.4 Cable Gland Double 

Compression with Earthing 

Links 

Power/Gripwell /Baliga Lighting Ltd. 

3.5 PVC Insulated Copper 

Conductor Stranded Flexible 

Wires 

KEI/Polycab/ Havells 

3.6 PVC  Conduit  &  Accessories  

(ISI Approved) 

BEC/ Precision/ D Plast/ Polypack 

3.7 MS/ GI Conduit (ISI Approved) BEC/ AKG/ STEEL KRAFT 

3.8 Accessories for MS/GI Conduit 

(ISI Approved) 

Sharma  Sales  Corporation/  Super  Sales 
Corporation 

3.9 Bi metallic Cable Lugs  Hax (Brass copper Alloy India Ltd)/ Dowell’s 
(Biller india Pvt. Ltd.) 

3.10 Lugs (Tinned Copper) Dowell 

3.11 Cable Tray  Kelp/Fletco/MM Enterprises. 

3.12 Selector Switches/ Toggle 

Switch 

Siemens/ L&T/ Kaycee 

3.13 Change over switch Siemens/ L&T/ HH Elcon/ HPL-Socomech 

3.14 Overload Relays with built in 

single phase preventer 

L&T/ Minlec/Siemens/ Group Schneider (MG) 
France 

4 Pipes & Fittings  

4.1 UPVC pipe for drain Supreme/Ashirwad/Astral 

4.2 Copper Pipes Rajco/Mex flow/Mandev 

6 Insulation  

6.1 Closed Cell 

ElastomericInsulation 

Arofoam/K-flex/A-flex/Superlon/Peramount 

6.2 Aluminum Tape Johnson/ Birla 3M 
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7. Electrical Equipment  

7.1 Electrical Panel Board/ Motor 

Control Centre (Power Coated) 

Tricolite/ Adlec Systems pvt Ltd./Triton/ System 
Power Control 

7.2 Starters/ Switch gear Siemens/ L&T/  Schneider/ABB/Siemens 

7.3 Miniature Circuit Breaker 

(MCB) 

Siemens/ MDS Legrand/ Hager (L&T) 

7.4 Moulded Case Circuit breaker 

(MCCB) 

Siemens/ L&T/ Schneider /ABB 

7.5 Earth leakage circuit Breaker 

(ELCB) 

MDS Legrand/ Hager (Larsen & Toubro) 

7.6 Push Button Starter Siemens/ L&T/Group Schneider (MG) 

7.7 Auxiliary Relays/ Contactors Siemens/ L&T/ Group Schneider (MG) France 

7.8 Line Type Fuse Siemens/ L&T/GE 

7.9 Timer Siemens/ L&T/GE 

7.10 Terminal Block Elmax 

7.11 Voltmeter/ Ammeter (Digital) Automatic Electric/ L&T/ Siemens / Enercon 

7.12 Indicating Lamps (LED Type)/ 

Push Button 

Siemens/ L&T/ Vaishno 

7.13 Single Phase Preventer (Current 

Base) 

L&T/ Minlec 

7.15 Electronic Digital Meters 

(A/V/PF/Hz/KW/KWA) With 

Led Display 

Enercon System Pvt. Ltd/ L&T 

7.16 VFD Danfoss/ABB/Siemens/ Honeywell 

8 GI  Sheet  Jindal/JSW/Sail/TATA/AMNS 

9 Aluminium grill  Caryair/Systemair/ ME 
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NATIONAL SCIENCE CENTRE 

(National Council of Science Museums) 

Pragati Maidan, Near Gate No. 4, Bhairon Road, 

New Delhi -110 001 

 

Bill of Quantities 
 
 

NAME OF WORK--Supplying, installation, testing and commissioning of VRV/VRF Air conditioning 

    Work for the 8-Meter dia  Digital Planetarium at  Shoghi Shimla ( Himachal Pradesh) 

 

Sr. 

no. 

 

Description of work  

Qty 

 

Unit 

Rate 

inclusive of  

GST  

Estimated  

Amount 

inclusive 

GST 

 VRF/VRV SYSTEM:- PART A    
 

 

 

 

 

 

 

 

 

 

 

 

1 

Supplying, Installation, Testing and Commissioning of 

modular type Variable Refrigerant Flow/ Variable Refrigerant 

Volume Air cooled outdoor unit suitable foo cooling and 

heating by using 100% inverter driven capacity control having 

all  highly efficient Hermetically Sealed inverter type  Scroll 

compressor microprocessor based controller, top discharge the 

condensing units  all vibration isolation pad etc. Including 

fully charging of R410 A refrigerant, all Inverter compressors   

special acrylic coated heat exchanger, Y-branch as required, 

outdoor unit support, auto check function for connection error, 

auto address setting Refrigerant temperature control and 

capacity as mentioned below. The  unit  shall deliver the rated 

capacity at AHRI conditions and work even at   50°C ambient 

temperature without tripping, Cooling/Heating  operation, The 

outdoor  units must have variable Evaporating temperature 

function to automatically modulate the refrigerant temperature 

from 6 Deg C to 11 Deg for energy efficiency . The unit price 

shall be inclusive of full charge of Refrigerant and ready for 

use as required, weatherproof MCCB with ELCB for each out 

door unit and refrigerant piping housed in compact housing 

duly powder coated complete as required for trouble free 

operation, as per specification. Internal wiring having 

interconnected control wiring, sub cooling circuit, low noise 

condenser fan, This shall include the with lifting, shifting and 

positioning along with proper cement concrete RCC 

foundation. Providing fabrication and blanching of MS 

channel  base  frame for  outdoor unit, rubber pads as per 

manufacturer standard and suitable for operation with 415+- 

10% ,50 Hz 3 phase power supply etc as required.                        

The COP at AHRI conditions shall not be less than 3.1and 

IEER not less than 6.5  
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 (Note:- 1. The quoted rate should include the complete cost of 

installation for the outdoor unit at the terrace, regardless of the 

height. This includes making all necessary arrangements for 

lifting and placing the unit, as well as any civil foundation 

works required. The agency is advised to inspect the site 

before submitting a quote, in order to familiarize themselves 

with the site conditions and the specific area where the 

outdoor units will be installed.)  

   

 

 Note:-2.Bidder has to provide OEM’S authorization letter 

pertaining to this work at the time of bid submission. 
   

 

 1.1 12HP ODU (Heating and cooling) with multi kit. 
1 No 273132.00 273132.00 

 

 

 

  2 

 INDORE UNIT: Installation, testing and commissioning of 

Variable refrigerant flow/ Variable refrigerant volume type 

system with indoor units ceiling mounted ductable  type VRV 

indoor units equipped with pre-filter, fan section with low 

noise fan, multispeed motor, coil section with DX coil, 

outdoor cabinet, drain pan and drain pump, cordless 

remote/wire control for ductable, cabling, vibration isolation, 

earthling, necessary supports etc. as per specifications    

 

 

2.1 2.0 Tr ( Cooling capacity 7.1KW Heating capacity 8.0KW) 4 Nos 36063.00 144252.00 

 1.5 Tr Hi wall indoor unit ( Cooling/ Heating) 1 No 2202700 22027.00 

3 Refrigerant Piping for VRF/VRV system SITC of 

interconnecting copper refrigerant pipe with Nitrile rubber 

with glass cloth faced protection at expose side insulation 

between each set of indoor and outdoor units as per 

specification, all piping inside the room shall be properly 

supported with MS hanger and clamps and all external piping 

with UV coating as per specification and drawing etc. 

complete as required. (Payment will be made as per actual 

measurement)     

 Refrigerant pipe sizes     

3.1 6.4 mm dia (OD) soft drawn, tube thickness1.2 mm, with 

13mm Nitrile Rubber insulation. 
 

15.00 

 

RMT 

 

256.00 

 

3840.00 

 9.5 mm dia (OD) soft drew with tube thickness 1.2mm with 

13mm Nitrile Rubber insulation. 
40.00 RMT 346.00 13840.00 

3.2 
12.7 mm dia(OD) soft drawn with tube thickness 1.2mm  

with 19mm thick Nitrile rubber insulation 25.00 RMT 487.00 12175.00 

 
15.88 mm dia(OD)  with soft drawn with tube thickness 

1.2 mm with  19mm thick Nitrile rubber insulation 30.00 RMT 615.00 18450.00 

3.4 19.05 mm dia(OD)hard drawn  with tube thickness 1.2mm 

with 19mm thick Nitrile rubber insulation 15.00 RMT 739.00.00 11085.00 

3.5 22.2 mm dia (OD) hard drwan with tube thickness 1.2 

mm  with 19mm thick Nitrile rubber insulation 10.00 RMT 904.00 9040.00 

 25.4 mm dia (OD) hard drwan with tube thickness 1.2 

mm  with 19mm thick Nitrile rubber insulation 15.00 RMT 1068.00 16020.00 

3.8 28.6 mm with 19mm thick Nitrile rubber insulation 5.00 RMT 1157.00 5785.00 
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4  Refnut joints (in pair) with insulation kit for indoor unit 4.00 Nos 4535.00 18140.00 

5 Supplying and fixing of following size U PVC drain pipe with 

9mm thick nitrile rubber insulation from indoor units to 

nearest drain point, complete with sockets, bends, coupler tee 

etc. on wall /suspended with clamps hangers supports etc. 

complete as required. (Payment will be made as per actual 

measurement)     

5.1 25 mm with 9.00 mm thick nitrile rubber insulation  35.00 RMT 350.00 12250.00 

6 Providing and fixing control cum transmission wiring of 2 

core x 1.5 sqmm flexible copper conductor PVC 

insulated/PVC sheathed cable in suitable conduit between 

indoor and outdoor unit along with other refrigerant pipes etc. 

complete as reqd.(Payment will be made as per actual 

measurement) 116.00 RMT 

 

 

 

215.00 

 

 

 

24940.00 

   7 Fabrication, Supplying and fixing of   stand made out of 

square tube in welded construction made out of following 

sizes of MS square tube     

 40mmx40mmx4mm 40.00 Kg 124.75 4990.00 

8 Installation of exhaust fan in existing opening including 

making good the damage, Connection testing commissioning 

etc. as required.     

8.1 Up to 450mm sweep 6 Nos 450.00 2700.00 

8.2 Extra for fixing lovers/ shutters complete with frame for 

exhaust fan of sizes. 7 Nos 207.00 1449.00 

9 Supplying and installing following size of perforated pre-

painted M.S. cable trays with perforation not more than 17.5% 

in convenient section, jointing with connectors, suspended 

from the ceiling with M.S. suspenders including bolts and 

nuts, painting suspenders etc as reqd.(Payment will be made 

as per actual measurement).     

 100mmWX50 mm DX1.6mm thickness 50.00 RMT 543.00 27150.00 

10 Supply and fixing on wall/cable tray, the XLPE armoured 

cables 4 Core X 10 SQ.MM Aluminium (For Panel to outdoor 

unit) including making end terminations (Aluminium only) 

Payment will be made as per actual measurement. 20.00 RMT 201.00 4020.00 

11 Supply and fixing on wall/cable tray, the XLPE armoured 

cables 4 Core X 25 SQ.MM Aluminium (For Main Panel to 

HVAC Panel) including making end terminations (Aluminium 

only) Payment will be made as per actual measurement. 15.00 RMT 350.00 5250.00 

12 Supplying and making cable end terminations with brass 

compression gland and aluminium lugs for 25 mmx 4 cores 

pvc insulated sheathed XLPE aluminium conductor cable of 

1.1 kv complete as required 2 Nos 315.00 630.00 

13 Supplying and making cable end terminations with brass 

compression gland and aluminium lugs for 10 mmx 4 cores 

pvc insulated sheathed XLPE aluminium conductor cable of 

1.1 kv complete as required. 2 Nos 269.00 538.00 

14 Supplying and making cable end terminations with PVC 

compression gland and PIN TYPE COPPER lugs for 2.5 

mmx3core pvc insulated sheathed copper  conductor cable of 

1.1 kv complete as required. 5 Nos 90.00 450.00 

15 Supplying and laying 6 SWG G.I. wire at 0.50 metre below 30.00 RMT 51.00 1530.00 
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ground level for conductor earth electrode, including 

connection/termination with Gl thimble etc. as required 

(Payment will be made as per actual measurement) 

 HVAC PANEL     

16 Supply, installation testing and commissioning of cubical type 

main MB panel board suitable for three phase 415V 50Hz and 

rupturing capacity at 415V fabricated from minimum 2MM 

thick CRCA sheet, powder coated through seven tank process 

faciling for pricking and degreasing complete with following 

mounting, interconnection etc as required (HVAC 

DISTRIBUTION  PANEL)     

 Incomer: 63 Amp MCCB 16KA 4 POLE   1NO. 

Bus bar 80Amp copper 4strip sleeved 

Outgoing 

40 Amp 4 POLE MCB 16KA   1No( for Outdoor UNIT) 

40Amp DP MCB 16KA( Duct able indoor unit)  6NO. 

2 No spare 

Indicating lamps RYB, Volt meter, Ammeter and wattage  

meter  1.00 No 7381.56 7381.56 

17 Supply and laying of 3c x2.5 sq.mm copper cable including 

pvc conduit   on wall /surface etc. as required.  ( from HVAC 

panel to indoor units) Payment will be made as per actual 

.measurement  80.00 RMT 275.00 22000.00 

18 Supply and fixing 20A 240V SPN industrial type socket outlet 

with 2pole and earth   metal enclosure plug top along with 20 

A 'C' curve SP MCB in sheet steel enclosure on surface or in 

recess with chained metal cover for socket outlet and 

complete with connector testing and commissioning etc. as 

required.  5 Nos 1621.00 8105.00 

19 Supply, installation, balancing and commissioning of factory 

fabricated GSS sheet metal rectangular/round ducting 

complete with neoprene rubber gaskets, elbows, splitter 

dampers, vanes, hangers, supports etc. as per approved 

drawings and specifications of following sheet thickness 

complete as required. Thickness 0.63 mm sheet(24SWG) 2.00 Sqm 1080.00 2160.00 

20 Supply, installation, balancing and commissioning of 

fabricated at site GSS sheet metal rectangular/round ducting 

complete with neoprene rubber gaskets, elbows, splitter 

dampers, vanes, hangers, supports etc. as per approved 

drawings and specifications of following sheet thickness 

complete as required. Thickness 0.80 mm sheet(24 SWG) 20.00 Sqm 1058.00 21160.00 

21 Supply, installation, balancing and commissioning of  

fabricated  at site GSS sheet metal rectangular/round ducting 

complete with neoprene rubber gaskets, elbows, splitter 

dampers, vanes, hangers, supports etc. as per approved 

drawings and specifications of following sheet thickness 

complete as required. Thickness 0.80 mm( 22SWG) sheet 30.00 Sqm 1229.00 36870.00 

22 Supply and fixing of following thickness duly laminated 

aluminium foil of mat finish closed cell nitrile rubber (class 

“O ) insulation on existing duct after applying suitable 

adhesive for Nitrile rubber. The joints shall be sealed with 50 

mm wide and 3mm thick self-adhesive nitrile rubber tape 

insulation complete as per specification and as required. 

Above valve should have pressure rating above 25 bar     
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minimum.   

 19mm Nitrile rubber insulation with suitable adhesive. 50.00 Sqm 754.00 37700.00 

23 Supply and fixing of acoustic lining of supply air duct and 

plenum with 25 mm thick resin bonded glass wool having 

density of 32 kg/m³, with 25 mm X 25 mm Gl section of 1.25 

mm thick, at 600 mm centre to centre covered with 

Reinforced Plastic tissue paper and 0.5 mm thick perforated 

aluminium sheet fixed to inside surface of ducts with 

cadmium plated nuts, bolts, stick pins, CPRX compound etc. 

complete as required and as per specifications. 

 

 

 

15.00 

 

 

 

Sqm 

 

 

 

 

708.00 

 

 

 

 

10620.00 

24 Supplying & fixing of powder coated extruded aluminium 

Supply Air Grills with aluminium volume control dampers as 

pe specifications. (DSR 2022 item NO. 16.15) 4.00 Sqm 9105.00 36420.00 

25 Supplying & fixing of powder coated extruded aluminium 

Return Air Grills with louvers but without volume control 

dampers complete as required.  
5.00 Sqm 5910.00 29550.00 

26 Supply and laying of 200 mm dia aluminium flexible duct in 

existing trench or on wall as required. 50.00 Sqm 585.00 29250.00 

27 Supply installation testing and commision of De-humidifier 

are following 

Location : Shoghi, Shimla - 1899 m above main sea level                                                                                                                                                                                                                                                                                                                              

SPACE VOLUME :  364 CUM                                                        

OCCUPAANCY    2/3 PERSONS  

Dehumidifying Condensate Capacity 

(At 30°C, 88% RH) : 90 liters/Day 

Air Flow (M3/hr) : 728 M3/hr 

Power Supply  : 220-240 VAC/50 Hz 

Power Consumption : to be specified by technical person 

Noise Level < 49 dB 

Equipped with scroll compressor  Shall have the following 

features:  

1. Auto defrost 2.Humidity setting 3. Sensor fault indicator                                                                                   

4. Automatic humidity control.                                                                                      

The humidifier shall be portable with handle and grills and 

shall have continuous drain.  1.00 No 261000.00 261000.00 

28 Supply of fresh air inline fan of following are specifications 

High Static pressure , Air flow capacity -750 CMPH 1.00 No 8500.00 8500.00 

29 Earthling with G.I. earth plate 600 mm X 600 mm X 6 mm 

thick including accessories, and providing masonry enclosure 

with cover plate having locking arrangement and watering 

pipe of 2.7 metre long etc. with charcoal/ coke and salt as 

required. 2.00 Nos 7472.00 14944.00 

30 Supplying and laying 25 mm X 5 mm G.I strip at 0.50 metre 

below ground as strip earth electrode, including connection/ 

terminating with G.I. nut, bolt, spring, washer etc. as required. 

(Jointing shall be done by overlapping and with 2 sets of G.I. 

nut bolt & spring washer spaced at 50mm) 10.00 RMT 144.00 1440.00 

31 Providing and fixing 25 mm x5 mm G.I. strip in 40 mm día 

G.I. pipe from earth electrode including connection with G.I. 

nut, bolt, spring, washer excavation and re-filling etc. as 

required. 6.00 RMT 706.00 4236.00 
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32 Providing and fixing 25 mm X 5 mm G.I. strip on surface or 

in recess for connections etc. as required 30.00 RMT 244.00 7320.00 

                                                                                                       Total with GST 1172339.56 

  Say 1172340.00 

 Add Extra for work in Hilly Terrain @ 20% 234468.00 

                                                                                                                                     Grand Total 1406808.00 

                        (Rupees Fourteen  Lakhs Six Thousand Eight Hundred Eight  Only)  

OPTIONAL ITEMS PART-B. 

 All in all Annual Maintenance charges after warranty period 

of one Year for five years on year to year basis. 
  

Rate inclusive of  

of GST 
 

1.1 1
st
  year AMC Charges Rate 

Only  
LS 36000.00 36000.00 

   1.2  2
nd

 year AMC Charges. Rate 

Only 
LS 37800.00 3700.00 

1.3  3rd year AMC Charges. Rate 

Only 
LS 40000.00 40000.00 

1.4  4th year AMC Charges. 

 

Rate 

Only 
LS 42000.00 42000.00 

1.5  5
th
 year AMC Charges  Rate 

Only 
LS 44000.00 44000.00 

  

Important Note:- 

 

1.Tenderer should visit the site before quoting the rates to understand the 

nature/scope of work and conditions of the site. 

2. Rates shall be quoted inclusive of all materials, wastage, labour, shifting charges, &   

3. Duties etc. required for this job. No additional payment shall be made by the 

National Science Centre, Delhi for this purpose. 

4. All materials are to be got approved from the Engineer-in- Charge before utilizing 

at site. 

5. The works are to be carried out following all required precautionary, fire and 

safety rules/ measures. 

6. Rates quoted shall include cost of all minor civil works/making good of surfaces. 

7. Regarding the work the directives of the Engineer-in-Charge shall be final and 

binding 

8. Dimensions given in the drawing are only indicative. The actual dimensions may 

vary depending on the site condition. 

9. Rates quoted above or below in percentage will be applicable for Part ‘A’ 

VRV/VRF air conditioning work and optional item Part ‘B’(Comprehensive A 

M.C charges for 5 years post one year warrantee period 

 

 

 

 

Date                                                                                    Sing& Seal of Contractor 
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                                                                                                          Annexure -I 

 

  
BANK DETAILS OF NATIONAL SCIENCE CENTRE, DELHI 

 
 
 
 
Name of the Account Holder 

 
 
NATIONAL SCIENCE CENTRE, DELHI 
 

 
Account No. 

 
2417101004100 

 
Bank Name 

    
   CANARA BANK 

 
 
Bank Address 

 
6, Bhagwan Das Road, New Delhi 

 
IFSC Code 

  
     CNRB0002417 

 
 
MICR Code 

    
110015045 

 
Type of Account 

    
Saving Account 

   
    Branch Code  

 
2417 

  
.  
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Annexure – A 

 
(Format for Declarations & Undertaking to be typed on bidder agency’s letter head and to be submitted in Part –I (TECHNICAL ENVELOPE) of the 

e-tender document) 

 

DECLARATION -1 

 

This is to certify that neither I/we/any of us is in anyway related to any employee in the 

National Council of Science Museums, Kolkata, or any of its constituent units. 

  

Date: 

Place: 

(Signature of the tenderer) 

with company seal/rubber stamp 

  

DECLARATION -2 

 

I/We hereby declare that I/we have not quoted any extra condition along with the Part-II 

(FINANCIAL ENVELOPE) of the e-tender. 

 

Date:             (Signature of the tenderer) 

       with company seal/rubber stamp 

Place:   

  

UNDERTAKING 

 

This is to certify that I/we have carefully gone through the drawings/specifications, etc. given 

in the e-tender document & have clearly understood the site working conditions, time 

schedule given and have accordingly quoted my balanced rates after going through all details. 
 

I/We also undertake that the physical EMD instrument shall be deposited by me/us with the 

office of NATIONAL SCIENCE CENTRE, DELHI inviting the e-tender before the bid 

opening date otherwise the NATIONAL SCIENCE CENTRE, DELHI inviting the e-tender 

may reject the bid and also take action to withdraw my/our enlistment or debar me/us from 

further tendering in NCSM or its constituent units. 
 

I/we hereby give an undertaking that I/we shall carryout the work strictly as per the given 

specifications, and shall complete the same within the stipulated time frame. 

 

Date: 

Place:  

(Signature of the tenderer/ bidder) 

With company seal/rubber stamp 
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Annexure --B 

 

(To be submitted on Agency’s Letter head in the Portal as well as hard copy) 

 

 

 

Ref:  

Date: 

 

DECLARATION 

 

 

We, M/s. …………………………………………………, hereby solemnly declare as 

 

follows, in respect of the Tender No. ……………………………….... :- 

 

 

 

a) That, we have downloaded all the documents from CPP e-Procurement Portal of NIC and 

all the uploaded information / statements are true to the best of our knowledge. 

 

b) That, our firm is not involved in any Litigation or Arbitration with NCSM/ National 

Science Centre, Delhi during the last 05 (five) years. 

 

 

 

 

 

Date: 

 

Place: 

  

 

 

(Signature of the tenderer/ bidder) 

with company seal/rubber stamp 
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          ANNEXURE – C 

 
TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

[Department User may ask for Tender Acceptance Letter instead of asking Signed Tender Document 

from the Bidders. This is a sample format; User may revise it as per their Tender Conditions]  

                                                                                                               

 

 Date: 

 

To,  
 

Acceptance of Terms & Conditions of Tender. 

 

Tender Reference No:  

 

Name of Work:  

 

 

Dear Sir,  

 

1.  I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘ 

Tender/Work’ from the web site(s) namely: 

_________________________________________________________________________________

___________________________________________________________________________ 

 

as per your advertisement, given in the above mentioned website(s).  

 

2.  I / We hereby certify that I / we have read the entire terms and conditions of the tender documents 

from Page No. _______ to ______ (including all documents like annexure(s), schedule(s), etc .,), 

which form part of the contract agreement and I / we shall abide hereby by the terms / conditions / 

clauses contained therein.  

 

3.  The corrigendum(s) issued from time to time by your department/ organization too has also been 

taken into consideration, while submitting this acceptance letter.  

 

4.  I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) / 

corrigendum(s) in its totality / entirety. 

  

5.  I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 

Department/Public sector undertaking.  

 

6.  I / We certify that all information furnished by our Firm is true & correct and in the event that the 

information is found to be incorrect/untrue or found violated, then your department/ organization 

shall without giving any notice or reason therefore or summarily reject the bid or terminate the 

contract, without prejudice to any other rights or remedy including the forfeiture of the full said 

earnest money deposit absolutely.  

 

Yours faithfully,  
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           ANNEXURE - D 

National Science Centre 

Near gate No. 4, Pragati Maidan 

Bhairon Marg, New Delhi – 110001 

 (A constituent unit of National Council of Science Museums) 

 

Bid Securing Declaration Form 

 

Date  ------------    Tender No.---------------------------------------- 

 

I/We. The undersigned, declare that: 

I/We undersigned that, according to your conditions, bids must be supported by a Bid Securing 

Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of 

one year from date of notification if I am/We are in a breach of any obligation under the bid 

conditions, because I/We  

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 

during the period of bid validity specified in the form of Bid; or  

b) having been notified of the acceptance of our Bid by the purchaser during the period of 

bid validity (i)fail or refuse to execute the contract , if required, or (ii) fail or refuse to 

furnish the performance Security, in accordance with the instructions to bidders. 

I/We undersigned this Bid Securing Declaration shall cease to be valid if I am/ we are not the 

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 

successful Bidder; or (ii) thirty days after the expiration of the validity of my /our Bid. 

 

Signed :                   (insert signature of person whose name and capacity are shown) 

In the capacity of     (insert legal capacity of person signing the Bid Securing Declaration) 

 

 

Name:                      (insert complete name of person signing he Bid Securing Declaration) 

 

 

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 

 

 

Dated on------------day of ---------------- (insert date of signing) 

 

Corporate Seal ( where appropriate) 
 

(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all partners 

to the Joint Venture that submits the bid) 
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ANNEXURE ‘E’  
National Science Centre 

Near gate No. 4, Pragati Maidan 

Bhairon Marg, New Delhi – 110001 

(A constituent unit of National Council of Science Museums) 

 

Undertaking for Certification of Quoted Rates and Quality Assurance by Tenderer.  

 

Date ------------  

 

Tender No.----------------------------------------  

 

 

I/We, the undersigned, hereby declare and certify that the rates quoted in this tender are based on 

an in-depth estimation and a thorough cost analysis of each item listed in the scope of work.  

 

I/We have conducted a comprehensive review of the requirements, specifications, and conditions 

of the tender and confirm that all factors have been accounted for in our pricing. I/We assure that 

there shall be no compromise in the quality of materials, workmanship, or any aspect of the work 

being tendered.  

 

I/We further declare that the proposed rates are fair, reasonable, and we will execute & complete 

the work to the highest standards expected, as per the tender documents and specifications 

provided.  

 

 

 

Signature of the tenderer/ bidder  

 

With company seal/rubber stamp: _________________________________________  

 

Date: ___________________  

 

Place: ___________________ 

 

 
 


