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INSTRUCTIONS TO THE TENDERERS/BIDDERS FOR E-SUBMISSION OF BIDS 

ONLINE THROUGH E-PROCUREMENT SITE  https://eprocure.gov.in/eprocure/app       
 
This tender document has been published on the Central Public Procurement (CPP) Portal 
(URL: https://eprocure.gov.in/eprocure/app). The tenderers/bidders are required to submit soft 
copies of their bids electronically on the CPP Portal, using valid Digital Signature Certificates 
(DSC). The instructions given below are meant to assist the tenderers/bidders in registering on 
the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids 
online on the CPP Portal. More information useful for submitting online bids on the CPP Portal 
may be obtained at: https://eprocure.gov.in/eprocure/app 
  
REGISTRATION  

1)  Tenderers/bidders are required to enrol on the e-Procurement module of the Central 

Public Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on 
the link ―Click here to Enrol‖ on the CPP Portal. Enrolment is free of Charge.  

 As part of the enrolment process, the tenderers/bidders will be required to choose a 
unique username and assign a password for their accounts. 

 Tenderers/bidders are advised to register their valid email address and mobile numbers 
as part of the registration process. These would be used for any communication from 
the CPP Portal.  

 Upon enrolment, the tenderers/bidders will be required to register their valid Digital 
Signature Certificate (Class II or Class III Certificates with signing key usage) issued by 
any Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra 
etc.), with their profile.  

 Only one valid DSC should be registered by tenderer/bidders. Please note that the 
tenderers/bidders are responsible to ensure that they do not lend their DSC‘s to others 
which may lead to misuse.  

 Bidder then logs in to the site through the secured log-in by entering their user ID & 
password and the password of the DSC / e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS  
(a) There are various search options built in the CPP Portal, to facilitate tenderers/bidders to 

search active tenders by several parameters. These parameters could include 
organization name, location, date, value, etc. There is also an option of ‗Advanced 

Search’ for tenders, wherein the tenderers/bidders may combine a number of search 
parameters such as organization name, form of contract, location, date, other keywords 

etc. to search for a tender published on the CPP Portal.  
(b) Once the tenderers/bidders have selected the tenders they are interested in, they may 

download the required documents / tender schedules. These tenders can be moved to the 
respective ―My Tenders‖ folder. This would enable the CPP Portal to intimate the 
tenderers/bidders through SMS / e-mail in case there is any corrigendum issued to the 
tender document.  

(c) The bidder should make a note of the unique Tender ID assigned to each tender, in case 
they want to obtain any clarification / help from the Helpdesk. 

  
PREPARATION OF BIDS  

(a) Tenderer/bidder should take into account any corrigendum published on the tender 
document before submitting their bids. Please go through the tender advertisement and 

the tender document carefully to understand the documents required to be submitted as 
part of the bid. Please note the number of covers in which the bid documents have to be 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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submitted, the number of documents - including the names and contents of each of the 
documents that need to be submitted.  

(b) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 
the tender document / schedule and generally they can be in PDF / XLS / RAR / DWF 
formats as mentioned. Bid documents may be scanned with 100 dpi with black and 

white option. 
  

(c) To avoid the time and efforts required in uploading the same set of standard documents 
which are required to be submitted as a part of every bid, a provision of uploading such 
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has 
been provided to the tenderers/bidders. Tenderers/bidders can use ―My Space‖ area 
available to them to upload such documents. These documents may be directly 
submitted from the ―My Space‖ area while submitting the bid just by tagging and need 
not be uploaded again and again. This will lead to a reduction in the time required for 
bid submission process. 
 

SUBMISSION OF BIDS  
1) Tenderer/bidder should log into the site well in advance for bid submission so that 

he/she up loads the Bid in time i.e. on or before the bid submission time as per the 
system. Bidder will be responsible for any delay due to other issues. 

2) Tenderer/bidder has to digitally sign and upload the required bid documents one by one 
as indicated in the tender document.  

3) The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay 
or the difficulties faced during the submission of bids online by the tenderers/bidders. 
The bidder should see that the bid documents submitted should be free from virus and if 
the documents could not be opened, due to virus, during tender opening, the bid is liable 
to be rejected. 

4) The tenderer should furnish duly signed Bid Securing Declaration as per the format 
given in Annexure ―C‖ and upload along with technical bid of the tender. 

5) Tenderers/bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. The price bid 
has been given as a standard Rate Quote Sheet (Percentage BoQ Template) in .xls 
format with the tender document, which is to be downloaded and to be filled by all the 
tenderers/bidders. Tenderers/bidders are required to download the Rate Quote Sheet 
(Percentage BoQ Template) file, open it and complete the blue colored (unprotected) 
cells with their respective financial quotes and other details (such as name of the 
Tenderer/bidder). No other cells should be changed. Once the details have been 
completed, the tenderer/bidder should save it and submit it online, without changing the 
filename. If the Rate Quote Sheet (Percentage BoQ Template) file is found to be 
modified by the tenderer/bidder, the bid will be rejected. In e-Tendering, intending 
tenderer/bidder can quote their rate in figures only. The total amount is generated 
automatically. Therefore, the rate quoted by the tenderer/bidder in figures shall be taken 
as correct. The Comparative Statement is also generated automatically by the system. 
The Comparative Statement and rate quoted by each tenderer/bidder shall be 
downloaded. The manual calculation check of tenders/bids and Comparative 

Statement, shall be final. In case, any discrepancy is noticed, the decision of 
appropriate NCSM authority shall be final and binding. 

6) The server time (which is displayed on the tender‘s/bidder‘s dashboard) will be 
considered as the standard time for referring the deadlines for submission of the bids by 
the tenderers/bidders, opening of bids etc. The tenderers/bidders should follow this time 
during bid submission. The tenderers/bidders are requested to submit the tenders/bids 
through online e-tendering system to the Tender Inviting Authority (TIA) well before 
the bid submission end date & time (as per Server System Clock). 
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7) All the documents being submitted by the tenderers/bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. The confidentiality of the 
bids is maintained using the secured Socket Layer 128-bit encryption technology. Data 
storage encryption of sensitive fields is done. 

8) The uploaded tender documents become readable only after the tender opening by the 
authorized tender/bid openers. 

9) Upon the successful and timely submission of tenders/bids, the portal will give a 
successful tender/bid submission message & a tender/bid summary will be displayed 
with the NIT/tender/bid no. or Name of Work and the date & time of submission of the 
tender/bid with all other relevant details. 

 
10) The tender/bid summary has to be printed and kept as an acknowledgement of the 

submission of the bid.  This acknowledgement may be used as an entry pass for any 
tender/bid opening meetings. 

 

ASSISTANCE TO TENDERERS/BIDDERS  
(a) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority (TIA), National Science 

Centre, Near Gate No. 04, Pragati Maidan, Bhairon Road, New Delhi- 110001                   

Ph. 011–7428693716-17  Website: www.nscd.gov.in Email: nscdl01@gmail.com, 

nscdelhicivilsection@gmail.com  

(b) Any queries relating to the process of online bid submission or queries relating to CPP 

Portal in general may be directed call to the 24x7 CPP Portal Helpdesk Ph. 1800-3070-

2232.  

 

 

http://www.nscd.gov.in/
mailto:nscdl01@gmail.com
mailto:nscdelhicivilsection@gmail.com
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NOTICE INVITING E-TENDER 

(E-NIT) 

 
 No. NSCD/15014/03/e-tender/12/2025-26 (Civil)                       Dated: 06.10.2025                  

 

1. The   National   Science   Centre, Delhi   is   a   constituent   unit   under   the National 

Council of Science Museums, Kolkata* (*hereinafter referred to as the Museum/Centre). 

 

2. Online e-tenders (Percentage Rate Bid) are hereby invited from reputed and experienced 

Engineering/Technical contractors who are also empanelled with Central Government / 

Central Autonomous Bodies/ State PWD/ Central Public Sector Undertakings/ in any other 

dept. and capable of carrying out the work of ―Renovation, Up-gradation and Area 

Modification Works including 3D Theatre, Gents Toilet, Main Entry Gate and allied 

works at KPSC, Kurukshetra‖ with excellent finishing quality. 

 

Eligibility Criteria 

 

3. The bidder could be an Individual, Limited Company/Corporation, Proprietary Firm, Partnership 

etc. enlisted/ empanelled with Central Government / Central Autonomous Bodies/ State PWD/ 

Central Public Sector Undertakings/ or in any other dept. in appropriate category.  

 

4. The Bidder should have the requisite work experience and should have successfully completed 

similar works/ projects during the last 5 years (the cut-off date will be the date of publication of 

the tender) as per the details given below: 

 

(i)  1 (one) similar work (in Central Government/ Central Autonomous Bodies/ State PWD/ 

Central Public Sector Undertakings) of aggregate cost not less than 80% of the 

estimated cost. 

OR 
 

(ii) 2 (two) similar works (at least one of them should be in Central Government / Central 

Autonomous Bodies/ State PWD / Central Public Sector Undertakings) each costing not 

less than 60% of the estimated cost. 

OR 
  

(iii) 3 (three) similar works (at least one of them should be in Central Government / Central 

Autonomous Bodies/ State PWD/ Central Public Sector Undertakings) each costing not 

less than 40% of estimated cost. 

(Similar works mean: Construction/Maintenance of building and allied works like 

interior and exterior work of building, sanitary & plumbing , fabrication or other 

works of similar nature in Central Government / State Government / Public Sector 

Undertaking / Railways / MES / Autonomous Bodies of Central/State Governments/ 

reputed and renowned agencies) 
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5. Bidders should have valid GST Registration, Income Tax PAN Number. 

 

6. Agencies should be Empanelled with CPWD/ State PWD/ Railways/MES/ other 

Central Government / State Government Departments/ or in any other government/ 

semi-government/ Banks/ public sector dept/Or with any reputed /Renowned 

agencies, under appropriate class/ category to take up the work of the estimated value. 

 

7. The place of work: Kurukshetra Panorama and Science Centre, Pehowa Road 

Kurukshetra, Haryana, 136118. 

 

8. Important Information & Dates: - 
 

 

  

9. The intending tenderers/bidders must read the terms and conditions of the tender document 

published by NATIONAL SCIENCE CENTRE, DELHI carefully. They should only 

submit their bid if they consider themselves eligible and if they are in possession of all the 

documents required. 

 

10. Information and Instructions for tenderers/bidders posted on website shall form a part of the 

bid document. 

11. The bid document consisting of plans, specifications, schedule of quantities of various types 

of items to be executed and the set of Terms and Conditions of the contract to be complied 

i. Name of Work Renovation, Up-gradation and Area 

Modification Works including 3D Theatre, 

Gents Toilet, Main Entry Gate and allied 

works at KPSC, Kurukshetra. 

ii. Estimated cost of work Rs. 35,10,022/- 

iii. EMD Amount  Rs. 87,800/- 

iv. Cost of tender document/tender fee  NIL  

v. Period of completion of work  (105) One Hundred  Five days 

vi. Bid Document Publishing Date & 

Time  

October 06, 2025 (As per portal time) 

vii. Bid Document Download Start 

Date & Time  

October 06, 2025 (As per portal time) 

viii. Seek Clarification Start Date & 

Time 

October 06, 2025 (As per portal time) 

ix. Seek Clarification End Date & 

Time 

October 24, 2025 (As per portal time) 

x. Bid Document Download End Date 

& Time  

October 27, 2025 (As per portal time) 

xi) Bid submission Start Date & Time  October 06, 2025 (As per portal time) 

xii) Bid submission End Date & Time  October 27, 2025 (As per portal time) 

xiii) Bid Opening(Technical) Date & 

Time  

October 28, 2025 (As per portal time) 
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with and other necessary documents can be seen and downloaded free of cost from 

https://eprocure.gov.in/eprocure/app. 
 

12. Those tenderers/bidders not registered on the website mentioned above, are required to get 

themselves registered beforehand. 
 

13. The intending tenderer/ bidder must have valid Class II or Class III Certificates with signing 

key usage (DSC) to submit the bid. 
 

14. The e-Tenders are invited under two envelopes system. The first electronic envelope will be 

named as Technical Envelope & will contain documents of tenderer‘s/bidder‘s satisfying the 

eligibility conditions, scanned copies of EMD instrument, tender documents, NIT etc. and the 

second electronic envelope will be named as Financial Envelope containing Rate Quote Sheet. 

The bidder shall submit TECHNICAL BID ENVELOPE and FINANCIAL BID ENVELOPE 

simultaneously. The technical bids will be evaluated first and thereafter financial bids of only 

the eligible tenderers/bidders who‘s EMD in physical form is received at National Science 

Centre, Delhi before date of opening of tenders, shall be opened. These envelopes shall 

contain one set of the following documents: - 

TECHNICAL BID ENVELOPE shall contain the following documents: 
 

i) Scanned copy of Demand Draft/Pay order or Banker`s Cheque of any Nationalised/ 

Scheduled Bank or any other accepted instrument or RTGS/NEFT transaction details 

as the case may be towards payment of EMD in favour of NATIONAL SCIENCE 

CENTRE payable at DELHI in pdf format. 
 

Note: - EMD deposited in other modes than online transfer, has to be drawn 
or duly pledged in favour of ‘National Science Centre, Delhi’. For   online 

direct transaction in the account of NSCD the account details of NCSD are 

given in the ANNEXURE-I.  
The bidders registered with National Small Scale Industries Corporation (NSIC)/ 
MSME for the Tendered item under single point registration scheme and desirous 
of claiming exemptions available to such units on EMD, should submit a copy of 
each of their valid NSIC/ MSME certificate. Bidders claiming exemption of EMD 
under this rule (170 of GFR) are however required to submit a signed Bid 
securing declaration as per format given in Annexure – C. 

 

ii) Scanned copies proof of eligibility as per Clause No. 3 to 6 of NIT whichever is   

applicable:  

 a)  WORK EXPERIENCE CERTIFICATES/ WORK COMPLETION CERTIFICATE 

along with Work Order/Letter of Intent issued by Govt. / Semi-Govt. 

/Autonomous/PSUs and/or Reputed Institution of requisite magnitude issued by 

appropriate Authority as per Clause No. 4 of NIT whichever is applicable.  

b)  Scanned copies of GST registration and PAN Card issued from appropriate authority in 

.pdf format. 

c)   Scanned copy of Enlistment Order/Registration certificate with appropriate Authority as 

applicable, in pdf format as per eligibility criteria as per Clause No. 6 of NIT. 
 

iii) Scanned copy of UNDERTAKING and Declarations as per Annexure – ―A, B, C,D and 

E ‖ duly signed with company seal and upload in pdf format. 

https://eprocure.gov.in/eprocure/app
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iv) Tender Document comprising of Conditions of contract and Schedule of Quantities (NIT) 

along with all its Annexures in .pdf format digitally signed and uploaded as token of 

acceptance. 
 

a)     FINANCIAL BID ENVELOPE shall contain: 

i. Rate Quote Sheet (Percentage BOQ Template) in .XLS format. Bidders may quote   

their percentage rate online in this envelope 
 

15. E-tenders which do not fulfil any of the above conditions or are incomplete in any respect are 

liable for summary rejection. 
 

16. The Museum/Centre does not bind itself to accept the lowest e-tender/bid and the right to 

reject or accept any or all the e-tenders/bids; e-tendered items or schedules received without 

assigning any reason whatsoever. 
 

17. Canvassing in connection with e-tenders/bids is strictly prohibited and the e-tenders/bids 

submitted by the tenderers/bidders that resort to canvassing will be liable for rejection on that 

ground alone. 
 

18. E-tenders incorporating additional conditions are liable to be rejected. 
 

19. The tenderer(s) must declare in writing that neither he nor any of them is in anyway related to 

any officer in the National Science Centre, Delhi (National Council of Science Museums, 

Kolkata), or any of its constituent units as per the format given in Annexure – ―A‖. 

 

20. GST, Income tax and Labour Cess etc. or duties on materials, freight & transit Insurance 

F.O.R. site in respect of this contract will be payable by the successful tenderer and shall be 

deemed to be included in the rate quoted by the agency. Nothing extra will be payable for 

increase in such taxes or duties even if imposed or levied either before or after the e-tenders 

are opened or during currency of contract. 
 

21. Before submitting the e-tender, the tenderer shall examine all specifications, drawings, 

conditions of contract and inspect the site if necessary. The e-tender must be balanced in 

respect of individual items so that the rates quoted shall remain in force even if the quantities 

deviate (increase or decrease) to any extent before or during the execution of the work. The 

successful tenderer/bidder shall be paid at their net rate quoted. 
 

22. For the purpose of opening of the e-tenders/bids as described in Clause 14 of the Notice 

Inviting e-tender, first the Technical Bid Envelope will be opened and after the authority is 

satisfied that the documents in the Technical Bid Envelope are in order and EMD in physical 

form is received, the FINANCIAL BID ENVELOPE may be opened, subsequently. 
 

23. It may be noted that the Technical Bid Envelope which are not found in order as per National 

Science Centre, Delhi (NCSM) requirements may be summarily rejected. 
 

24. The selected tenderer will be issued a Letter of Intent by the Museum/Centre and given 7 

days‘ mobilisation time which shall be counted from the date of issue of the Letter of Intent. 

Within the mobilisation time the tenderer must scrutinise all the working drawings, 
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CPM/PERT/BAR CHART, specifications, etc. and obtains clarifications from the Architect 

wherever necessary and submits a revised BAR CHART if required by the Museum/Centre. 

During the mobilisation time, the tenderer shall also mobilise all their resources including 

men and materials, obtain the supply of water and electricity necessary for construction, erect 

a temporary cement go-down at site if necessary and sign an Agreement with Museum/Centre 

in approved format at site on a non-judicial stamp paper of proper denomination. The date of 

commencement of work shall be the date of issue of Letter of Intent. 
 

25. The successful e-tenderer/bidder selected for the work has to deposit the prescribed 

performance guarantee (i.e. 3% of the tendered amount) and sign the formal agreement within 

07 days from the date of issue of Letter of Intent to them by the Museum/Centre failing which 

their EMD, deposited with tender, is liable to be forfeited. 
 

26. The validity period of the e-tender shall be at least 03 (THREE) months from the date of 

opening of e-tenders. This period may be extended with mutual consent if the decision 

regarding issue of Letter of Intent is delayed for any reason. 
 



 

Name of the work: - Renovation, Up-gradation and Area Modification Works including 3D Theatre, Gents Toilet, 

Main Entry Gate and allied works at KPSC, Kurukshetra. 

10 | P a g e  

 

Appendix to NIT 

 
1.  SUMMARY CONDITIONS OF CONTRACT:  

 

Defect Liability Period  One year from the date of virtual completion as certified by 

the Museum/Centre or from the date of passing of final bill. 

Time for Completion  105 Days from the date of Letter of Intent as per NIT 

Clause 8 (v).  

Minimum value of work for Interim 

Certificate  

One lakh or less at the discretion of the Museum/Centre but 

not more than one running bill in a fortnight. 

Earnest Money to be deposited with 

the e-tender  

Rs. 87,800/- 

Liquidated damages for non-

completion of work in time (Clause 

39 of the general conditions of 

contract).  

One per cent per week of the total cost of the work awarded 

subject to a maximum of 10% of gross value of work done 

or cost of the work awarded whichever is greater.  

Liquidated damages for insufficient 

progress of work (Clause 39 of the 

general conditions of Contract).  

Half per cent per week of the total cost of the work awarded 

subject to a maximum of 10% of gross value of work done 

or cost of the work awarded whichever is greater.  

 

2. RETENTION MONEY FOR DLP OF 01 YEAR FROM DATE OF COMPLETION OF 

WORK:  

Total       :   10% as per the following detail- 

 

i. EMD : 2.5% of tendered value (Rounded off to the nearest 

hundred) to be deposited on submission of the E- tender 

as per clause 8 (iii) and14 of NIT.  

ii. Performance guarantee                :    3% of tendered value (After adjusting EMD deposited 

with tender) to be deposited on award of work before 

signing of agreement through Demand Draft drawn on 

any Nationalised Bank/Certified Cheque from a 

Nationalised Bank or insurance surety bond or fixed 

deposit receipt or bank guarantee or online transaction 

in the account of NSCD as per Annexure-I. 

 

                      Note:     EMD and Performance Guarantee (PG) deposited in 

other modes other than online transfer, has to be 

drawn or duly pledged in favour of National Science 

Centre, Delhi. 

   

iii. Security deposit                        :    7 % of the value of work done to be recovered from 

R.A. Bills  

 

3. Period of submitting final bill          :   03 months from the date of virtual completion by the         

successful tenderer. 
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4. ESCALATION CLAUSE        : Not applicable  

 

5. MATERIALS TO BE ISSUED 

   (for civil works only):    No material shall be issued departmentally,  

 

6. REMARKS (for civil works only)  

 

It shall be the responsibility of the successful e-tenderer to erect at site an appropriate shed for 

proper storage of cement with a capacity for three months‘ consumption. The stored cement shall 

be under double lock-with one key in custody of the successful e-tenderer and the other key in 

custody of the Museum/Centre so that the storage shed can be opened only in presence of both 

together. It shall be the responsibility of the successful e-tenderer to arrange for electricity and 

water or any other service required for construction and to arrange for housing of their own staff 

outside the site. 
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 INDEX FOR 

GENERAL CONDITIONS OF CONTRACT 

 

 

Clause No.  

 

 

Heading  

 

Introduction  

1.  

2.  

3.  

4.  

5.  

6.  

7.  

Interpretation  

Engineer  

Scope of Contract  

Scope of Work  

Inspection of Site  

Water, Electricity and Cement Go-

down  

Successful e-tenderer to provide 

Everything Necessary  

 

Drawings & Specifications  

8.  

9.  

10.  

11.  

12.  

13.  

14.  

15.  

Drawings Designs etc.  

Reference Drawings & Shop Drawings  

Schedule of Rates and Specifications  

Error in schedule of quantities if any  

Nomenclature of item  

Metric Units  

C P W D Specifications and I S Codes  

Order of precedence  

 

Materials & Inspections  

16.  Setting out work etc.   

17.  Materials   

18.  Faulty Materials and Work   

19.  Access   

20.  Defect Liability Period and Defects 

after completion  

 

21.  Opening of work   

Execution of Work  

22.  Work in Subsoil 

Water/Rainwater/Water  

 

23.  Heights   

24.  Scaffolding, Centering& Shuttering   

25.  Glazing   

26.  Wood Work   

27.  Site Clearance and Clean up  

 

 

 

Bill & Payment  
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28.  Rates   

29.  Quantities   

30.  Escalation Clause (Not applicable)  

31.  Secured Advance   

32.  Retention money   

33.  Authorities Notice and Patents   

34.  Deviations   

35.  Price for Deviations   

36.  Measurements   

37.  Preparation of Running and Final Bills   

38.  Certificates and payments  

 

 

 

Extension and Compensation  

39.  Time and Damages for non-completion 

of work in time  

 

40.  Extension of time   

41.  Suspension of work by Successful E-

tenderer  

 

42.  Determination of Contract by 

Museum/Centre  

 

43.  Termination of contract by successful 

e-tenderer  

 

44.  Arbitration   

45.  Compensation  

 

 

Miscellaneous  

46.  Work on Holidays   

47.  Work Supervisor and Foreman   

48.  Dismissal of Workmen etc.   

49.  Assignment of subletting or bribes   

50.  Other Persons engaged by 

Museum/Centre  

 

51.  Other Agencies Provisional sums   

52.  Labour Wages & Regulations   

53.  Insurance for Damage to persons and 

property  

 

54.  Notice   

55.  Appointment of Apprentices as per 

Apprentices Act  

 

Civil Works only  

56.  Cement & Steel   

57.  Regarding weight of materials supplied 

by the Museum/Centre  
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58.  Return of Steel   

59.  Cement Consumption   

60.  Concealed R.C.C. Beams/Lintels   

61.  Projection   

62.  Drip Groove   

63.  Plastering on R.C.C. Surface   

64.  M.S. Reinforcement   

65.  Brick Work   

66.  Brick Work(s) Heights/Depths   

67.  Earth Work   

 

Force Majeure 

 

68.                                                         Force Majeure 
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GENERAL CONDITIONS OF CONTRACT 

 
1. INTERPRETATION  

 

The terms as used in the e-tender documents and agreement and named hereunder shall have 

the meanings herein assigned to them except where the subject or context otherwise requires: -  

―This agreement‖ shall comprise of the Articles of Agreement along with the Appendix, the 

Conditions of Contract, the Priced Schedule of Quantities, Specifications and Drawings and 

CPM/PERT/BAR CHART attached hereto and including those to which only a reference is 

made herein.  

―Work‖ or ―Works‖ shall mean all work or works defined by Bills of quantities, Drawings, 

Specifications and such other work or works as the successful e-tenderer may be entrusted with 

for carrying out under this agreement as per Clause 4 of the Articles of Agreement.  

―Museum/Centre‖ shall mean ……National Science Centre, Delhi……… under the National 

Council of Science Museums which shall include the persons for the time being in 

management of the Society and its assigns.  

―Engineer‖ shall mean the Curator or Technical Officer authorized as such by the 

Museum/Centre or in the event of his ceasing to be Engineer for the work such other firm or 

persons as may be appointed by the Museum/Centre as Engineer for this work. (Further 

elaboration given in Clause 2 below):  

―Successful e-tenderer‖ shall mean …… (Name of Successful tenderer)……. and shall include 

his/their respective heirs, executors, administrators and assigns.  

―Site‖ shall mean the site of the construction works as shown on the site plan attached hereto 

including any buildings and erection thereon and any other land adjoining these to (Inclusive) 

as aforesaid allotted by the Museum/Centre for the use of successful e-tenderer.  

―Act of Insolvency‖ shall mean any act of insolvency as defined by the Presidency Towns 

Insolvency Act, or the Provincial Insolvency Act or any Amending Statute.  

―Notice in Writing‖ or ―Written Notice‖ shall mean a notice or communication in written, 

typed or printed or printed characters sent (unless delivered personally or otherwise proved to 

have been received) by registered post to the last known private or business address or 

registered office of the addressee and shall be deemed to have received when in the ordinary 

course of post, it would have been delivered. ―Virtual Completion‖ shall mean that the works 

carried out are fit for occupation in every respect including removal of scaffolding, plant, 

surplus material and rubbish and cleaning of dirt from work and site. Words imputing persons 

include firms and corporation‘s words imputing the singular only also include the plural and 

vice versa where the context so requires.  

Short headlines are given to each Clause for convenience only and they will not limit the 

meaning or scope of the Clause in any way.  
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2. ENGINEER  

The plans, agreement and documents above mentioned shall form the basis of this agreement 

and the decision of the said Engineer or the other Engineer for the time being as mentioned in 

the said conditions, in reference to all matters or dispute as to material and workmanship shall 

be final and binding on both the parties.  

The term ―Engineer‖ shall mean the firm or person(s) appointed by the Museum/Centre to 

superintend the work. He/They will receive his/their instruction for the work from the 

Museum/Centre.  

The successful e-tenderer shall afford the said Engineer(s) every facility and assistance for 

examining the work and materials and for checking and measuring works and materials.  

The Engineer or any Authorized Assistant of the Engineer shall have power to give notice to 

the successful e-tenderer or to his Supervisors of non-approval of any work, or materials, and 

such work shall be suspended or the use of such materials shall be discontinued. The work 

from time to time be examined by the Engineer or the Engineer‘s Assistant but such 

examination shall not in any way exonerate the successful e-tenderer from the obligation to 

remedy any defects due to materials or workmanship not in accordance with the contract which 

may be found to exist at any stage of the work or may appear within the defects liability period 

mentioned in clause 20.  

 

3. SCOPE OF THE CONTRACT  

The successful e-tenderer shall carry out and complete the works in every respect in 

accordance with this contract and in accordance with the directions of the Engineer and to the 

satisfaction of the Engineer and the Museum/Centre. The Engineer may from time to time issue 

further drawings and/or written instructions, detailed directions and explanations in regard to:  

(a) The variation or modification of the design, quality or quantity of works for the addition or 

omissions or substitution of any work.  

(b) Any discrepancy in the drawings or between the schedule of quantities and/or drawing 

and/or specifications.  

(c) The removal from the site of any material brought therein by the successful e-tenderer and 

the substitution of any other materials there from.  

(d) The removal and/or re-execution of any works executed by the successful e-tenderer.  

(e) The dismissal from the works of any persons employed thereupon.  

(f) The opening up for inspection of any work covered up.  

(g) The amending and making good of any defects under Clause 20.  

 

The successful e-tenderer shall comply with and duly execute any work comprised in such 

instructions, detailed directions and explanations, provided always that if the Engineer‘s 

instructions involved variations from the priced Schedule of Quantities, such instructions shall 

be issued by the Museum/Centre and the successful e-tenderer shall take the action stipulated 

in Clause 34.  

If the work shown on any such further drawings or detailed drawings or that may be necessary 

to comply with any such instructions, directions, or explanations be in the opinion of the 

successful e-tenderer, extra to that comprised in or reasonably to be inferred from the contract 

he shall before proceeding with such work, give notice in writing to this effect to the Engineer, 
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and in the event of his not doing so three days before the commencement of such work the 

successful e-tenderer shall not be entitled to any allowance in respect of any such extra work. 

But if such notice has been duly given and the Engineer and the successful e-tenderer, fail to 

agree as to whether or not there is any extra, then if the Engineer decides that the successful e-

tenderer is to carry out the said work, the successful e-tenderer shall do so accordingly, and the 

question whether or not there is any extra and if so, the amount thereof shall failing agreement 

be settled by the Arbitration as provided in Clause 44 on a reference being made by the 

successful e-tenderer. 
 

4. SCOPE OF WORK  

Even if not specifically mentioned in the schedule of quantities, the successful e-tenderer shall 

be deemed to have allowed necessary material, labour, tools and plants etc. required for 

satisfactory completion of the items of work as indicated in drawings and description given in 

the specifications, which are attached herewith unless the item specifies labour only or 

otherwise. Rates quoted also apply for work in patches, strips, small or large areas, and for 

different shapes and in different sizes and in different planes (Horizontal/vertical or inclined).  
 

5.   INSPECTION OF SITE  

The e-tenderer must visit site before giving e-tender and must get acquainted with the working 

conditions.  

The e-tenderer shall examine all specifications, e-tender conditions and drawings before e-

tendering for the works. 

The e-tenderer shall obtain all information relating to local regulations, bye-laws, application 

of any and all laws relating to his work or profession. No additional claims shall be admissible 

on this account. 
 

6. WATER, ELECTRICITY AND CEMENT GODOWN  

The successful e-tenderer shall construct at the site at their own cost temporary cement godown 

within the mobilization time as described in NIT Clause 26, of appropriate size suitable for 

proper and safe storage of 3 months‘ consumption of cement. They will also arrange at their 

own cost supply of water and electric power at site required by them for construction.  
 

7. SUCCESSFUL E-TENDERER TO PROVIDE EVERYTHING NECESSARY  

The successful e-tenderer shall provide everything necessary for the proper execution of the 

works according to the true intent and meaning of the drawings and specifications and bill of 

quantities taken together, whether the same may or may not be particularly shown on the 

drawings or described in the specifications or included in the bill of quantities, provided that 

the same is to be reasonably inferred there from and if he finds any discrepancy in the 

drawings, or between the drawings and specifications and bill of quantities, he shall 

immediately refer the same to the Engineer who shall decide which shall be followed. Figured 

dimensions shall be followed in reference to scale.  

The Successful e-tenderer shall supply, fix and maintain at his cost during the execution of any 

works, all the necessary centering, scaffolding, staging, planking, timbering, shuttering, 

shoring, pumping, fencing, boarding, watching and lighting by night as well as by day required 

for the proper execution and protection of the public and the safety of any adjacent roads, 
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streets, cellars, vaults, eves, pavement, walls, houses, buildings and all erections, matters or 

thing, and they shall take down and remove any or all such centering, scaffolding, etc. as 

occasion shall require or when ordered to do so and shall fully reinstate and make good all 

matters and all things disturbed during the execution of the works to the satisfaction of the 

Engineer before a Virtual Completion Certificate is issued.  

The Successful e-tenderer shall make his own arrangements for laying temporary water and 

electrical power lines including excavation if necessary so as not to cause any obstructions 

along locations approved by the Engineer. The water supply lines, hose pipes, electrical lines, 

underground or overhead etc. belonging to them should not cause damage to the property of the 

museum/centre including gardens, plants, flowers, hedges, flower pots in the Campus etc. Any 

expenditure incurred by the museum/centre due to damage so caused shall be debited to the 

Successful e-tenderer‘s account. It is their complete responsibility to ensure that the garden 

area and its approaches and other areas not allocated to them are not encroached upon by their 

men and materials. They have to provide a fence at their cost to confine the activities of 

construction, labour and materials, to the construction area as approved by the Engineer or his 

representative. The bitumen carpeted road in front of museum/centre‘s office, Science and 

Exhibits Laboratory, Stores and Workshop or garden paths and defined areas will not be 

allowed to be used by their labour, materials, trucks and other modes of transport system. Their 

labour is not allowed to use Campus grounds for baths, calls of nature etc. 

The museum/centre shall on no account be responsible for the expenses incurred by the 

successful e-tenderer for hired ground or electric power or water obtained from elsewhere. 

 

8.   DRAWINGS, DESIGNS ETC. 

Contract drawings are diagrammatic but shall be followed as closely as actual construction 

permits. Any deviations made shall be in conformity with the architectural and other service 

drawings. 

Architectural drawings shall take precedence over electrical and other service drawings as to 

all dimensions. 

Successful e-tenderer shall verify all dimensions at site and bring to the notice of the Engineer 

all discrepancies or deviations noticed. The Engineer‘s decision shall be final and binding. 

All drawings issued by the Museum/Centre are the property of the Architects and shall not be 

lent, reproduced or used on any other works than intended without the written permission of 

the Architects. 

Large size details and manufacturer‘s dimensions for materials to be incorporated shall take 

precedence over small scale drawings. 

One complete set of drawing, specifications and schedule of quantities shall be furnished by 

the Engineer to the successful e-tenderer and the Engineer shall furnish, within such time as he 

may consider reasonable, one copy of any additional drawing which in his opinion may be 

necessary for the execution of any part of work. Such copies shall be kept on the works, and 

the Engineer and his representatives shall at all reasonable times have access to the same and 

they shall be returned to the Engineer by the successful e-tenderer before the issue of the 

certificate for the balance of this account under the contract. 

Museum/Centre will make all efforts to give all drawings, designs; decision etc. from time to 

time and the successful e-tenderer shall make timely requests for the same. No claim 
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whatsoever shall however be entertained for compensation for the delay in supply of drawings, 

designs, decisions, running payments, etc. from the Successful e-tenderer. Drawings shown at 

the time of issue of e-tenders and forming part of the contract shall indicate scope of work and 

drawings issued subsequently during the execution of work shall be deemed to be drawings 

elaborating the basic scheme. If any detailed drawings show an item for execution, which in 

the opinion of the successful e-tenderer is not covered under the items of the contract, he shall 

immediately refer it to the Engineer, for final decision. Decision of the Engineer as to whether 

it is an extra item or not or whether it is covered by contracts and if not what extra rate should 

be paid shall be final and binding on both the parties to the contract i.e. Museum/Centre and 

the Successful e-tenderer. 

 

9. REFERENCE DRAWINGS & SHOP DRAWINGS  

Reference Drawings  

The Successful e-tenderer shall maintain one set of all drawings issued to him as reference 

drawing. These shall not be used at site. All corrections, deviations and changes made at the 

site shall be shown on these reference drawings for incorporation in the completion drawings. 

All changes to be made shall be initiated by the Engineer. 

Shop Drawings  

The Successful e-tenderer at his own cost shall submit to the Engineer as well as to the 

Architect four copies of shop drawings related to structural steel work, Aluminium 

door/window, bar bending schedule, Electrical work, Air conditioning work etc. for approval. 

 

10. SCHEDULE OF RATES AND SPECIFICATIONS 

Specifications as attached herewith shall be applicable. However, the e-tenderer shall include 

in his rates all such items of work which are not specifically included in the e-tender schedule 

but are required to be executed to complete the works in accordance with the drawings, 

specifications etc. The Museum/Centre is not bound to follow the practice and mode of 

measurements followed by other departments. 

 

11. ERROR IN SCHEDULE OF QUANTITIES, IF ANY 

Should any error appear in the bill of quantities, other than the E-tenderer‘s prices and 

calculation, it shall be rectified by the Engineer after informing the Museum/Centre. Such 

variation shall constitute a deviation of the contract and shall be dealt with as hereinafter 

provided. 

 

12. NOMENCLATURE OF ITEM 

Nomenclatures of the items of works mentioned in the priced schedule are only a brief 

description of the work. The work shall have to be executed in accordance with the 

specifications for the work to the satisfaction of the Engineer of the work. Any omission in 

description will not absolve the successful e-tenderer from his responsibilities to complete the 

work in a satisfactory manner. 
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13. METRIC UNITS  

The bills of quantity indicate the unit of Metric system. The mode of measurement of different 

items of work shall be as per details contained in specification and special conditions, with the 

equivalent of the units mentioned therein in Metric System.  

 

14. CPWD/PWD SPECIFICATIONS AND I S CODES  

CPWD/PWD specifications & relevant I.S. Code of practice shall be applicable, for all items of 

work 

 

15. ORDER OF PRECEDENCE  

If any discrepancy is noticed between the conditions and specifications, drawing etc. the 

following would be the order of precedence:  

(a) Schedule of Quantities.  

(b) Notice Inviting E-tender (NIT)  

(c) General Conditions of Contract (GCC)  

(d) Drawings and notes thereon.  

(e) Specifications for General Building (civil works) Sanitary and Plumbing, Electrical 

Installation, Air-conditioning, Acoustic Treatment, Furniture making and/or Wood 

Paneling, Elevators and Escalators, etc.  

(f)  CPWD/PWD Specifications & I.S. codes.  

 

16. SETTING OUT WORK ETC.  

(a) The successful e-tenderer at his own expense shall set out the works and shall be 

responsible for the true and perfect setting out of the same and for the correctness of the 

positions, levels, dimensions and alignment of all parts thereof. If at any time any error 

shall appear during the progress of any part of the work, the Successful e-tenderer shall at 

his own expense rectify such error if called upon to the satisfaction of the Engineer.  

 

(b) All soil, filth, or other matter of an offensive nature taken out of any trench, sewer, drains, 

cesspool or any other place shall not be deposited on the surface, but shall be at once carted 

away by the Successful e-tenderer to some pit or place to be provided by him.  

 

17. MATERIALS  

All materials used for this work shall be conforming to the Specifications.  

As far as practicable, materials shall conform to the latest Indian Standards as amended upto-

date. All materials used on the project shall be approved by the Engineer before use.  

Successful e-tenderer may be required to purchase such materials of particular make or from a 

particular source if in the opinion of Engineer, the same is necessary and is required for the 

proper and reasonable compliance of the specifications and in the interest of better quality of 

work. The fittings and accessories to be used in the work shall be presented for approval well 

in advance. Approved fittings shall be kept in the office of the Engineer in a mounted lockable 

board, to be approved by the successful e-tenderer. 

(a) Storage of Materials  
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All materials shall be stored in a proper manner protected from natural elements so as to avoid 

contamination and deterioration.  

Successful e-tenderer‘s store shall be open to inspection by the Engineer at all reasonable 

hours.  

Locations of stores and storage yards shall be approved by the Engineer prior to construction or 

occupation.  

Successful e-tenderer shall take adequate protection of the materials against fire and other 

calamities.  

All watch and ward staff for his work shall be appointed and maintained by the Successful e-

tenderer at his own expense.  

 

(b) Inspection and Testing of Materials  

The Successful e-tenderer at his own expense shall make all necessary arrangements for 

carrying out tests on materials as required by the Engineer. He shall also be required to produce 

manufacturer‘s test certificates for the materials supplied by him whenever required by the 

Engineer. The tests carried out shall be as per the relevant Indian Standards in approved 

laboratories. The Museum/Centre reserves the right to appoint the testing authorities. 

 

18. FAULTY MATERIALS AND WORK  

(a) The Engineer shall during the progress of the work has power to order in writing from time 

to time the removal from the work, within such reasonable time or times as may be 

specified in the order, to any materials and/or Workmanship which in the opinion of the 

Engineer are not in accordance with the specifications or the instructions of the Engineer. 

The substitution of proper materials or any workmanship and the removal and proper re-

execution of any work executed with materials or workmanship not in accordance with the 

drawings and specifications or instructions shall have to be forthwith carried out by the 

Successful e-tenderer at his own cost upon receiving such order. In case of default on the 

part of the Successful e-tenderer to carry out such order the Museum/Centre shall have the 

power to employ any other persons to carry out the same and all the expenses consequent 

thereon or incidental thereto shall be borne by the Successful e-tenderer and shall be 

recovered from them by the Museum/Centre from any money due to or that may become 

due to the Successful e-tenderer or from the amount of retention money. 

(b) In lieu of rectifying the work not done in accordance with the contract the Engineer may, 

with the consent of the Museum/Centre allow such work to remain, and in that case may 

make allowance for the difference in value together with such further allowance for 

damage to the Museum/Centre as in their opinion may be reasonable. 

Provided always that nothing in this clause shall relieve the Successful e-tenderer from his 

liability to execute the works in all respect in accordance with those terms and upon and 

subject to the conditions of this contract or from his liability to make good all defects. 
 

19.  ACCESS  

The Museum/Centre or its representatives shall at all reasonable time have free access to the 

works and/or to the workshops factories or other places where materials are being prepared 

or constructed for the contract and also to any place where materials are lying or from which 
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they are being obtained and the Successful e-tenderer shall give every facility to them for 

inspection, examination and testing of the materials and workmanship. Except the 

representative of Public Authorities and those mentioned above, no person shall be allowed 

on the works at any time without the prior written permission of the Engineer or the 

Museum/Centre.  

If any work is to be done at a place other than the site of works the Successful e-tenderer 

shall obtain prior written permission of the Engineer for doing so.  
 

20.  DEFECT LIABILITY PERIOD AND DEFECTS AFTER COMPLETION  

 Defect Liability, Period shall be one year from the date of virtual completion of work, as 

certified by the Museum/Centre. Any defect, shrinkage or other faults, which may appear 

within the defect liability period, in the opinion of the Engineer, arising from materials or 

workmanship not in accordance with the contract or from failure to take due precautions, 

shall upon the directions in writing of the engineer and within such reasonable time as shall 

be specified therein be amended and made good by the Successful e-tenderer at his own cost. 

In case of default, the Museum/Centre may employ and pay any other person/persons to 

amend and make good such defect, shrinkage or other faults and all damage, loss and 

expenses consequent thereon or incidental thereto shall be made good and borne by the 

Successful e-tenderer.  

 Such damage, loss and expenses shall be recoverable from the Successful e-tenderer by the 

Museum/Centre or may be deducted by them from any money due or that may become due to 

the Successful e-tenderer. The Museum/Centre may also in lieu of such amendments deduct 

from any money due to the Successful e-tenderer, a sum to be determined by the Engineer 

equivalent to the cost of amending such works, and in the event of the amount retained under 

Clause 32 (the amount held as retention money) being insufficient, recover the balance from 

the Successful e-tenderer, together with expenses the Museum/Centre may have incurred in 

connection therewith. The Successful e-tenderer shall remain liable under the provisions of 

this clause notwithstanding the signing by the Engineer of any certificate or the passing of 

any bills. 

 

21.   OPENING OF WORK  

(a) All works under or in course of execution or executed in pursuance of the contract shall at 

all times be open to the supervision of the Museum/Centre, Engineer or their representatives.  

(b) The Successful e-tenderer shall notify the Engineer in writing immediately after the 

trenches or excavations, as shown in the drawings, are executed or as soon as any ground is 

cut into which from unexpected causes, appears to need immediate attention. After notifying 

the Engineer he shall await instructions which shall be given within seven days of receipt of 

such notice. If the Successful e-tenderer puts in, any part of the foundations before he has 

notified the Engineer and received instructions, he shall be liable to reinstate all work that may 

subsequently at any time, be damaged on account of any defect or insufficient foundations. 

The Successful e-tenderer shall at the request of the Engineer, within such time as indicated 

by the Engineer, shall open up for inspection any other work and should the Successful e-

tenderer refuse or neglect to comply with such request, the Museum/Centre through the 

Engineer may employ other workmen to open up the same. If the work has been covered up in 
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contravention of Engineer‘s instructions, or if on being opened up, be found not in accordance 

with the drawings and specifications or the instructions of the Engineer, the expenses of 

opening up and covering it up again, whether done by the Successful e-tenderer or such other 

workmen shall be borne by or be recoverable from the Successful e-tenderer or may be 

deducted from any money due or which may become due to the Successful e-tenderer or from 

the amount held as retention money. If the work has not been covered up in contravention of 

such instructions, and be found in accordance with said drawings and specifications or 

instructions, the expenses aforesaid shall be borne by the Museum/Centre and shall be added 

to the contract sum provided always that in the case of foundations or of any other urgent 

work so opened up and requiring immediate  attention, the Engineer shall within seven days 

after receipt of written notice from the Successful e-tenderer that the Work has been so 

opened, make or cause to make the inspection thereof and at the expiration of such time if 

such inspection shall not so have been made, the Successful e-tenderer may cover the same 

and shall not be required to open it up again, except at the expense of the Museum/Centre. 

 

22.  WORK IN SUBSOIL WATER / RAIN WATER/WATER  

If during execution of work, sub-soil water is met with, or water enters the working space 

due to rains or any other cause, the Successful e-tenderer shall do dewatering using pumps or 

manual labour and also carry out additional work consequent thereupon, including shoring, 

strutting, work in liquid mud, sludge etc. without extra payment.  

 

23.   HEIGHTS  

Successful e-tenderer‘s rates shall include lifts up to all heights given in drawings or as 

required during execution. They should satisfy themselves for correctness and allow for 

variation if necessary. Nothing extra will be paid for additional lifts except where special 

items for lifts exist in schedule. E-tenderer shall include in his e-tender rates allowance for 

works at extra heights required for double or multiple staging, tall centering, scaffolding etc. 

for all items including extra labour if any. If any deviation from the contract drawings in 

respect of height is noticed by the e-tenderer in any subsequent working drawing issued to 

him during continuance of the works that must be brought to the notice of the Engineer (in 

writing) sufficiently before commencing execution of the work. The decision of the Engineer 

as to whether this will be an extra item or not or whether the Successful e-tenderer is entitled 

to get any extra payment or not for execution of this extra height will be final and binding. 

 

24.  SCAFFOLDING, CENTERING & SHUTTERING  

The Successful e-tenderer shall use external scaffolding to ensure true line in vertical and 

horizontal planes. Centering, shuttering and scaffolding required for execution of this work 

may vary from single floor height to multi floor heights, which may require multiple staging, 

scaffolding, centering and shuttering. Since the payments will be made to the successful e-

tenderer at net quoted rates, irrespective of the heights involved the e-tenderers must see and 

study the drawings carefully before e-tendering their rates.  
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25.   GLAZING  

   If glass of required thickness is not available in the market the successful e-tenderer shall 

have to use next higher thickness available without any extra payment. Rate for glazing shall 

include for providing and fixing either clear or frosted glass as shown in drawings or as 

directed by the Engineer. 

  

26.  WOOD WORK  

            Sizes mentioned in schedule of quantity or in drawings are the finished sizes.  

Successful e-tenderer shall allow necessary increase in sizes for planning required. In case 

the sizes of wooden members fixed are less than the one shown in the drawing schedule of 

quantity allowing for tolerance, payment will be made for actual size used at site. The rate 

quoted shall also include the allowance for curved or tapered or any other shape of the 

wooden member. Wherever the wooden member abuts against masonry/RCC work, all the 

unexposed surfaces of wood work shall be required to be treated with two coats of suitable 

ant termite paint. E-tenderer‘s rates shall include application of two coats of anti -termite 

paint. 

 

27.  SITE CLEARANCE AND CLEAN UP  

            The Successful e-tenderer shall, from time to time clear away all debris and excess materials 

accumulated at the site.  

            After all fixtures, equipment and appliances have been installed and commissioned, they 

shall clean up the same and remove all plaster, paints, stains, stickers and other foreign 

matter of discoloration leaving the construction in ready to use condition.  

            On completion of all works they shall demolish all temporary storages put up by them, 

remove all surplus materials and leave the site in a broom clean condition. 

 

28. RATES  

 The rates quoted by the Successful e-tenderer shall be paid at net rates. He should include in 

his rates allowance for increase or decrease in the prices due to market fluctuation. He shall 

not be entitled to any separate amount on account of taxes like GST, Income tax, labour cess 

etc., which are in force or will be enforced or enhanced by Government or local bodies during 

contract period or after e-tendering. Accepted e-tender rates shall not be changed due to 

changes in wages of labour either. 

 

29. QUANTITIES  

      All the quantities given in schedule of quantities are provisional.  

The e-tenderers shall be deemed to have given Balanced Rates for each item, irrespective of 

the quantities given. Also irrespective of variation in quantities to any extent the e-tenderer 

shall be paid at accepted contract rates only. Museum/Centre reserves the right to increase or 

decrease quantities to any extent. 
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     30.  ESCALATION CLAUSE (Not Applicable)  

Payments for variation in prices and wages (escalation) will be admissible as per following 

details.  

(i) Material Escalation: The increase in price of all materials beyond quoted rates will be 

compensated by the department as per formula given below:  

Vm = 70/100 x (0.85v – (C+S)* x (WI – WI0 / WI0)  

Where: 

Vm  Variation in materials cost i.e. increase or decrease in the amount in rupees 

to be paid or recovered. 

V  Value of work done excluding advances on material, if any during the period 

under reckoning.  

C  Cost of Cement used in the work  

S  Cost of Steel used in the Work  

WI  Average All India Wholesale Price Index for all commodities for the period 

under reckoning as published in the RBI Bulletin.  

WI0  Average All India Wholesale Price Index for all Commodities during the 

month of opening of the e-tender as published in the RBI Bulletin.  

  

(ii) Labour Escalation: Increase in the cost of labour beyond quoted rates will be 

compensated by the museum/centre as per formula given below:  

VL = 30/100 x (0.85V – (C+S)* x I- I0 / I0  

 

Where: 

VL - Variation in labour cost i.e. increase or decrease in the Amount in rupees to be paid 

or recovered.  

V, C & S -    As stated under (i) above. 

I  Average All India Consumer Price Index Number for Industrial Workers 

declared by Labour Bureau, Government of India, as published in RBI 

Bulletin during the period under reckoning.  

I0  Average All India Consumer Price Index Number for Industrial Workers 

declared by Labour Bureau, Government of India, as published in RBI 

Bulletin during the month of opening of e-tender.  

 

*(Value of (C+S) shall be put in the formula if these     materials are issued by the 

museum/centre). (Otherwise if cement and steel are not issued by the Museum/Centre, the 

value of (C+S) shall be taken as Zero). 

 

No Claims for other escalation on any account whatsoever will be entertained. 

  

The amount of escalation will be calculated monthly for the work done in that particular 

month and will be paid for quarterly. Escalation is not permissible on successful e-

tenderer‘s overhead and profit that explains the term 0.85V. 
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Ceiling on amount due to escalation – In no case total amount of escalation, to be paid 

for the entire work will exceed 20% of the total cost of the work based on the e-tendered 

rate. 

 

31. SECURED ADVANCE  

 (a) The Successful e-tenderer shall not be entitled to be paid for the materials brought to site, 

which remains unused or unfixed. The Engineer, with the concurrence of the 

Museum/Centre may pay an advance up to 85% of the cost of such material as calculated 

from the respective e-tender item. When in any certificate, of which the Successful e-

tenderer has received payment the value of material at site has been included, such 

materials shall become the property of the Museum/Centre but the Successful e-tenderer 

shall be liable for any loss or damage to any such material. They shall furnish an indemnity 

bond in the prescribed form along with their claim for advance against materials brought to 

site for bonafide use in specific items under the schedule of quantities.  
 

 (b)  The secured advance so paid shall be adjusted in the running account bills as and when the    

materials are used subject to wastage.  
 

(c) If the specification or schedule of quantities of the work provided use of any special 

description of materials to be supplied by the Museum/Centre or it is required that the 

Successful e-tenderer shall use certain stores to be provided by the Museum/Centre, such 

materials and stores and the price to be charged therefore as hereinafter mentioned, being 

so far as practicable for the inconvenience of the Successful e-tenderer but not so as in any 

way to control the meaning or effect of this contract, the Successful e-tenderer may be 

supplied with such materials and stores as and when required from time to time to be used 

by him for the purpose of the Contract only, and the value of the full quantity of material 

and stores supplied at the rates specified in the said schedule appendix memorandum may 

be set off or deducted from any sum then due or thereafter to become due to the Successful 

e-tenderer under the contract or otherwise, or from the retention money or against the sale 

proceeds thereof, if the same is held up in Government Securities, the same or sufficient 

portion thereof being in this case sold for the purpose. All materials supplied to the 

Successful e-tenderer by the Museum/Centre shall remain absolute property of the 

Museum/Centre. The Successful e-tenderer shall be fully responsible for their storage and 

maintenance and shall not on any account remove those from the site of the work. The 

material shall at all times be open to inspection by the Engineer and/or the Museum/Centre. 

At the time of the completion of work or termination of the contract, or even earlier if so 

required by the museum/centre, the same shall be returned to them. The successful e-

tenderer shall not be entitled to return any such material unless the same is, in the opinion 

of the Engineer of the Museum/Centre in perfectly good condition; and shall have no claim 

for compensation on account of any such materials so supplied to him as aforesaid being 

unused by him or for any wastage in or damage to any such materials. 
 

(d) Owing to restriction in obtaining certain materials from the market, the Museum/Centre 

may undertake to supply certain materials at specified rates as stated in the appendix. In 

case of delay in supply of these materials by the Museum/Centre, the Successful e-tenderer 
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is required to keep himself in touch with the day to day position regarding the supply of 

such materials from the Museum/Centre and to adjust the progress of the work in a manner 

that his labour do not remain idle, nor thereby lodge any claim due to or arising out of 

delay in obtaining such materials. No claim whatsoever shall be entertained by the 

Museum/Centre on account of delays in supply of these materials. 
 

(e) The Successful e-tenderer shall ensure that only the required quantities of materials are got 

issued and the surplus quantities of materials, if in good condition, shall be taken by the 

Museum/Centre at the rates fixed in the Appendix. 
 

(f) Essentiality Certificates/Permits/Recommendation Letters for materials available at 

controlled rates etc. would be given by the Museum/Centre, if required by the successful e-

tenderer. It will, however, be their responsibility to obtain materials against the certificates 

or otherwise, and no claim on this account or any extension of time for completion of 

works will be entertained by the Museum/Centre. The Successful e-tenderer shall use 

materials thus procured exclusively in this work and for misuse, if any, he shall be solely 

responsible. 
 

32. RETENTION OF MONEY  

This shall mean and be 10% of the total gross value of the work as paid for against this 

contract including the performance guarantee and the amount which shall be recovered from 

the running bills.  In case of termination of contract, this retention money shall be forfeited 

and amount necessary to make up this amount shall be recovered from the money due to the 

successful tenderer under this contract, or any other contract.  The successful tenderer can 

give retention money in the form of a Bank Guarantee from a Nationalised Bank in approved 

format to the extent of 10% of the total cost of work awarded valid for a period equal to 

completion period plus one year (which will have to be suitably extended to cover defect 

liability period and extended period of contract whichever is later).  Tenderers who have 

deposited earnest money/ performance guarantee in cash or in Bank Guarantee along with the 

tender could get refund of earnest money deposited in cash or Bank Guarantee after the Bank 

Guarantee for the 10% of the total cost is received and accepted by the Museum/Centre.  The 

retention money in the form of Bank Guarantee will not be accepted in parts. 
 

The successful tenderer shall have to extend the Bank Guarantee period, from time to time at 

least three weeks before the expiry of a Bank Guarantee to cover the defects liability period, 

reckoned from the date of virtual completion. In case they fail to extend the Bank Guarantee at 

least three weeks before its expiry, it shall be considered a breach of contract on the part of the 

successful tenderer and hence, the Museum/Centre shall be free to demand the Guarantee 

money from the Bank.  The retention money will be refunded to the successful tenderer after 

successful completion of defect liability period as per Appendix to NIT or from the date of 

passing of final bill, whichever is later and after the successful tenderer has rectified all the 

defects pointed out to him. 

 

Note: - EMD and Performance Guarantee deposited in other modes than online 

transfer, has to be drawn or duly pledged in favour of National Science Centre, Delhi. 

 

33.  AUTHORITIES, NOTICES AND PATENTS  

        The successful e-tenderer shall confirm to the provision of any Act of the Legislature relating 

to the works, the Regulations and Bye-Laws of any corporations and of any electric and other 
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Companies and/or authorities with whose systems the structure is proposed to be connected, 

and shall, before making any variation from the drawings or specifications that may be 

necessitated by so conforming, give to the Engineer written notice, specifying the variation 

proposed to be made, and the reason for making it, and apply for instructions thereon. If 

compliance with this clause involves any extra work not included in this contract, he shall 

specify these items of work and the allowance or extra payment required on their account. In 

case he shall not, within seven days, received such instructions, shall proceed with the work, 

conforming to the provision and/or regulation of bye-laws in question. 

        The amount claimed as an extra or whether there is an extra or not shall be decided by the 

Engineer and will be subject to arbitration clause if so required.  

        The successful e-tenderer give all notices required by the said regulations or bye-laws to be 

given to any authority and pay to such authority or to any public office all fees that may be 

properly chargeable in respect of the works and lodge the receipts with the bill.  

      The successful e-tenderer shall indemnify the Museum/Centre against all claims in respect of 

patent rights, and shall defend all action arising from such claims and shall himself pay all 

royalties, licence fees, damages, cost and charges of all and every sort that may be legally 

incurred in respect thereof. 
 

34. DEVIATIONS  

The successful e-tenderer may when authorize and when directed, in writing by the Engineer 

with the approval of the Museum/Centre add or omit or vary the works shown upon the 

drawings, or described in the specifications, or included the bill of quantities, but they shall 

make no addition, omission or variation without such authorization or direction. A verbal 

authority direction by the Engineer shall, if confirmed by him in writing within seven days, be 

deemed to have been given in writing.  

No claim for an extra shall be allowed unless it shall have been executed under the provisions 

of Clause 33 or by the authority of the Engineer with the concurrence of the Museum/Centre 

as therein mentioned. Any such extra if herein referred to, as an authorized extra shall be 

governed by Clause 35. No variation i.e. additions or substitutions shall vitiate the contract. 
 

35. PRICE FOR DEVIATIONS  

Deviations shall be valued at the net rates contained in the E-tenderers‘ original e-tender or 

where the same may not apply direct at rates analogous to the prices therein contained. If the 

altered, additional or substituted work included any class of work for which no rate is 

specified in the contract, then the Successful e-tenderer shall within seven days of the date of 

receipt of the order to carry out the work, inform the Engineer with a copy to the 

Museum/Centre the rate which he intends to charge for such class of work with proper 

analysis. In the event of his not doing so, within a reasonable time before the commencement 

of such work, he shall not be entitled to any allowance or payment in respect of any such extra 

work. When such notice has been duly given, the Engineer with the consent of the 

Museum/Centre may agree to such a rate but if the Engineer does not agree to this rate, the 

Engineer may cancel his order to carry out such class of work and arrange for it to be carried 

out departmentally or through any other agency or in such a manner as he may consider 

advisable or he may decide that the Successful e-tenderer shall carry out such items of work 

and in such case he shall only be entitled to be paid in respect of the work carried out or 
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expenditure incurred by him according to such rate or rates as shall be fixed by the Engineer 

which will, however be subject to the Arbitration Clause.  

However, in respect of the rates for extra/new items, if there are any, the opinion of the 

Engineer as to whether it is an extra item or not, and if so, what rates should be paid shall be 

final and binding on the successful e-tenderer shall be derived from contract items so far as 

applicable and the rates which cannot be derived from contract will be fixed on the basis of 

actual cost of materials and labour, plus 15% as successful e-tenderers‘ overheads and profits 

on all trades except on the cost of materials supplied departmentally.  

Successful e-tenderer shall not claim any idle and remobilization charge for interim delay due 

to late decision by the Museum/Centre. Such legitimate interim delays shall however be 

considered for extension of time, if any.  

Furthermore, they shall submit analysis of rates with justifications for claiming extra on any 

deviation item at least 45 days prior to the probable date of execution of the referred item. 
 

36. MEASUREMENTS  

      In case of dispute between the successful e-tenderer and the Museum/Centre as to under 

which item a particular work is to be measured the decision of the Engineer shall be final and 

binding on both the parties to the contract. If for any items, the mode of measurements is not 

specified the decision of the Engineer about the mode of measurement shall be final and 

binding on both the parties to the contract. 

 

 

37. PREPARATION OF RUNNING AND FINAL BILLS  

Minimum value of work for interim certificate shall be Rs. one lakh (or less at discretion of 

the Museum/Centre) but not more than one running bill, in a fortnight, if paid separately. 75% 

advance bill against work done but unmeasured and adjustable fully in the next running bill 

may be certified by the Engineer, at his discretion in the interest of the work. The Engineer or 

his representative shall take measurements in presence of Successful e-tenderer‘s 

representative and record them in the Measurement Book from time to time and shall prepare 

abstract for running and final bill, including recovery statements. The bill abstract shall be 

prepared on standard CPWD form on the basis of abstract of quantities prepared by the 

Engineer in triplicate. The Successful e-tenderer should sign the bill and Measurement Book 

with the remark ―Measurement and bill accepted‖. However, in the final bill, the successful e-

tenderer shall have to certify – ―The bill is accepted in full and final settlement of all claims 

and demands against this work‖. In case a large amount is blocked in the final bill pending 

technical/audit check, advance up to the extent of 75% of net final bill amount may be paid to 

the successful e-tenderer, with the approval of the Engineer at his direction even after the 

completion date is over. The recovery from Running Account Bills for the materials issued by 

the Museum/Centre shall be made on the basis of the quantity consumed in the work as 

assessed by the Engineer, giving a due allowance for wastage. The Successful e-tenderer shall 

submit once a month a statement showing the materials received, consumed and the balanced 

carried over to the subsequent month so that a watch could be maintained on the material. 

 

38. CERTIFICATES AND PAYMENTS  
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(a) The Engineer may from time to time intimate in writing to the Successful e-tenderer that 

he requires the works to be measured and they shall attend or send qualified agent to assist 

the Engineer or the Engineer‘s representative in taking such measurements, and 

calculations and to furnish all particulars or to give all assistance required by the Engineer. 

Should they not attend or neglect or omit to send such agent then the measurement taken 

by the Engineer or approved by him shall be taken to be correct measurements of the work 

unless objected to within one month of their being recorded in the measurement book or 

books. Such measurements shall be taken in accordance with the mode of measurements 

mentioned in the specifications.  

(b) The Successful e-tenderer or his agents may at the time of measurement take such notes of 

measurements as they may require. 

(c) The Engineer or his authorized representative will issue on the basis of necessary 

measurement interim valuation certificates to the Successful e-tenderer in respect of items 

of work, rates for which exist in the priced schedule of quantities or have been 

subsequently agreed upon between the parties, and shall send the measurement books and 

the valuation certificates to the Museum/Centre. The Successful e-tenderer shall be 

entitled under these certificates of the Engineer to payments, within 15 days from the date 

of each certificate, unless objected as provided in sub-clauses (a) & (b) at the rate of 

maximum 90% of the value of work so executed and the balance being retained towards 

retention money. The engineer shall issue such certificates within fifteen days of notice 

from the Successful e-tenderer provided measurements have been taken and the value of 

the work done since last payment exceeds the amount stated in the appendix and not more 

than one certificate is required in a fortnight, provided always that the issue by the 

Engineer of any certificate during the progress of the work or after their completion shall 

not have any effect as a certificate of satisfaction or relieve the Successful e-tenderer from 

his liability under Clause 20 and 21. Provided all defects are removed and the retention 

money is not forfeited or has not become liable to be forfeited under this contract, 

retention money shall be refunded after successful completion of defect liability period as 

per Appendix to NIT which will be from the date of virtual completion of the work or 

from the date on which final bill is passed for payment, whichever is later. 

(d) All intermediate payments shall be recorded as payments by way of advance against the 

final payment only and not as payment for work actually done and completed. The final 

bill shall be submitted by the Successful e-tenderer within 3 months of the date fixed for 

completion of the work. The measurement of the work taken by the Engineer or his 

representatives after one week‘s notice to the Successful e-tenderer shall be final and 

binding on him unless objected to within one month of their being recorded in the 

measurement books. 

(e) The Museum/Centre may in consultation with the Engineer, but absolutely at his 

discretion, make an advance payment on account, which will be merged in the next 

intermediate payment, based on measurements. 

(f) Advance for materials brought to site: The Successful e-tenderer shall execute a bond in 

favour of the Museum/Centre in the prescribed format attached hereto for each advance or 

intermediate payment received by him. If the Successful e-tenderer commits any default in 
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the terms of the said bond and he fails to pay the bond amount, the Museum/Centre shall 

have the power to: 

(i) Seize and utilize the said materials or any part thereof for the completion of the works. 

(ii) Remove and sell by public auction the materials seized or any part thereof, and out of the 

proceeds of the sale, retain all sums repayable to the Museum/Centre together with interest 

thereon at the rate prescribed by Govt. of India from time to time for capital outlays. 

(iii) Deduct all or any part of moneys owing from out of the retention money or any other sum 

or sums due to the Successful e-tenderer under this agreement. 

(g) The Successful e-tenderer agrees that before final payment shall be made on the contract, 

he will sign and deliver to the Museum/Centre either in the measurement books or 

otherwise as required, a valid release and discharge certificate from any and all claims and 

demands whatever from the Museum/Centre for all matters arising out of or connected 

with the contract. 

 

39. TIME AND DAMAGES FOR NON-COMPLETION OF WORK IN TIME 

(a) All the construction works shall progress strictly as per the enclosed CPM/PERT/BAR 

CHART. If, however, the Successful e-tenderer desires some minor modifications in the 

same he may apply to the Museum/Centre within mobilisation time and before execution 

of the agreement indicating the reasons for which changes are required. The 

Museum/Centre may after scrutiny, agree to the modifications suggested if the reasons 

cited by the successful e-tenderer are considered valid. The decision of the 

Museum/Centre in this respect will be final and binding. The modifications, if any, are to 

be incorporated in the CPM/PERT/BAR CHART and this will form a part of the 

agreement. 

(b) The starting time specified for carrying out of the work as entered in the CPM/PERT/BAR 

CHART shall be reckoned from the date of issue of the Letter of Intent. The date of 

completion or such date as is duly extended under Clause 40 shall be strictly observed by 

the Successful e-tenderer. The work shall, throughout the stipulated period of the contract, 

be proceeded with all diligence (Time being deemed to be the essence of this Contract) by 

the successful e-tenderer strictly according to the CPM/PERT/BAR CHART which is a 

part of this agreement. 

(c) At any stage during the execution of the work if the work lags behind the target indicated 

in the CPM/PERT/BAR CHART for reasons directly attributable to the Successful e-

tenderer, he shall be liable to pay as agreed liquidated damages equivalent to half per cent 

of the total cost of work awarded every week for the period the work lags behind the 

CPM/PERT/BAR CHART subject to a maximum of 10% of the total value of work, 

awarded or gross value of work done, whichever is greater. 

(d) In the event of Successful e-tenderer‘s inability to complete the construction work by the 

scheduled date of completion, the Museum/Centre shall have the right to terminate the 

contract as per Clause 42 or allow the successful e-tenderer to continue and complete the 

work within specific date. In the latter case, during the period of continuation, the 

successful e-tenderer shall pay as agreed liquidated damage equivalent to one per cent of 

the total cost of work awarded for every week that the work remains unfinished subject to 
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a maximum of 10% of the total value of work awarded or gross value of work done, 

whichever is greater. 

 

40. EXTENSION OF TIME 

 If the successful e-tenderer shall desire an extension of time for completion of the work on 

the grounds of his having been unavoidably hindered in its execution and for reasons not 

attributable to him on the following grounds: - 

(a) By reason of any exceptionally inclement weather like Cyclone, severe flood etc., normal 

monsoon shall not be considered a valid reason for extension of time, 

(b) By reason of proceedings taken or threatened by, or legal disputes with adjoining or 

neighbouring owners, 

(c) Due to delay in the work of other agencies or tradesman engaged or nominated by the 

museum/centre: if such delay is directly responsible for delay in execution of this work, 

(d) By reason of any general strike or lockout affecting the building made, strike or any kind 

of labour trouble in successful e-tenderer‘s own organisation shall not be a valid reason for 

extension, 

(e) In the event of delay in execution of work wholly attributable to delay in supply of 

drawings by Architect or Museum/Centre in spite of request from the successful e-tenderer 

well in advance, he shall apply in writing to the Engineer within seven days of the date of 

the hindrance on account of which he desires such extensions as aforesaid and the 

engineer, with the consent of the Museum/Centre may if reasonable ground be shown 

therefore allow such extension of time, if any, be necessary or proper, 

(f) In case of the total value of the work exceeds the total value of the e-tender owing to 

deviation in quantities or extra items, the successful e-tenderer will be entitled to ask for 

extension of time in proportion to the increased value of work. Increase in value of work 

due to escalation as per Clause 30 shall not be a valid reason for extension of time. 

(g) No extension of time shall be given to the successful e-tenderer for non-supply or delay in 

supply of cement and/or steel as per Clause 56. The successful e-tenderer hereby agrees 

that extension of time requested for by him and granted by the Museum/Centre shall be 

treated as an extension of time allowed to them without any claim for compensation or 

damages for any reasons whatsoever including those for which the extension is granted. 

 If an extension of time is granted by the Museum/Centre for reasons of delay not 

attributable to the successful e-tenderer as indicated above, then the escalation clause will 

remain in force and the successful e-tenderer will be entitled to receive extra payments for 

variation in prices and wages subject to the ceiling limit of 20% of the total value of work 

as indicated in Clause 30. 

 However, the museum/centre in the interest of work is, allows any extension of time for 

reasons of delay directly attributable to the successful e-tenderer, the escalation clause 

(Clause 30 of conditions of contract) will not remain in force during such extended period. 

 

41. SUSPENSION OF WORK BY THE SUCCESSFUL E-TENDERER 

If the successful e-tenderer suspends the works without obtaining extension of time or in the 

opinion of the Engineer neglects or fails to proceed with due diligence in executing his part of 

the contract or if he makes default more than once in the manner mentioned in Clause 20 
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above the Museum/Centre or the Engineer shall have power to give notice in writing to the 

successful e-tenderer requiring that the works be proceeded with reasonable speed and output 

must be commensurate with the CPM/PERT/BAR CHART. Such notice shall specify the act 

of default on the part of the successful e-tenderer. After such notice has been given the 

Successful e-tenderer shall not be at liberty to remove from the site of work or from any 

ground continuous thereto any plant or materials belonging to him which had been placed 

thereon for the purpose of the work, and the Museum/Centre shall have a lien upon all such 

plants and materials to subsist from the date of such notice being given, until the notice have 

been complied with. Provided always that such lien shall not under any circumstances subsist 

after the expiration of thirty-one days from the date of such notice being given, unless the 

Museum/Centre has entered upon and taken possession of the works and site and of all such 

plants and materials until the works have been completed under the power hereinafter 

conferred upon it. If the Museum/Centre exercises the above power it may engage any other 

agency to complete the works or finish the works departmentally and exclude the successful e-

tenderer, his agents and servants from entry upon or access to the same except that the 

successful e-tenderer or any one person appointed in writing by him and accepted by the 

Museum/Centre may have access at all reasonable times during the progress of works to 

inspect, survey and measure the works. Such written appointments marked with 

Museum/Centre‘s consent or a copy thereof shall be delivered to the Engineer before the 

person so appointed comes to the works. The Museum/Centre shall take such steps as, in the 

opinion of the Engineer may be reasonable and necessary for completing the works without 

undue delay & expense, using for that purpose the plants and materials above mentioned, in so 

far as they are suitable and adapted to such use. Upon the completion of the works the 

Engineer shall certify the amount of expenses properly incurred, consequent on the incidental 

to the default of the successful e-tenderer as aforesaid, in completing the works by other 

persons. Should the amount so certified as the expenses properly incurred, including 

Museum/Centre‘s overhead if the works were carried out departmentally, be less than the 

amount which would have been due to the Successful e-tenderer upon the completion of the 

works by him, the difference shall be paid to the Successful e-tenderer by the Museum/Centre. 

Should the amount of the former exceed the later, the difference shall be paid by the 

Successful e-tenderer to the Museum/Centre. The Museum/Centre shall not be liable to make 

any further payment or compensation to the Successful e-tenderer for or on account of the 

proper use of the plants for the completion of the works under provisions hereinbefore 

contained other than such payment as is included in the contract price. After the works have 

been so completed by persons other than the successful e-tenderer under the provisions 

hereinafter contained, the Museum/Centre shall give notice to the Successful e-tenderer of 

such completion and may require him from time to time, before and after such completion, to 

remove his plants and likewise all such materials as aforesaid as may not have been used in 

the completion of the works, from the site. If such plants and materials are not removed within 

such reasonable time, the Museum/Centre may remove and sell the same, holding the 

proceeds, less the cost of the removal and sell, to the credit of the successful e-tenderer. The 

Museum/Centre shall not be responsible for any loss sustained by the successful e-tenderer 

from the sale of plants in the event of the successful e-tenderer not removing it after notice, or 

for any damage thereto or deterioration thereof in any event. 
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42. DETERMINATION OF CONTRACT BY THE MUSEUM/CENTRE 

     If the successful e-tenderer goes into liquidation, whether voluntary or compulsory or shall 

make an assignment or a composition for the benefit of the greater part, or shall enter into a 

Deed of Agreement with its creditors or if the Receiver of the Successful e-tenderer shall be 

unable, within fourteen days after notice to him requiring him to do so, to show to the 

reasonable satisfaction of the Museum/Centre that he is liable to carry out and fulfil the 

contract and if so required by the Museum/Centre to give reasonable security therefore or if 

the successful e-tenderer shall suffer execution to be issued or shall suffer any payment under 

this contract to be attached by or on behalf of any of the creditors or the Successful e-tenderer 

or shall assign, charge or encumber this charge or encumber this contract thereunder or shall 

neglect or shall fail to proceed to perform all or any of the act, matters or things by the 

contract, to be observed and performed by the successful e-tenderer for three clear days after 

written notice shall have been given the successful e-tenderer in manner, matter hereinafter 

mentioned, requiring the successful e-tenderer to observer perform the same or shall use 

improper material or workmanship in carrying on the works or shall in the opinion of the 

Engineer not exercised such due progress as stipulated in the enclosed CPM/PERT/BAR 

CHART forming part of this contract which would enable the works to be completed within 

the time agreed upon or shall abandon the contract, then, and in any of said cases, the 

Museum/Centre may notwithstanding any previous waiver, determine the contract by a notice 

in writing in which case the retention money (including the earnest money and the initial 

security deposit) and whether paid in one sum or deducted by instalment shall stand forfeited 

and be absolutely at the disposal of the Museum/Centre. The Successful e-tenderer shall have 

no claim or compensation for any loss sustained by him by reasons of his having purchased or 

procured any materials or entered into any engagements or made advances on account of or 

with a view to the execution of the work or the performance of the contract. The successful e-

tenderer shall not be entitled to recover or be paid any sum for any work actually performed 

under the contract unless and until the Engineer will have certified in writing the performance 

of such work and the value of work payable in respect thereof and the successful e-tenderer 

shall only be entitled to be paid the value so certified. The certificate of the Engineer shall be 

based on measurements taken by him or under his supervision and with due notice to the 

Successful e-tenderer and on rates in the priced schedule or as subsequently communicated by 

the Engineer with the approval of the Museum/Centre, under this agreement except for 

arithmetical errors, shall be final and conclusive. The Successful e-tenderer must remove his 

plant, materials, scaffolding etc. from the site within 10 days (ten days) of the receipt of the 

notice from the Museum/Centre after which they will vest in the Museum/Centre who may, 

dispose them off as per Clause 41 by sale or auction on account of and at the risk of the 

successful e-tenderer who will have no claim for loss or compensation on this account. 

 

43. TERMINATION OF CONTRACT BY SUCCESSFUL E-TENDERER 

If payment of the amount payable by the Museum/Centre under the certificate of interim 

payment issued by the Engineer in accordance with clause 38 shall be in arrears and unpaid 

for sixty days after notice in writing requiring payment of the amount shall have been given 

by the Successful e-tenderer to the Museum/Centre in manner hereinafter mentioned or if 
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works be stopped for six months under the order of the Museum/Centre for any reason not 

connected with any default on the part of the Successful e-tenderer or by any injunction or 

other order of any court of law made for any reasons not connected with any such default on 

the part of the successful e-tenderer then and in any of the said cases the successful e-tenderer 

shall be at liberty to terminate the contract by notice in writing to the Museum/Centre and he 

shall be entitled to recover from the Museum/Centre payment for all works executed and for 

useful materials (but not plants) purchased for the purpose of the contract and is brought to the 

site. In arriving at the amount of such payment, the net rates contained in the successful e-

tenderer‘s e-tender shall be followed, or where the same may not apply, rates proportional to 

the prices therein contained. Rates for materials may be determined by the Engineer on actual 

vouchers produced by the successful e-tenderer and/or prevailing market rates at the discretion 

of the Engineer. The Successful e-tenderer shall not be entitled to recover or be paid any sum 

for any work actually performed under the contract, unless and until the Engineer has certified 

in writing the performance of such work and the value payable in respect thereof and the 

successful e-tenderer shall only be entitled, to be paid the value so certified. The certificate of 

the Engineer shall be based on measurements taken by him or under his supervision after due 

notice to the successful e-tenderer and shall be final and conclusive except for arithmetical 

errors. The successful e-tenderer must remove his plant, materials, scaffolding etc. from the 

site within ten days or such time as may be extended by the Museum/Centre in writing, from 

the receipt of the notice from the Museum/Centre after which they will vest in the 

Museum/Centre who may dispose them off as per Clause 42 by sale or auction on account of 

and at the risk of the successful e-tenderer who will have no claim for loss or compensation on 

this account. 

 

44. ARBITRATION 

(a) Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawing, and instructions hereinbefore mentioned and 

so to any question, claim right, matter or thing whatsoever, in any way arising out of or 

relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 

these conditions or otherwise concerning the works, or the execution of the same whether 

arising during the progress of the work or after the completion or abandonment thereof but 

excluding disputes on material and workmanship as per Clause 17 & 18 which is binding on 

both parties, shall be referred to the sole arbitration of a person nominated by the Director 

General, National Council of Science Museums and if the former is unable or unwilling to 

act to the sole arbitration, of some other person appointed by the Director General, NCSM 

willing to act as such arbitrator. The submission shall be deemed to be submission to 

Arbitration under the meaning of the Arbitration & Reconciliation Act, 1996 or any 

statutory modification or re-enactment thereof for the time being in force. The award of 

arbitrator so appointed shall be final, conclusive and binding on all parties to this contract. 

(b) It is agreed that the Successful e-tenderer shall not delay the carrying out of the work by 

reasons of any reference to arbitration and shall proceed with the work with all due diligence 

and shall, until the decision of arbitration, abide by the decision of the Engineer duly 

conveyed to him. 
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(c) The Arbitrator(s) may from time to time with the consent of the parties, extend the time for 

making and publishing the award. 

 

45. COMPENSATION 

 All sums payable by way of compensation or liquidated damage under any of these 

conditions shall be considered as reasonable compensation to be applied to the use of 

Museum/Centre without reference to the actual loss or damage sustained and whether or not 

any damage shall have been sustained. 

 

46. WORK ON HOLIDAYS 

 Successful e-tenderer shall not carry out work on any Government holidays except with the 

permission of the Engineer. The contract period will be inclusive of such holidays. 

 

 

47. WORK SUPERVISOR AND FOREMAN 

The Successful e-tenderer shall keep a qualified and experienced Engineer for supervision of 

works to ensure best quality work. He shall also give all necessary personal superintendence 

during the execution of the works and as long thereafter as the Engineer may consider 

necessary until the expiration of the ‗Defect Liability Period‘ stated in Clause 20 above. The 

Successful e-tenderer shall also during the whole time, the works are in progress, and employ 

competent Foreman approved by the Engineer whose qualification must conform to the 

requirements specified by the Engineer. In special cases he shall be constantly in attendance of 

the building while the men are at work. Any directions, explanations, instruction or notices 

given by the Engineer to such Foreman shall be held to be given to the Successful e-tenderer. 

 

48. DISMISSAL OF WORKMEN ETC. 

 The Successful e-tenderer shall on the request of the Engineer immediately dismiss from the 

works any person employed thereon who may, in the opinion of the Engineer be unsuitable or 

incompetent or who may in the opinion of the Museum/Centre or the Engineer misconduct 

himself and such person shall not be again employed or allowed on the works without the 

written permission of the Engineer and/or the Museum/Centre. 

 

49. ASSIGNMENT OR SUBLETTING OR BRIBES 

(a) This contract shall not be assigned or sublet without the written approval of the 

Museum/Centre. If the Successful e-tenderer shall assign or sublet this contract, or 

attempts to do so or become insolvent or commence insolvency proceedings or make 

any composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, 

loan, pre-requisite award, reward or advantage pecuniary or otherwise, shall either 

directly or indirectly be given, promised or offered by the Successful e-tenderer, any of 

his servants or agents to any officer of the Museum/Centre or to persons who shall 

become in any way directly or indirectly interested in the Contract, the 

Museum/Centre may thereupon by notice in writing rescind the contract and the 

retention money of the Successful e-tenderer shall thereupon stand forfeited and be 

absolutely at the disposal of the Museum/Centre, and the same consequences shall 
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ensure as if the contract had been rescinded under Clause 42 thereof and (in addition) 

the Successful e-tenderer shall not be entitled to recover or to be paid for any work 

therefore actually performed under the contract. 

(b) The whole of the works including the contract shall be executed by the Successful e-

tenderer and he/they shall not directly or indirectly transfer or assign or underlet the 

contract or any part, share or interest therein nor shall he take a new partner without 

the written consent of the Museum/Centre and no subletting shall relieve the 

Successful e-tenderer from the full and entire responsibility of the contract or from 

active superintendence of the works during the progress. 

 

50. OTHER PERSONS ENGAGED BY MUSEUM/CENTRE 

The Museum/Centre reserves the right to use the premises and any portion of the site 

for the execution of any work not included in this contract, which he may desire to 

have carried out by other persons, and the successful e-tenderer shall allow all 

reasonable facilities for the execution of such work, but is not required to provide any 

plant or materials for the execution of such works except by special arrangement with 

the Museum/Centre. 

 

51. OTHER AGENCIES AND PROVISIONAL SUMS 

(a) The Successful e-tenderer is to afford all reasonable facilities to all other agencies, sub-

agencies, specialists, merchants, tradesman and others who may at any time be appointed 

by the Engineer with the consent of the Museum/Centre for executing any work or 

supplying any goods relating to the constructions, servicing, equipping or furnishing of the 

building under construction or in the compound. In case of delay in completion of his 

work due to other agencies‘ work, the Successful e-tenderer shall only have a right to ask 

for extension of time but no other claim on this or any other account shall be entertained 

by the Museum/Centre. 

(b) If any provisional sum is included in the bill of quantities they are to be deducted wholly if 

not required or in part the Museum/Centre reserves to itself the right to appoint any 

agency to do the work allowed for in provisional sums and the successful e-tenderer shall 

not have any right to claim any profits on this account. 

 

52. LABOUR WAGES AND REGULATIONS 

Notwithstanding any contained in the conditions of this contract the Successful e-tenderer 

shall comply with the provision of the contract labour (Regulation & Abolition) Act 1970 and 

various rules framed thereunder by different State Government, in respect of all labourers 

directly or indirectly employed by the Successful e-tenderer in the works through labour 

contracts or otherwise the Successful e-tenderer shall be considered as ―Principal Employer‖. 

The Successful e-tenderer agrees to grant Provident Fund benefits in accordance with 

Employees Provident Fund Act 1962 and Scheme thereunder to his workers. The successful e-

tenderer shall pay not less than ―fair wages‖ to labourers engaged by him on the work. No 

labour below the age of fourteen years shall be employed. The successful e-tenderer shall at 

his own expense provide or arrange for provision of footwear for any labour doing cement 

mixing work. 
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53. INSURANCE FOR DAMAGE TO PERSONS AND PROPERTY 

      (a) The Successful e-tenderer shall be responsible for all injury to persons, animals or things 

and for all damages to property, structural and decorative, whether such injury or damage 

arise from carelessness or accident or in any way connected wherewith. This clause shall 

be held to include, interalia, any damage due to causes as aforesaid to buildings (whether 

immediately adjacent or otherwise) and to roads, streets, footpaths, bridges or ways as 

well as all damage caused to the buildings and works forming the subject of this contract 

by the inclemency of weather. The Successful e-tenderer indemnifies the Museum/Centre 

and holds him harmless in respect of all expenses arising from such injury or damage to 

persons or property aforesaid and also in respect of any claim made in respect of injury or 

damages consequent upon such claim. 

     (b) The successful e-tenderer shall reinstate all damage of every sort mentioned in this clause, 

so as to deliver up the whole of the contract works complete and perfect in every respect 

and so as to make good and otherwise satisfy all claims for damage as aforesaid to the 

property or third parties. 

      (c) The Successful e-tenderer also indemnifies the Museum/Centre against all claim which 

may be made upon the Museum/Centre during the currency of this contract by any 

employee or representative of an Employee of the agency, or any sub-agency, employed 

by him, for any injury to or loss of life or such employees, or for compensation payable 

under any law for the time being in force to any workman or to the representative of any 

deceased or incapacitated workmen. 

      (d) The Successful e-tenderer also indemnifies the Museum/Centre in respect of any costs, 

charges and/or expenses, including legal costs as between Solicitor and client, occurring 

out of any award of compensation and/or damages consequent upon such claims. 

      (e) The Museum/Centre shall be at liberty and is hereby empowered to deduct the amount of 

any damages, compensation cost, charges and/or expenses arising or ascertaining from or 

in respect of any such claim and/or damages as aforesaid from any sum, or sums due to, or 

become due to the Successful e-tenderer. 

 

54.  NOTICE 

 Notice for the Museum/Centre, the Engineer or the Successful e-tenderer may be served 

personally or sent by registered post addressed to the office of the Museum/Centre or the last 

known place of business of the Engineer and the Successful e-tenderer or in the case of the 

successful e-tenderer also be being left on the works. Any notice sent by registered post shall 

be deemed to be served at the time when in the ordinary course of post, it would be delivered. 

 

 

 

55. APPOINTMENT OF APPRENTICES AS PER APPRENTICES ACT 

 The Successful e-tenderer shall during the currency of the contract when called upon by the 

Engineer engage and also ensure engagement by sub-agencies and other employed by the 

successful e-tenderer with the works such number of apprentices in categories mentioned 

below and for such periods as may be required by the Engineer. The Successful e-tenderer 
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shall train them as required under the Apprentices Act 1961 and the Rules made thereunder 

and shall be responsible for all obligations of the Museum/Centre under the said act including 

the liability to make payments to apprentices as required under the said Act. 

 

 (a)  In Respect of Civil works  

(i)  Brick Layer  : One apprentice for every 7 person engaged 

in this category  

(ii)  Building 

Construction  

: One apprentice for every 7 persons 

engaged in this category  

(iii)  Carpenter  : One apprentice for every 7 persons 

engaged in this category  

(iv)  Surveyor  : One apprentice for every 14 persons 

engaged in this category  

   

(b)  In respect of Sanitary and Water Supply  

Plumber  : One apprentice for every 2 persons 

engaged in this category  

 

(c)  In respect of Electrical Works  

Wireman  : One apprentice for every 7 persons 

engaged in this category  

  

The Successful e-tenderer shall comply with the provision of Apprentices Act 1961 and 

Rules and Orders issued hereunder from time to time. 

If the Successful e-tenderer fails to do so, his failure will be deemed to be a breach of 

contract and the Museum/Centre reserves the right to cancel the contract. The Successful e-

tenderer also shall be liable to any pecuniary liability arising on account of any violation by 

him of the provisions of the Act. 

 

56. CEMENT & STEEL (for civil works only) – Not applicable as no materials shall be 

supplied departmentally.  

        Steel and Cement shall be supplied by the Museum/Centre to the Successful e-tenderer as 

stated in appendix to the NIT. If for any reason cement and steel is not available, the 

Successful e-tenderer shall procure the same and complete the work in time after due 

intimation of the same to the Engineer. The quantities brought by the Successful e-tenderer 

would be replenished to the Successful e-tenderer at issue rates given in appendix when 

received, during or after completion of work but before payment of final bill. It shall be the 

Successful e-tenderer‘s sole responsibility to ensure that the quality of cement so brought 

conforms to required standard as specified and support this with Test Certificate for such 

consignments brought by him and allowed on the works by the Engineer. If steel of required 

diameters is not available but the Successful e-tenderer could get substituted diameters by 

exchanging available diameters, in the interest of work, such an exchange would be 

authorised with the permission of the Engineer but without any extra cost to Museum/Centre. 

Successful e-tenderer‘s rates shall be deemed to have been based on issue rates of cement and 
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steel given in the appendix sheet of e-tender and they shall have to use materials issued 

departmentally as per appendix. 

         Successful e-tenderer shall not refuse to receive marginal excess of cement and steel, 

quantities over and above as shown in the phased programme, if required so as and approved 

by the Engineer and such storage shall be without any extra cost to the Museum/Centre. 

        Receipt of cement and steel from the Museum/Centre‘s store should be carried out in 

quickest possible time by the Successful e-tenderer as a bulk supply, once the issue of stores 

is commenced at site, and without hampering the progress of the work at site. 

         Receipt of stores will include submitting indent in duplicate to the Museum/Centre at least 

two days prior to intended date of receipt. No stores shall be issued on Sundays and 

Holidays. 

 

 57. REGARDING WEIGHT OF MATERIALS SUPPLIED BY THE MUSEUM/CENTRE 

(for civil works only)- Not applicable 

       When cement is issued in bags, 5% variation in its weight shall be deemed to have been 

allowed for loss in handling. Each bag shall be deemed to weigh 50 Kg. The successful e-

tenderer shall ensure that the correct quantity and only good quality cement is used on the 

works. 

        For reinforcement steel (mild or tor rounds, the weight for issue purpose and recoveries of cost 

thereof, shall be the actual weight i.e. R.R (Railway Receipt) weight or mill scale weight if 

supplied by wagon direct or truck weigh bridge weight recorded at producer‘s works or 

supplier‘s stockyard if delivery is by road. 

       If steel is issued from the Museum/Centre‘s store the successful e-tenderer should arrange for 

necessary labour for weighment and shifting, loading etc. without any extra cost to the 

Museum/Centre. Steel may, alternatively, be issued by measurement of lengths (for which 

labour will be arranged by the successful e-tenderer, at his cost) multiplied by standard 

coefficients. However, the cost of issued steel will be recovered on the basis of weights 

indicated in the R.R. (Railway Receipt) or weigh-bridge challans issued by the concerned 

authority owning the weigh-bridge. Cost of recoveries of steel will be on the basis of weight 

recorded on the approved Weigh-bridge challan irrespective of the method of measurement of 

steel on the works. It shall be the sole responsibility of the Successful e-tenderer to use 

appropriate diameter of rods for reinforcement in different structural components in accordance 

with the drawings and any damage to the structural members for non-conformation to 

specifications and drawings shall be made good by the successful e-tenderer without any extra 

cost to the Museum/Centre. Since payment for steel would be made on basis of standard co-

efficient on length, the successful e-tenderer should ensure that each dia of rods issued conform 

to standard co-efficient, and in case it is not, he should at once report to the Engineer and get 

standard co-efficient established for specific diameter and specific quantity. Weight of steel 

shall be measured correct to three decimal places. Standard co-efficient will be established in 

presence of (a) Successful e-tenderer‘s representative (b) stores officer or his representative (c) 

the Engineer. 

    Steel issued by the Museum/Centre as stated in appendix sheet shall mean mild steel rounds   

and tor steel to be used exclusively for RCC works. Steel for holdfasts, squares, flats, etc. are to 

be procured by the Successful e-tenderer. 
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58. RETURN OF STEEL (for civil works only)- Not applicable 

     While receiving the surplus steel back from the successful e-tenderer after the end of the 

project, the Museum/Centre shall not accept cut pieces less than 3 meters of length. The 

Successful e-tenderer should take care while cutting rod that the wastage is minimum i.e. he 

should cut required lengths in such a way that maximum steel is used out of quantity supplied 

or as directed at site by the Engineer. Variation over 5% will be allowed by the Engineer, if he 

is satisfied about abnormal wastage. 

 

59. CEMENT CONSUMPTION (for civil works only)- Not applicable 

   If the actual consumption of cement is more (upto 5% over theoretical consumption) or less 

(upto 5% below theoretical consumption) no additional recovery shall be made from the 

Successful e-tenderer. If the actual consumption exceeds 5% over the theoretical consumption, 

successful e-tenderer shall have to return the surplus cement issued over 5% allowable margin 

and if he fails to do so, recovery for excess cement shall be made at issue rate or market 

prevailing on completion date whichever is higher in lieu of issue rate. If however the Engineer 

is satisfied that excess cement over 5% has actually been used in the work including 

rectification and dismantled work, and that it has not been removed by the successful e-

tenderer from site nor used wastefully, he may allow excess over 5% by waiving recovery at 

higher rate and his decision in this regard shall be final and binding. If the cement used is less 

than 5% and the work is of acceptable standard, recovery for cement less used shall be made at 

issue rates + 15% successful e-tenderer‘s overheads and profits after allowing 5% variation. 

C.P.W.D. Cement constants will be used for calculating theoretical cement consumption. 10% 

excess of cement consumption on hand mixed concrete, if hand mixing is permitted by the 

Engineer due to any reason, shall not be recovered from the successful e-tenderer, unless such 

consumption is due to the successful e-tenderer‘s faulty equipment. 

 

60.  CONCEALED R.C.C. BEAMS/LINTELS (for civil works only) 

        If in R.C.C. slab extra bars or steel cage is provided to act as a lintel or beam over an opening, 

the same will be measured as slab and not as beam/lintel. If in case of R.C.C. wall, extra bars 

or steel cage is provided to act as a lintel or beam over an opening, the same will be measured 

as wall and not as lintel/beam. R.C.C. column integrated in shear wall shall be measured as 

wall if of same thickness, and as R.C.C. column if its thickness is more than that of shear wall. 

 

61.  PROJECTION (for civil works only) 

     Slab projection from the face of wall/column shall be measured under item R.C.C. work in 

slabs and not under item R.C.C. work in Chajjas. 

 

62. DRIP GROOVE (for civil works only) 

    The Successful e-tenderer shall provide drip groove at all ends of slabs/lintels/beams, if 

required, to protect rain water from entering inside the boundary of the structure, within quoted 

rates of R.C.C. work. 
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63. PLASTERING ON RCC SURFACE (for civil works only) 

  Wherever R.C.C. surface is to be plastered to bring it in line with the brick and/or stone wall 

plaster of the same mix, payment for such plaster, will be made under the item of plastering 

only irrespective of the fact whether there is any increase due to odd or even surface of brick or 

stone work below and/or adjoining it. 

 

64. M.S. REINFORCEMENT (for civil works only) 

   Rate quoted for placing in position and fabrication of mild steel/ribbed tor/TMT steel 

reinforcement should include for straightening and cleaning including removing the rust of the 

bars at works site, cutting, cranking, hooking hoisting at required levels, cost of providing 

binding wire of 18 to 20 SWG etc. complete and no separate payment will be made on this 

account. Payment for reinforcement, however, to be considered on the basis of measurement as 

per drawing plus standard laps actually provided at site, plus chairs and spacing bars allowed by 

the Engineer. 

 

     65. BRICK WORK (for civil works only) 

Rate shall include for tapering of bricks over column footings, over walls, steps, etc. and for 

exposed brick work, or any other work. Rate for brick work also includes work in pillars and 

small horizontal courses. 

 

66.  BRICK WORK(S) HEIGHTS/DEPTHS (for civil works only) 

      The height or width of foundation steps and superstructures will be measured as per actuals. 

The successful e-tenderer shall use suitable bricks and adjust the thickness of mortar joints to 

make up the widths or heights as per drawings, with due regard to size of brick available. 
 

  67.  EARTHWORK 

        The measurements of earthwork in trenches for foundation, sewer lines etc. shall be made 

according to the section of trenches shown on the drawing. The successful e-tenderer shall 

include in his rate excavating for stepping and slopping back, working space for workmen as 

found necessary on account of condition of soil. Excavation so made in excess shall not be 

measured & paid for. 

 

  68.  FORCE MAJEURE  

       In the event of either party being rendered made by Force Majeure to perform any obligation 

required to be performed by them under the contract, the relative obligation of the party affected 

by such Force Majeure shall be suspended for the period during which such cause lasts. The term 

―Force Majeure‖ as employed herein shall mean acts of God, War, Civil Riots, Fire directly 

affecting the performance of the contract, Flood and Acts and Regulations of respective 

government of the two parties namely the M/s -------------------------------and NCSM. Upon the 

occurrence of such cause and upon its termination, the party alleging that it has been rendered 

unable as aforesaid thereby, shall notify the other party in writing, the beginning of the causes 

amounting to Force Majeure as also the ending of the said clause by giving notice to the other 

party within 72 (Seventy-two) hours of the alleged beginning and ending of the cause 
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respectively. If performance under this agreement is suspended by Force Majeure conditions 

lasting for more than two months, either party shall have the option of cancelling this agreement 

in whole or part at its discretion without any liability on its part. Time for performance of the 

relative obligation suspended by Force Majeure shall stand extended by period for which such 

cause lasts. 
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FORMAT FOR BANK GUARANTEE BOND 

(For EMD only) 

1. In consideration of the (Name and address of the Museum/Centre) hereinafter called the 

Museum/Centre having stipulated under clause 16 of the Notice Inviting E-tender No. 

……………. for the work of (mention name of work as in NIT) at the aforesaid site agreed to 

accept payment of Earnest Money for due fulfillment of the terms and conditions contained in 

the said NIT (including appendix) for participation in the e-tender from (Name and address of 

the prospective e-tenderer) (hereinafter called the prospective e-tenderer) by production of a 

bank guarantee of (Mention amount of EMD in figure & words) only, we (Name and address 

of Bank furnishing guarantee (Br. Code …………….) (hereinafter referred to as ―The Bank‖) 

do hereby undertake to pay to the Museum/Centre an amount not exceeding (mention EMD 

amount in figure & Words) only against any loss or damage caused to or suffered or would be 

caused to or suffered by the Museum/Centre by reasons of any breach by the said prospective 

e-tenderer of any of the terms or conditions contained in the said NIT (including appendix) 

relating to participation in the e-tender.  

 

2.  We, (Name of Bank), do hereby undertake to pay the amounts due and payable under this 

guarantee without any demur, merely on a demand from the Museum/Centre stating that the 

amount claimed is due by way of loss or damage caused to or would be caused to or suffered 

by the Museum/Centre under National Council of Science Museums by reasons of any breach 

by the said prospective e-tenderer of any of the terms or conditions contained in the said NIT 

(including appendix) or by reason of the prospective e-tenderer‘s failure to comply with 

conditions contained in the said NIT relating to participation in the e-tender. Any such demand 

made on the Bank shall be conclusive as regards the amount due and payable by the bank 

under this guarantee. However, our liability under this guarantee shall be restricted to an 

amount not exceeding (mention amount of EMD in figures and words) only.  

 

3. We, (Name of Bank) further agree that the guarantee herein contained shall remain in full force 

and effect during the period as mentioned in Clauses 26 and 27 of the said NIT (including 

appendix) or the period stipulated under clause 28 for deciding the e-tender and that it shall 

continue to be enforceable till the dues of the Museum/Centre under or by virtue of the said 

NIT (including appendix) have been fully paid and its claims satisfied or discharged or the 

Museum/Centre certified that the terms and conditions of the said NIT (including appendix) 

have been fully and properly honored and carried out by the said prospective e-tenderer for 

participation in the e-tender and accordingly discharges the guarantee. Unless a demand or 

claim under this guarantee is made on us in writing on or before the periods stipulated above, 

we shall be discharged from all liability under this guarantee thereafter.  

 

4. We, (Name of the Bank) further agree with the Museum/Centre that they shall have the fullest 

liberty without our consent and without affecting in any manner our obligation hereunder to 

extend time of deciding the e-tender as may be expedient and to forbear or enforce any of the 

terms and conditions relating to the NIT (including appendix) and we shall not be relieved 

from our liability by reason of any such extension being granted to the said proposed e-tenderer 

for any forbearance, or act of omission on the part of the Museum/Centre or any indulgence by 
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the Museum/Centre to the said proposed e-tenderer or by any such matter or thing whatsoever 

which under the law relating to surety. 

 

5.  We, (Name of the Bank) lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Museum/Centre in writing. 

 

Dated, the ……………………..                             Day of ……………..…………. 

 

 

 

 

For …………………………………………….. 

 

(Authorised signatory of the Bank with Seal) 
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FORMAT FOR BANK GUARANTEE BOND * 

(For Performance Guarantee/Retention Money only) 

 

1.   In consideration of the ………………..……………….…………………………………….. 

…………………………………..............……….. (Hereinafter called ―The Museum/Centre‖) 

having agreed to exempt ………….…………..………………... 

………………………………………………………………………………………………….. 

(Hereinafter called the ―successful e-tenderer‘ from the demand, under Clause 16 of the 

Notice inviting E-tender No. ……………………………………………………… dated 

……………………… and/or the terms and conditions of an Agreement dated 

……………………………………. Made between the Museum/Centre and successful e-

tenderer(s) ………………………………………………………………………………… for 

……………………………………………………………….(hereinafter called ―the said 

agreement‖) of Earnest Money/Retention Money for the due fulfillment by the said 

Contract(s) of the terms and conditions contained in the said NIT or the conditions of 

(execution of work) or the agreement on production of a bank guarantee of 

Rs…………………………(Rupees ……………………………………………………… 

…………………………………………………………………………………… only), We 

……………………..……………………………….(hereinafter referred to as ―The Bank‖) do 

hereby undertake to pay to the Museum/Centre an amount not exceeding 

Rs………………………………………..…….. against any loss or damage caused to or 

suffered or would be caused to or suffered by the Museum/Centre by reasons of any breach by 

the said successful e-tenderer of any of the terms or conditions contained in the said NIT, the 

conditions of Contract or the Agreement. 

 

2.   We, ………………………………………………………. do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, merely on a demand from 

the Museum/Centre stating that the amount claimed is due by way of loss or damage caused to 

or would be caused to or suffered by the Museum/Centre under National Council of Science 

Museums by reasons of any breach by the said successful e-tenderer of any of the terms or 

conditions contained in the said NIT or the conditions of contract or the Agreement or by 

reason of the successful e-tenderer‘s failure to perform as per conditions contained the said 

NIT or the condition of contract or the Agreement. Any such demand made on the Bank shall 

be conclusive as regards the amount due and payable by the Bank under this guarantee. 

However our liability under this guarantee shall be restricted to an amount not exceeding 

Rs……………………………………………………….. 

*Note: 

(Bank guarantee bond towards Retention Money/Security deposit as defined under clause 32 

of the General Conditions of contract at the time of signing of agreement on award of work 

acceptable only if furnished by any of the Nationalised Banks.) 

 

3. We, …………………………..……………………………………………….. further agree that 

the guarantee herein contained shall remain in full force and effect during the period as 

mentioned in Clause 26 & 27 of the said NIT read with clause 32 of the conditions of contract, 
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or the period that would be taken for the performance of the said Agreement and that it shall 

continue to be enforceable till the dues of the Museum/Centre under or by virtue of the said 

NIT or the conditions of contract or the Agreement have been fully paid and its claims 

satisfied or discharged or the Museum/Centre certified that the terms and conditions of the 

said NIT or the conditions of contract or the Agreement have been fully and properly honored 

and carried out by said successful e-tenderer and accordingly discharges the guarantee. 

Unless a demand or claim under this guarantee is made on us in writing on or before the 

………………………………………………………………….. 

We shall be discharged from all liability under this guarantee thereafter. 

 

4. We, ………………………………………………………….. further agree with the 

Museum/Centre that they shall have the fullest liberty without our consent and without 

affecting in any manner our obligation hereunder to vary any of the terms and conditions of 

the said Agreement or to extend time of performance by the said successful e-tenderer from 

time to time or to postpone for any time or from time to time any of the powers exercisable by 

the Museum/Centre against the said successful e-tenderer and to forbear or enforce any of the 

terms and conditions relating to the said Agreement and we shall not be relieved from our 

liability by reason of any such variation, or extension being granted to the said successful e-

tenderer for any forbearance, or act of omission on the part of the Museum/Centre or any 

indulgence by the Museum/Centre to the said successful e-tenderer or by any such matter or 

thing whatsoever which under the law relating to surety. 

5. We, …………………………………….………………….lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the Museum/Centre in 

writing. 

Dated, the …………………………………. day of ………………………… 

 

 

 

For ……………………………………………… 

(Authorised signatory of the Bank with seal) 
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FORMAT FOR LETTER OF INTENT* 

………………………………….  Date ……………. 

(Mention file number) 

 

Sub: Letter of Intent for the work of ………………………  

 

Dear Sirs,  

 

With reference to your e-tender dated …………….…………..………(and further clarification 

vide letter number ………………………………………….………….. dated 

…………………….…….) # it is intended to award the aforesaid work at the e-tendered amount 

of Rs………………………………………………………………………………  

(Value based on only items of work intended to be awarded for execution)  

You are, therefore, requested to sign an agreement as per standard format already printed in the e-

tender documents purchased by you while e-tendering for this job. For this purpose, you are 

requested to send us a non-judicial stamp paper of appropriate value for preparing the contract 

Agreement within a week from the date of this letter.  

You may avail of 07days mobilization time from the date of issue of this letter of Intent for 

mobilizing your men, materials and other necessary resources for the construction. During 

mobilization period, you are requested to study all the drawings and designs annexed hereto and 

the Bar-Chart and obtain clarifications from the architect or this office immediately.  

Please note that the work has to be completed within …………………………. weeks/months in 

which mobilization time period of 15 Days 

 days is also included. The date of commencement of work would be reckoned as the date of issue 

of this letter (as per clause 10 (v) & 26 of NIT).  

Thanking you,  

Yours faithfully,  

 

Sd/-  

 

Deputy Controller of Administration 

 

 

 

Letter of intent is to be issued in the letter head of the parent Museums/Centers and a Xerox 

copy is to be maintained as office copy on which signature of the authorized representative of 

the successful e-tenderer is to be obtained with date at the time of issue of original letter of 

intent. # Delete words within brackets if not applicable in specific case. 
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FORMAT FOR ARTICLES OF AGREEMENT 

INSTRUCTIONS (not to be typed in Agreement) 

 

(Articles of Agreement have to be typed on non-judicial stamp paper. The value of the stamp 

paper varies from state to state and is to be known from the particular place. The stamp paper will 

be purchased by the successful e-tenderer and the agreement may be typed by the Museum/Centre 

according to the format.) 

 

ARTICLES OF AGREEMENT made at ……………………………………………………. 

………………………………………….………………………………………………………. 

(Place) 

this……………………………………… day of ……………………………………………... 

(Date) (Month & Year) 

between the …………………………………………………………………………………… 

………………………………………………………………………………………………….. 

(Name of the parent Museum/Centre) 

(under the National Council of Science Museums, a Society registered under the Societies 

Registration Act of West Bengal, 1961), hereinafter referred to as the Museum/Centre which 

expression shall include its successors and assigns on the one part 

and………………………………………………………………………………………………………………

…… 

……………………………………………………………………………………………………………………

……………….…........ 

(name of the successful e-tenderer) 

trading in the name and style of …………………………………………………………... 

………………………………………………………………………………………………… 

 (Name and complete address of the successful e-tenderer) 

hereinafter referred to as the successful e-tenderer which expression shall include his/their 

respective heirs, executors, administrators and assigns on the other part. 

WHEREAS the Museum/Centre is desirous of getting the work of 

…………………………………………………………………………………………...……… 

..……………………………………………………………… therein done and has caused 

(Name of the work) 

Notice Inviting E-tender (Including appendix), drawings, schedule of quantities and specifications 

describing the work and conditions of contract to be prepared 

by…………………………….…………………………………………………………………. 

…………………………………..……………………………..……………………………………

…………………………… 

 (Name and address of the Architect).  
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AND WHEREAS the said NIT (including appendix) drawings as per list attached, specifications 

and the priced schedule of quantities and conditions of contract have been signed by or on behalf 

of the parties hereto. AND whereas the Successful e-tenderer has deposited in Cash or Bank Draft 

a sum of Rupees …………………...  

……………………………………………………………………………………………….….  

(exact amount in words)  

the amount being 2.5% of the estimated value of the e-tender rounded off to the nearest hundred) 

with the Museum Centre as Initial Security for the due performance of this Agreement as 

provided in the said conditions. In the case of Bank Guarantee, the period of Bank Guarantee 

referred to being valid until the defect liability period as specified in e-tender and to be 

revalidated to required dates as demanded by the Museum/Centre if completion date is extended.  

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES 

HERETO AS FOLLOWS: 

  

1. In consideration of the payments to be made to him as hereinafter provided the successful e-

tenderer shall upon and subject to the conditions herein contained execute and complete the 

work within ………………. months from the date of issue of letter of intent (as defined under 

NIT clauses 10 (i) and 21) and as per the said drawings and such further detailed drawings as 

may be furnished to him from time to time and described in the said specifications and the said 

priced schedule of quantities along with the progress of the building work.  

 

2. The Museum/Centre shall pay to the successful e-tenderer such sum as shall become payable 

hereunder at the time and in the manner specified in the said conditions.  

 

3. Time is the essence of this agreement and the successful e-tenderer shall proceed with the 

work, throughout the stipulated period of this contract, strictly according to the 

CPM/PERT/BAR CHART attached herewith and forming a part of this agreement. At any 

stage during execution, if any work lags behind the target as indicated in the CPM/PERT/BAR 

CHART for reasons directly attributable to the successful e-tenderer, he shall pay or allow the 

Museum/Centre to deduct from any money due to him a liquidated damage as per Clause 39 of 

the conditions of contract.  

 

4. This agreement comprises the work above and all subsidiary works connected therewith, even 

though such works may not be shown on the drawings, or described in the said specifications 

or the priced Schedule of Quantities.  

 

5. The Museum/Centre through the Engineer (As defined under clause 2 of General conditions of 

contract) reserves to itself the right of altering the drawings and of adding to or omitting any 

item of work or of having portions of the same carried out departmentally or otherwise and 

such alterations or variations shall not vitiate this agreement.  
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6. All disputes and differences of any kind whatever except as excluded under Clause 2 of 

General Conditions of contract appended herewith, arising out of or in connection with the 

contract on the carrying out of works (Whether during the progress of the work or after their 

completion and whether before or after the determination, abandonment or breach of the 

contract) shall be referred to arbitration as per Clause 44 of the said conditions of contract. In 

case of any legal dispute, other than the arbitration, the court of jurisdiction shall be at the 

place written in the first line of this agreement.  

The provisions of the Arbitration & Conciliation Act 1996 or any statutory modification or re-

enactment thereof and of the rules made there under for the time being in force shall apply to 

arbitration proceedings under this clause.  

 

 

In witness whereof the parties have set their respective hands the day and the year and the place 

hereinabove written.  

Signed by for and on behalf of the Museum/Centre ………………………………..  

…………………………………………………………………………………………….  

(Administrative Officer) 

 

In the presence of  

 

 

1. ……………………………………………………………….  

 

Seal (Finance & Accounts Officer) 

 

 

2. ………………………………………………………………  

 

(Project Co-coordinator/Engineer) 

 

Signed by the said Successful e-tenderer ………………………………………………….  

 

 

In the presence of  

 

 

(1) …………………………………………………………………  

Seal 

 

 

(2) ……………………………………………………………….. 
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FORMAT FOR 

BOND FOR SECURED ADVANCES AGAINST 

SUPPLY OF MATERIALS 

 

KNOW ALL MEN by these presents that I/WE ……………………………………………  

…………………………………………………. do hereby bind myself/ourselves, my/our 

respective heirs, executors, administrators and assigns to pay to the………………….. 

…………………………………………………….…………………………………………….  

…………………………………………………………………………………………..………und

er the National Council of Science Museums a Society registered under the Societies Registration 

Act, 1961 (hereinafter called ‗The Museum/Centre‘) on demand a sum of Rs .……………….. 

(Rupees …………………………………….........  

………………………………………………………………………………………………………

………………………………………………………………………………….…………  

only).  

Dated this …………………………day of ……………………………two thousand and 

…………………………………………………………………….………………………only).  

WHEREAS by an agreement dated……………………………………………………for work of 

……………....………………………………………………………………………………… the 

Museum/Centre has agreed in its discretion to allow advance on security of materials belonging to 

me/us and brought by me/us to the site of the works undertaken by me/us for construction 

purposes.  

AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of 

Rs……………………….(Rupees…………………………………………………………….  

…………………………………………………………………………………………….……only)

.  

on the security of materials shown in the schedule below and the said Museum/Centre has granted 

advance of Rs………………………………….…………...  

………………………………..………………………………………………………………… 

KNOW ALL MEN by these presents that I/WE …………………………………………… 

…………………………………………………. do hereby bind myself/ourselves, my/our 

respective heirs, executors, administrators and assigns to pay to the………………….. 

…………………………………………………….……………………………………………. 

…………………………………………………………………………………………..………und

er the National Council of Science Museums a Society registered under the Societies Registration 

Act, 1961 (hereinafter called ‗The Museum/Centre‘) on demand a sum of Rs .……………….. 

(Rupees ……………………………………......... 

………………………………………………………………………………………………………

………………………………………………………………………………….………… 

only). 

 

Dated this …………………………day of ……………………………two thousand and 

…………………………………………………………………….………………………only). 
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WHEREAS by an agreement dated……………………………………………for work of 

……………....…………the Museum/Centre has agreed in its discretion to allow advance on 

security of materials belonging to me/us and brought by me/us to the site of the works undertaken 

by me/us for construction purposes. 

 

AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of 

Rs……………………….(Rupees……………………………………only).on the security of 

materials shown in the schedule below and the said Museum/Centre has granted advance of 

Rs…………………...NOW THE CONDITIONS OF THE SAID WRITTEN OBLIGATION IS 

THAT IN THE EVENT OF THE SAID BOUNDEN 

(a) not using the sum advanced for expediting the execution of the works under the said contract. 

(b) offering as security properly, not absolutely his own property or encumbered in any manner. 

(c) not acting in accordance with the terms of the agreement for the execution of the work. 

(d) failing to make at his own cost all necessary and adequate arrangements for the proper watch, 

safe custody and protection against all risks of the materials which shall remain in the site of 

the said works in his own custody and at his responsibility, open to inspection by the 

Museum/Centre or any officer authorised in that behalf. 

(e) using the materials or any part thereof in such a manner as to be damaged or deteriorated in a 

greater degree than is due to usual wear and tear thereof. 

(f) removing the said materials from the site of works except with the written permission of the 

Museum/Centre or any officer authorised in that behalf. 

(g) failing to repay the advance in full before receiving payment of the price payable to him for 

the said work under the terms and the provision of the said agreement. 

(h) defaulting in the performance or observance in any respect of any of the terms and the 

provisions of the agreement. 

(i) or committing a breach in any manner whatsoever of any other terms of the contract or default 

in repayment of the money 

AND upon his making such payment the above written obligation shall be void and of no 

effect, otherwise, it shall be and remain in full force and vital. 

Provided always that it is hereby agreed and declared the decision of the Museum/Centre as to 

whether the said …………………has or has not performed the obligations and observed the 

conditions hereinbefore recited shall be final and binding on the successful e-tenderer. 

Signed by the above bounden 

in the presence of 

(1) ………………………………………………. 

 

(2) ………………………………………………… 
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NATIONAL SCIENCE CENTRE, NEW DELHI 

(A Unit NATIONAL COUNCIL OF SCIENCE MUSEUMS) 

Bill of Quantities 

Renovation, Up gradation and Area Modification Works including 3D-Theatre, Gents Toilet, 

Main Entry Gate and allied works at KPSC, Kurukshetra. 

S.No Description Unit Qty Rate i/c 

GST 

(FM.973) 

Amount  

i/c 

GST 

Part A:- 3D room         

1 Dismantling aluminium/ Gypsum /wooden 

partitions, Platforms, Steps,  doors,  windows,  

fixed  glazing  and  false  ceiling  including 

disposal  of  unserviceable  material  and  

stacking  of  serviceable material  with  in  50  

meters  lead  as  directed  by  Engineer  in- 

charge. Sqm 170.00 54.83 9321.10 

2 Brick work with  common burnt clay F.P.S. (non  

modular) bricks of class designation 7.5 in 

superstructure above plinth level up to 

floor V level in all shapes and sizes in :         

i Cement mortar 1:4 (1 cement : 4 coarse sand) cum 40.00 9092.05 363682.00 

ii Cement mortar 1:6 (1 cement : 6 coarse sand) 

cum Cum 1.00 8860.09 8860.09 

3 Providing  and  laying  in  position  cement  

concrete  of  specified grade excluding the cost 

of centering and shuttering - All work up 

to plinth level :         

i 1:2:4  (1  cement  :  2  coarse  sand  (zone-III)  

derived  from  natural sources : 4 graded stone 

aggregate 20 mm  nominal  size derived 

from natural sources) cum 32.00 7665.78 245304.96 

4 Providing, fitting and fixing wooden raised (60-

75 mm)  platform of in front of 3D screen as per 

given drawing by using teak wood frame work 

top/visible sides covered with 19mm thick solid 

core (waterproof) block board of approved make 

as per drawing and instruction  of  the  engineer.  

Teak  wood  sections  must  be  of  38 mm x 38 

mm size and to be framed in 750mm x 750mm 

in both directions supported with teak wood 

section as vertical post at all the  junction.  All  

the  teak  wood  sections  and  the  

bottom/hidden ends  of  the  block  boards  must  

be  painted  with  synthetic  coat (two coats) of 

termite proof paint. Sqm 5.00 4500.00 22500.00 

5 Steel  work  welded  in  built-up  sections/  

framed  work,  including cutting, hoisting, fixing 

in position and applying a priming coat of 

approved  steel  primer  using  structural  steel          



 

Name of the work: - Renovation, Up-gradation and Area Modification Works including 3D Theatre, Gents Toilet, 

Main Entry Gate and allied works at KPSC, Kurukshetra. 

55 | P a g e  

 

etc.  as  required.  As per given drawing of the 

railing. 

  
In gratings, frames, guard bar, ladder, railings, 

brackets, gates and similar works.   40.00 167.94 6717.60 

6 Fabrication  and  installation  of  wooden  

partition  for  creating  a projection   room   at   

the   back   side   of   the   seating   area,   using 

38mmm X 38 mm C/S  fully seasoned Marandi 

wood in a grid of 600 mm X 900 mm and fixing 

6 mm  Plywood on both sides and creating  

projection  window  in  front  having  sliding  

glass  shutter of size 400x300 (Approx) with two 

or more coat acrylic emulsion paint  over  a  coat  

of  wood  primer  and  preparation  of  base  with 

acrylic putty on both side as per instruction of 

site in charge. Both side Sqm RO 4500.00 0.00 

7 Providing  and  fixing  Stainless  steel  .  tower  

bolt  ,  (Barrel  type) heavy   approved   quality   

with   necessary   screws   etc.   complete 

:200x10 mm Each 2.00 250.00 500.00 

8 Providing and fixing bright /matt finished 

Stainless Steel handles of   approved   quality   &   

make   with   necessary   screws   etc   all 

complete.         

  125 mm. Each 2.00 115.98 231.96 

9 Providing  and fixing  bright  finished brass 100 

mm  mortice door lock with 6 levers and a pair 

of lever handles of  approved make and   quality   

with   necessary   screws   etc.   complete.   

 ( makes Godrej/Link) Each 1.00 950.00 950.00 

10 Providing and fixing IS : 12817 marked stainless 

steel butt hinges (heavy weight) with stainless 

steel screws etc. complete :         

  125x64x2.50 mm each Each 3.00 126.34 379.02 

11 Applying   priming   coats   with   primer   of   

approved   brand   and manufacture,   having   

low   VOC   (Volatile   Organic   Compound   ) 

content.         

  

With ready mixed pink or grey primer on wood 

work (hard and soft wood) having VOC content 

less than 50 grams/ litre  Sqm 10.00 68.45 684.50 

12 Painting  Wall  /  Wood  surface  /  False  celing  

tile  with  acrylic emulsion  paint  of  approved  

brand  and  manufacture  to  give  an 

even shade.         

  Two or more coats on new work. Sqm 150.00 160.00 24000.00 

13 Acoustic  Work         
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i Providing    &    fixing    of    Accofix    acoustic    

non-wove  polyester fibre  panels  with   

9mm/10mm   thickness  of density with 2000 

g/m2  with  panel  size  of  1220x  2400  mm  

pasted  on  the  12  mm thick mdf base screw 

fixed to wall  with  SR  505.  For  NRC  Value 

up  to  .55    Make: ACCOFIX/ PANGLOBAL/ 

TECHNO Sqm RO 3136.74 0.00 

ii Providing   and   fixing   additional   Accofix   

acoustic   non-  woven polyester    fibre       

panels    with    9mm/10mm thickness of density 

with 2000 g/m2 over and above the surface  

prepared  with  item  No. 

2  above  cut  in  desired shape  and  size  to   

give  design  pattern  on the  acoustic wall in 

desired colour and shape as per the   design and 

direction  by  Engineer-in-charge  including  

pasting  with SR505  etc. 

all complete Sqm RO 2126.60 0.00 

14 Supply,  delivery  to  site,  and  laying  of  

homogeneous  PVC  sheet flooring  of  specified  

thickness  (3.0  mm)  in  true  alignment  and 

levels  on  prepared  cement  screed/substrate.  

Surface  shall  be cleaned,  primed  and  made  

free  from  dust/oil/loose  particles. Apply  

primer  as  recommended  by  the  PVC  

manufacturer.  Lay PVC  sheet  rolls  with  

recommended  adhesive,  ensure  joints  are 

securely   bonded   and   heat-welded   or   sealed   

with   seam   tape where  specified.  Supply  and  

fix  PVC  skirting  100  mm  high  at junctions. 

Roll  floor with  50–100 kg  roller to ensure  full  

contact and remove trapped air. Provide 

protection until handover. 

Materials:  PVC  sheet  (manufacturer  &  shade  

to  be  approved), adhesive   &   primers   as  per   

manufacturer‘s   recommendations, compatible 

seam tapes/welding. 

Quality/standards:   Product   shall   conform   to   

relevant   IS/EN standards     for     commercial     

vinyl     flooring;     manufacturer‘s warranty  for  

material  for  at  least  1  year.  Samples  &  SDS  

to  be submitted for approval prior to order. 

Make : Tarkett/Wonder floor/Super Floorings Sqm 80.00 800.00 64000.00 

15 Providing     and     fixing     aluminium     Fluted     

angle     section 57.15x15.87x3mm  thick  black  

powder  coated  at  the  edges  of steps in PVC 

flooring with help of  screws as per requirement . RM 45.00 350.00 15750.00 

16 False Ceiling         
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A) Providing and fixing false ceiling at all height 

including providing and fixing of frame work 

made of special sections, power pressed from   

M.S.   sheets   and   galvanized   with   zinc   

coating   of   120 gms/sqm  (both  side  

inclusive)  as  per  IS  :  277  and  consisting  of 

angle cleats of size 

25 mm wide x 1.6 mm thick with flanges of 27 

mm and 37mm, at 1200  mm  centre  to  centre,  

one  flange  fixed  to  the  ceiling  with dash  

fastener  12.5  mm  dia  x  50mm  long  with  

6mm  dia  bolts, other flange 

of cleat fixed to the angle hangers of 25x10x0.50 

mm of required length  with  nuts & bolts of 

required size and other end of angle hanger   

fixed   with   intermediate   G.I.   channels   

45x15x0.9   mm running at the spacing of 1200 

mm centre to centre, to which the ceiling   

section   0.5   mm   thick   bottom   wedge   of   

80   mm   with tapered       

 i Mineral soft fiber false ceiling of approved 

design of 600 X600mm in  size  classic  Liter  or  

as  approved  and  mounted  on  grid  frame 

work   SHILLOTE   of   ARMSTRONG   

(OPTRA)   or   of   approved 

equivalent make. Sqm 75.00 1650.00 123750.00 

B) Providing and fixing false ceiling at all height 

including providing and fixing of frame work 

made of special sections, power pressed from   

M.S.   sheets   and   galvanized   with   zinc   

coating   of   120 gms/sqm  (both  side  

inclusive)  as  per  IS  :  277  and  consisting  of 

angle cleats of size 25 mm wide x 1.6 mm thick 

with flanges of 27 mm and 37mm, at 1200 mm 

centre to centre, one flange fixed to the  ceiling  

with  dash  fastener  12.5  mm  dia  x  50mm  

long  with 6mm dia bolts, other flange of cleat 

fixed to the angle hangers of 25x10x0.50 mm of 

required length with nuts & bolts of required size  

and  other  end  of  angle  hanger  fixed  with  

intermediate  G.I. channels  45x15x0.9  mm  

running  at  the  spacing  of  1200  mm centre to 

centre, to which the ceiling section 0.5 mm thick 

bottom wedge of 80 mm with tapered flanges of 

26 mm each having lips of  10.5  mm,  at  450  

mm  centre  to  centre,  shall  be  fixed  in  a 

direction    perpendicular    to    G.I.    

intermediate    channel    with connecting clips 

made out of 2.64 mm dia x 230 mm long G.I. 

wire at  every  junction,  including  fixing      
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perimeter  channels  0.5  mm thick 27 mm high 

having flanges of 20 mm and 30 mm long, the 

perimeter of ceiling fixed to wall/partition with 

the help of rawl plugs at 450 mm centre, with 

25mm long dry wall screws @ 230 mm interval, 

  flanges of 26 mm each having lips of 10.5 mm, 

at 450 mm centre to   centre,   shall   be   fixed   

in   a   direction   perpendicular   to   G.I. 

intermediate channel with connecting clips made 

out of 2.64 mm dia  x  230  mm  long  G.I.  wire  

at  every  junction,  including  fixing perimeter  

channels  0.5  mm  thick  27  mm  high  having  

flanges  of 

20   mm   and   30   mm   long,   the   perimeter   

of   ceiling   fixed   to wall/partition with the 

help of rawl plugs 

at 450 mm  centre, with  25mm  long  dry wall  

screws @  230 mm interval, including  fixing  of  

gypsum  board  to  ceiling  section  and 

perimeter channel  with  the help  of  dry wall  

screws of  size 3.5 x 25 mm at 230 mm c/c, 

including jointing and finishing to a flush finish    

of    tapered    and    square    edges    of    the    

board    with recommended jointing 

compound , jointing tapes , finishing with 

jointing compound in 3 layers covering upto 150 

mm on both sides of joint and two coats of    

primer    suitable    for    board,    all    as    per    

manufacturer's specification and 

also including the cost of making openings for 

light fittings, grills, diffusers, cutouts made with 

frame of perimeter channels suitably fixed, all 

complete as per drawings, specification and 

direction of the Engineer in Charge but 

excluding the cost of painting with       

 

  

12.5  mm  thick  tapered  edge  gypsum  plain  

board  conforming  to IS: 2095- (Part I) :2011 

(Board with BIS certification marks). 
Sqm 30.00 1487.81 44634.30 
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17 Providing  and placing  best quality cushioned 

comfortable three- seater chair set suitable for 

auditorium/3D theatre use. The chair shall  have  

a  heavy-duty  MS  tubular  frame  fabricated  

from  ISI- marked  ERW  steel  tubes,  with  seat  

and  back  support  frames made  from  40  ×  20  

×  1.6  mm  rectangular  tubes,  leg  and  stand 

bases  made  from  50  ×  25  ×  2.0  mm  MS  

tubes  with  5  mm  thick base plates, and 

armrest supports of 32 × 16 × 1.6 mm tubes. All 

joints shall be MIG welded, ground smooth, 

rust-free, and finished with   epoxy   powder   

coating   of   50–60   micron   thickness   in 

approved  shade.  The  seat  and  back  shall  be  

made  from  12  mm hot-pressed   plywood   

boards   fixed   over   the   MS   frame   and 

cushioned with high-density PU foam of 

         

  density 40 ± 2 kg/m³, with seat cushion thickness 

of 100 mm and back cushion thickness of 75 

mm. Upholstery shall be of premium quality  

fabric,  minimum  300  GSM,  anti-fade,  

abrasion-resistant, sweat  absorbent,  and  of  

approved  shade,  preferably  in  darker colors    

suitable    for    theatre    seating.    The    chair    

shall    be ergonomically    designed    with    

contoured    back    support    and waterfall   

edge   seat   for   long-duration   comfort,   

provided   with cushioned   armrests   over   

tubular   MS   supports,   finished   with 

ABS/PVC molded end covers. The  approximate 

dimensions shall be: seat width 500 ± 20 mm, 

seat depth 480 ± 20 mm, back height 900 ± 20 

mm, overall  width of the 3-seater unit  1500 ± 

30 mm, and  seat  height  450  ±  20  mm.  Each  

unit  shall  be  provided  with floor  anchoring  

arrangements  using  5  mm  thick  MS  base  

plates drilled for fixing, fitted with PVC/rubber 

         

  shoes   for    noise   and   vibration   reduction,    

and    all    exposed hardware  shall  be  zinc-

plated  to  prevent  rusting.  The  system shall be 

suitable for heavy-duty public seating in 

auditoriums and 3D  theatres,  with  foam  tested  

for  sag  resistance  as  per  ASTM D3574  and  

fabric  tested  for  minimum  20,000  Martindale  

rub cycles.  The  chair  shall  be  warranted  for  

a  minimum  of  one  year against manufacturing 

defects. Each 63.00 4760.00 299880.00 

  Total SEC. A Rs.= 1231145.53 
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Part B  Gents toilet renovation         

18 Dismantling/  Demolishing  brick  work  

manually/  by  mechanical means including 

stacking of serviceable material and disposal of 

unserviceable material within 50 metres lead as 

per direction of Engineer-in-charge.In cement 

mortar Cum 7.00 2004.57 14031.99 

19 Reinforced  cement  concrete  work  in  beams,  

suspended  floors, roofs having slope up to 15° 

landings, balconies, shelves, chajjas, lintels, 

bands, plain window sills, staircases and spiral 

stair cases above  plinth  level  up  to  floor  five  

level,  excluding  the  cost  of centering, 

shuttering, finishing and reinforcement, with 

1:1.5:3 (1 cement : 1.5 coarse sand (zone-III)  : 3 

graded stone aggregate 20 mm nominal size). Cum 0.15 11194.85 1679.23 

20 Centering  and  shuttering  including  strutting,  

propping  etc.  and removal of form for all 

heights : 
        

  

Weather  shade,  Chajjas,  corbels,  shelves,  

kitchen/  platform  etc., including edges. 

Sqm 2.00 925.42 1850.84 

21 Steel   reinforcement   for   R.C.C.   work   

including   straightening, cutting,  bending,  

placing  in  position  and  binding  all  complete 

above and below plinth level.:Cold twisted bars 
Kg 20.00 104.94 2098.80 

22 12 mm  cement  plaster of  mix on  plane surface 

1:6 (1 cement: 6 coarse sand) 

Sqm 5.00 334.37 1671.85 

23 15 mm cement plaster on rough side of single or 

half brick wall of mix : 1:6 (1 cement: 6 coarse 

sand) 
Sqm 5.00 384.68 1923.40 

24 Providing   and   applying   white   cement   

based   putty   of   1   mm thickness over 

plastered surface to prepare the surface even and 

smooth complete. 
Sqm 10.00 151.84 1518.40 

25 Removing  white  or  colour  wash  by  scrapping  

and  sand  papering  and preparing  the  surface  

smooth  including  necessary repairs to scratches 

etc. complete 
Sqm 200.00 19.22 3844.00 

26 Dismantling  doors,  windows  and  clerestory  

windows  (steel  or  wood) shutter  including  

chowkhats,  architrave,  holdfasts  etc.  complete  

and stacking within 50 metres lead : 
        

i Of area 3 sq. metres and below   5.00 357.29 1786.45 
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ii Of area beyond 3 sq. metres each Each 2.00 489.18 978.36 

27 Taking  out  doors,  windows  and  clerestory  

window  shutters  (steel  or 

wood) including stacking within 50 metres lead : 
      0.00 

i Of area 3 sq. metres and below Each 5.00 139.63 698.15 

ii Of area beyond 3 sq. metres Each 2.00 183.80 367.60 

28 Demolishing    cement    concrete    manually/    

by    mechanical    means including disposal of 

material within 50 metres lead as per direction of 

Engineer - in - charge. 
      0.00 

i Nominal concrete 1:3:6 or richer mix (including 

equivalent design mix) Cum 4.00 2368.53 9474.12 

ii Nominal concrete 1:4:8 or leaner mix (including 

equivalent design mix) Cum 5.00 1463.00 7315.00 

29 Dismantling  tile  work  in  floors/  Wall  and  

roofs  laid  in  cement  mortar including stacking 

material within 50 metres lead. 
      0.00 

i For thickness of tiles 10 mm to 25 mm Sqm 50.00 71.42 3571.00 

ii For thickness of tiles above 25 mm and up to 40 

mm Sqm 10.00 110.29 1102.90 

30 Dismantling   stone   slab   flooring   laid   in   

cement   mortar   including stacking of 

serviceable material and disposal of 

unserviceable material within 50 metres lead. 
Sqm 10.00 259.26 2592.60 

31 Dismantling  old  plaster  or  skirting  raking  out  

joints  and  cleaning  the surface for plaster 

including disposal of rubbish to the dumping 

ground within 50 metres lead. 
Sqm 50.00 53.17 2658.50 

32 Demolishing   R.C.C.   work   by   mechanical   

means   and   stockpiling   at designated 

locations and disposal of dismantled materials up 

to  a lead of    1    kilometre,    stacking    

serviceable    and    unserviceable    material 

separately including cutting reinforcement bars. Cum 2.00 2742.79 5485.58 

33 Toilet areas  :- Dismantling  of existing  toilets    

fixtures including wash basins,  W.C.  pans  

(Indian/European),  urinals,  flushing  cisterns,  

health faucets, angle valves, CP fittings, waste  

pipes, GI/CI/PVC water supply, soil and 

drainage pipes, brackets, clamps, etc., complete 

in all respects. The  work  shall  include  careful  

removal  without  causing  damage  to adjacent   

structures,   stacking   of   all   serviceable   

materials   within   50 metres lead, and disposal 

of unserviceable materials as directed by the 

Engineer-in-Charge.         
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i Gents toilet KPSC LS 1.00 2500.00 2500.00 

34 Providing   and   laying   Vitrified   tiles   in   

floor   and   Walls   cladding   in different  sizes  

(thickness  to  be  specified  by  the  

manufacturer)  with water   absorption   less   

than   0.08%   and   conforming   to   IS:15622,   

of approved  brand  &  manufacturer,  in  all  

colours  and  shade,  laid  on  20 mm  thick  

cement  mortar  1:4  (1  cement:  4  coarse  sand)  

jointing  with grey  cement  slurry  @3.3  

kg/sqm  including  grouting  the  joints  with 

white cement and matching pigments etc. The 

tiles must be cut with the zero chipping diamond 

cutter only . Laying of tiles will be done with the 

notch trowel, plier, wedge,  clips of  required  

thickness,  leveling system and rubber mallet for 

placing the tiles gently and easily.         

  Glazed Vitrified tiles Matt/Antiskid finish of size         

i) Size of Tile1200 x 600 mm in floor Sqm 35.00 1425.30 49885.50 

35 Providing and fixing Ist quality ceramic glazed 

wall tiles conforming to IS: 15622 (thickness to 

be specified by the manufacturer), of approved 

make, in all colours, shades except burgundy, 

bottle green, black of any size as approved by 

Engineer-in-Charge, in skirting, risers of steps 

and dados, over 12 mm thick bed of cement 

mortar 1:3 (1 cement : 3 coarse sand) and 

jointing with grey cement slurry @ 3.3kg per 

sqm, including pointing   in   white   cement   

mixed   with pigment   of   matching   shade 

complete. Sqm 100.00 1233.72 123372.00 

36 Providing and fixing water closet squatting pan 

(Indian type W.C. pan ) with 100 mm sand cast 

Iron  P or S trap, 10 litre low level white P.V.C. 

flushing  cistern,  including  flush  pipe,  with  

manually  controlled  device (handle  lever)  

conforming  to  IS  :  7231,  with  all  fittings  

and  fixtures complete,   including   cutting   and   

making   good   the   walls   and   floors 

wherever required:         

  

White Vitreous china Orissa pattern W.C. pan of 

size 580x440 mm with 

integral type foot rests 
each 1.00 6584.68 6584.68 
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37 Providing  and  fixing  white  vitreous  china  

pedestal  type  water  closet (European  type)  

with  seat  and  lid,  10  litre  low  level  white  

vitreous china flushing cistern  & C.P. flush 

bend  with fittings & C.I. brackets, 40 mm flush 

bend, overflow  arrangement with specials of  

standard  make and  mosquito  proof  coupling  

of  approved  municipal  design  complete, 

including painting of fittings and brackets, 

cutting and making good the walls and floors 

wherever required :         

  

W.C. pan with ISI marked white solid plastic 

seat and lid each 3.00 7790.42 23371.26 

38 Providing  and  fixing  white  vitreous  china  flat  

back  half  stall  urinal  of make   Perryware   

New   magnum   Ref.   No.   C0583   or   

approved equivalent make with CP spreader 

and cap,waste coupling of required size  ,  

PTMT  bottle  trap  and  other  couplings  in  

C.P.  brass,  including painting  of  fittings  and  

cutting  and  making  good  the  walls  and  

floors wherever required  as per direction of 

engineer-in-charge. Each 5.00 5102.00 25510.00 

39 Providing and fixing automatic  urinal flush of 

makes Robo/ Jaquar or equivalent  approved  

makes  Auto  flush  system  for  urinals  220V  

main power supply including electronic sensor 

control system and motorized valve as per 

direction of engineer-in-charge. Each 5.00 10687.00 53435.00 

40 Providing   and   fixing   Urinal   partition   with   

8   mm   thick    froasted toughened glass of 

approved make and shape  fixed with stainless 

steel patch/angle fitting from both side to the 

wall with necessary fastners of size  900  mm  x 

450  mm  cut  to  size  and  shape  as per  

approved  design inchuding making holes, 

frosting, toughening and rounding off edges etc 

all  complete  of  make  jaquar  model  no.  JSE-

CHR-810UC450X  (Curved shaped  urinal  

partition  with  frosted  glass)  or  equivalent  

approved  by engineer-in-charge. Each 4.00 6193.00 24772.00 
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41 Providing  and  fixing  counter  bottom  type  

circular/oval   wash  basin (make Hindware 

catalague No. 10017 or 10065 or approved 

equivalent make)  with necessary C.I bracket and   

32 mm C.P. brass waste coupling of  standard  

pattern  (make  Hindware  Cat.  No.  F850001  or  

approved equivalent  make)and  PTMT Bottle  

trap  of make PRAYAG   or approved make   

including  painting  of  fittings  and  brackets,  

cutting  and  making good  the  walls  wherever  

required  as  complete  as  per  direction  of 

engineer-in-charge. Each 5.00 3403.00 17015.00 

42 Providing  and  fixing  automatic  tap  for  

washbasin  of  makes  Doppler/ Jaquar     

Automatic   water   tap   including   tap   body   

of   CP   Brass   or approved    equivalent    make    

with    electronic    control    system    and 

motorized  valve  single  220V  mains  power  

supply  as  per  direction  of 

engineer-in-charge. Each 5.00 11250.00 56250.00 

43 Providing   and   fixing   Chlorinated   Polyvinyl   

Chloride   (CPVC)   pipes, having thermal 

stability for hot & cold water supply, including 

all CPVC plain & brass threaded fittings and 

fixing the pipe with clamps at 1.00 m spacing.  

This  includes  jointing  of  pipes  &  fittings  

with  one  step  CPVC solvent  cement  and  the  

cost  of  cutting  chases  and  making  good  the 

same including testing of joints complete as per 

direction of Engineer in Charge. Concealed 

work, including cutting chases and making good 

the 

walls etc.         

i 20 mm nominal dia Pipes Mtr 6.00 523.08 3138.48 

ii 25 mm nominal dia Pipes Mtr 6.00 610.31 3661.86 

iii 32 mm nominal dia Pipes Mtr 6.00 504.74 3028.44 

iv 40 mm nominal dia Pipes Mtr 6.00 683.97 4103.82 

44 Providing and fixing CPVC/ PPR Unions         

i PPR Union 20mm Each 1.00 306.98 306.98 

ii PPR Union 25mm Each 1.00 324.98 324.98 

iii PPR Union 32mm Each 1.00 392.80 392.80 

45 Providing  and  fixing  G.I.  pipes  complete  

with  G.I.  fittings  and  clamps, including   

cutting   and   making   good   the   walls   etc.    

Internal   work   - 

Exposed on wall         

i 20 mm dia nominal bore metre 6.00 425.49 2552.94 

ii 25 mm dia nominal bore metre 6.00 536.80 3220.80 
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46 Providing and fixing G.I. Pipes complete with 

G.I. fittings and clamps, i/c making good the 

walls etc. concealed pipe, including painting 

with anti corrosive  bitumastic  paint,  cutting  

chases  and  making  good  the  wall 

:(makes Jindal Hisar, TATA or equivalent 

approved make)         

i 15 mm dia nominal bore Mtr 12.00 564.78 6777.36 

ii 20 mm dia nominal bore Mtr 6.00 618.05 3708.30 

47 Providing   and   fixing   G.I.   Union   in   G.I.   

pipe   including   cutting   and threading  the  

pipe  and  making  long  screws  etc. complete  

(New  work) 

:(makes Jindal Hisar, TATA  or equivalent 

approved make)         

i 15 mm nominal bore Each 2.00 309.75 619.50 

ii 20 mm nominal bore Each 2.00 337.44 674.88 

iii 25 mm nominal bore Each 2.00 427.39 854.78 

48 Providing  and  fixing  gun  metal  gate  valve  

with  C.I.  wheel  of  approved quality   (screwed   

end)   :(MAKES:   LEADER,   NETA,   NMV,   

SANT, 

JOLATO)         

i 32 mm nominal bore Each 1.00 670.98 670.98 

ii 25 mm nominal bore Each 2.00 605.60 1211.20 

iii 20 mm nominal bore Each 2.00 525.37 1050.74 

iv 15 mm nominal bore (Ball Valve) Each 2.00 395.87 791.74 

49 Providing  and  fixing  rigid  PVC  pipe  6  Kg / 

cm2  of  approved  make   for drainage  lines  in  

laid  in  floor  with  necessary  fittings  etc.  

complete including MS clamps for support of 

pipe as per instruction of Engineer- 

in-charge.         

i 40mm diameter Rmt 12.00 120.00 1440.00 

ii 75 mm diameter Rmt 12.00 240.00 2880.00 

iii 110 mm diameter Rmt 18.00 342.00 6156.00 

iv 160mm diameter Rmt 12.00 804.00 9648.00 

50 Providing and fixing Rigid PVC moulded 

fittings/ accessories 6 Kg/cm2 of approved make 

for drainge lines. 
        

A) Coupler         

i 75 mm Each 4.00 64.00 256.00 

ii 110 mm Each 4.00 180.00 720.00 

iii 160mm Each 4.00 245.00 980.00 

B) Single tee with door         

i 75x75x75 mm Each 4.00 170.00 680.00 
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ii 110x110x110 mm Each 6.00 250.00 1500.00 

iii 160mm Each 3.00 865.00 2595.00 

C) Single tee without door         

i 75x75x75 mm Each 8.00 73.00 584.00 

ii 110x110x110 mm Each 8.00 178.00 1424.00 

iii 160mm Each 4.00 522.00 2088.00 

D) Elbow         

i 40 mm Each 15.00 45.00 675.00 

ii 75 mm Each 8.00 77.00 616.00 

iii 110 mm Each 8.00 178.00 1424.00 

iv 160mm Each 4.00 245.00 980.00 

E) Y Tee         

i 75 mm Each 2.00 180.00 360.00 

ii 110 mm Each 1.00 226.00 226.00 

iii 160mm Each 1.00 605.00 605.00 

F) Half set         

i 40mm Each 2.00 90.00 180.00 

ii 75 mm Each 4.00 150.00 600.00 

iii 110 mm Each 4.00 190.00 760.00 

iv 160mm Each 1.00 480.00 480.00 

51 Providing and fixing  PVC height riser  two/ 

three way for floor trap and Bootle trap or of 

required outlets. 
Each 8.00 210.00 1680.00 

52 Providing and  fixing C.P. brass long body bib  

cock of  approved  quality conforming   to   IS   

standards   and   weighing   not   less   than   690   

gms including  cost  of  CP  extension  nipple  of  

required  size,  if  required.  :15 mm  nominal  

bore  (Make:  Parko/  Essco/   Kingston/  

Plumber/ Jaquar or equivalent approved 

make) Each 2.00 777.38 1554.76 

53 Providing  and  fixing  8  mm  dia  C.P.  /  S.S.  

Jet  with  flexible  tube  upto  1 metre long with 

S.S. triangular plate to Eureopean type W.C. of  

quality and make as approved by Engineer - in - 

charge. Each 4.00 339.72 1358.88 

54 Providing  and  fixing  Toilet  Roll  Holder  of  

jaquar  make  product  Code: ACN-CHR-1151N 

or equivalent approved by engineer-in-charge. 

Toilet Paper Holder - C. P. Brass 
Each 3.00 782.00 2346.00 

55 Providing and fixing C.P. brass bib cock of 

approved quality conforming to  IS:8931   

including  cost  of  CP  extension  nipple  of  

required  size,  if required. :15 mm nominal bore 

(Make: Cataloge NO. CON-047 KN of Jaquar Each 6.00 1208.00 7248.00 
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or equivalent approved make) 

56 Providing  and  fixing  C.P.  brass angle  valve  

for  basin  mixer  and  geyser points of approved  

quality  conforming to  IS:8931  including cost  

of CP extension nipple  of required  size, if 

required.  :15mm nominal bore 

((Make:Cataloge   NO.   CON-059KN   of   

Jaquar   or   equivalent approved make) Each 20.00 1009.00 20180.00 

57 Providing and fixing C.P. brass two-way angle 

valve for basin mixer and geyser  points of  an  

approved  quality  conforming  to  IS:8931  

including the  cost  of  CP  extension  nipple  of  

required  size,  if  required.  :15mm nominal  

bore  ((Make:  Parko/  Essco/   Kingston/  

Plumber/  Jaquar  or equivalent approved make) 
Each 4.00 790.00 3160.00 

58 Providing and fixing toilet fittings as listed and 

of given make :         

i Providing and fixing 125 mm Stainless steel 

floor jali of square design as per direction of 

engineer-in-charge 
Each 15.00 150.00 2250.00 

ii Stainless  Steel   Towel  rod  600  mm  long  of  

approved  quality.  of  make Jaquar AQN 7711 

Each 3.00 1750.00 5250.00 

iii Providing   and   fixing   soap   dish   holder   of   

Jaquar  Make  (  CAN  - 1131N) 

Each 3.00 809.00 2427.00 

59 Providing  and  fixing  Hand  Shower  (Health 

Faucet)  with   minimum 1.2 Meter Long 

Flexible Tube and Wall Hook of jaquar make 

Product Code: Jaquare  -  ALD-CHR-573  or  

equivalent  approved  makes  as  per direction of 

engineer in charge. Each 3.00 1840.00 5520.00 

60 Providing and fixing 600x450 mm beveled edge 

mirror of superior glass (of  approved  quality)  

complete  with  6  mm  thick  hard  board  

ground fixed to wooden cleats with C.P. brass 

screws and washers complete. Each 1.00 1564.54 1564.54 

61 Providing and fixing 5/ 5.5 mm thick mirror 

Modi Guard/ Saint Gobain with  stainless  steel  

patch  fittings  including  grinding  the  edges  

round complete. 
Sqm 2.00 1816.00 3632.00 

62 Providing and fixing uplasticised PVC 

connection pipe with brass unions : 30 cm/ 45 

cm/ 60 cm length as per requirement : 15 mm 

nominal bore 
Each 15.00 95.75 1436.25 
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63 Providing and fixing 75 mm PVC Naini floor 

trap of required design. Each 15.00 180.00 2700.00 

64 Providing and fixing 100 mm PVC floor 'P' trap 

of required design. Each 5.00 220.00 1100.00 

65 supply  and  fixing  automatic  electric  hand  

dryer   in  ABS  body   Dolphy 

DAHD0012  or approved equivalent make/ 

model Each 2.00 4208.00 8416.00 

66 Supply,  installation,  balancing  and  

commissioning  of  fabricated  at  site GSS  sheet  

metal  rectangular/round  ducting  complete  

with  neoprene rubber gaskets, elbows, splitter 

dampers, vanes, hangers, supports etc. as   per   

approved   drawings   and   specifications   of   

following   sheet thickness complete as required. 

:Thickness 0.63 mm sheet Sqm 20.00 1058.00 21160.00 

67 Supplying  &  fixing  of  powder  coated  

extruded  aluminium  Return  Air Grills  with  

louvers  but  without  volume  control  dampers  

complete  as 

required. Sqm 5.00 5910.00 29550.00 

68 Providing  and  fixing  approved  make  ductable  

type  toilet  ventilation fans  230  V,  50Hz,  

minimum  800  CFM  capacity.  (makes  Ostberg  

or equivalent) 
Each 1.00 11000.00 11000.00 

69 Providing and  fixing square-mouth S.W. gully 

trap  class SP-1 complete with C.I. grating brick 

masonry chamber with water tight C.I. cover 

with frame of 300 x 300 mm size (inside) the 

weight of cover to be not less than  4.50  kg  and  

frame  to  be  not  less  than  2.70  kg  as  per  

standard design:100x100 mm size P type         

  
With    common    burnt    clay    F.P.S.    (non    

modular)    bricks    of    class designation 7.5 
Each 2.00 2634.54 5269.08 

70 Making   connection   of   drain   or   sewer   line   

with   existing   manhole including breaking into 

and making good the walls, floors with cement 

concrete 1:2:4 mix (1 cement : 2 coarse sand : 4 

graded stone aggregate 20  mm  nominal  size)  

cement  plastered  on  both  sides  with  cement 

mortar  1:3  (1 cement  :  3 coarse  sand),  

finished  with  a  floating  coat  of neat cement 

and making necessary channels for the drain etc. 

complete         

i For pipes 100 to 250 mm diameter Each 2.00 788.57 1577.14 
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71 Providing   and   fixing   18   mm   thick   gang   

saw   cut,   mirror   polished, premoulded and 

prepolished, machine cut for flooring, vanity 

counters, window  sills,  facias  and  similar  

locations  of  required  size,  approved shade, 

colour and texture laid over 20 mm thick base 

cement mortar 1:4 (1  cement  :  4  coarse  sand),  

joints  treated  with  white  cement,  mixed with  

matching  pigment,  epoxy  touch  ups,  

including  rubbing,  curing, moulding and 

polishing to edges to give high gloss finish etc. 

complete at  all  levels.  -  Granite  of  any  

colour  and  shade:  Area  of  slab  over  0.50 

sqm Sqm 20.00 4997.62 99952.40 

72 Providing   edge   moulding   to   18   mm   thick   

marble   stone   counters, Vanities  etc.,  

including  machine  polishing  to  edge  to  give  

high  gloss finish    etc.    complete    as    per    

design    approved    by    Engineer-in- 

Charge.: Granite work 
Mtr 15.00 497.15 7457.25 

73 Extra  for  providing  opening  of  required  size  

&  shape  for  wash  basin/ kitchen sink in 

kitchen platform, vanity counter and similar 

location in marble/ Granite/ stone  work, 

including necessary  holes for  pillar taps etc.   

including   moulding,   rubbing   and   polishing   

of   cut   edges   etc. complete. Each 5.00 952.28 4761.40 

  

DOORS , WINDOWS, PARTITIONS & 

PANELLING         

74 Frameless  Glass  Doors:-  Supply,  installation,  

and  fixing  of  frameless glass  door,  including  

all  necessary  hardware,  accessories,  and  

fittings, as per specifications and drawings, 

12mm thick toughened glass (or as specified),  

clear  or  frosted,  with  polished  edges,  High-

quality  stainless steel patch fittings, including 

top and bottom pivots, floor spring, door handle,  

and  locks  (if  required),  approved  by  the  

client,  Glass  edges polished    and    hardware   

in   satin/brushed   finish,   Rubber   gaskets, 

weather stripping (if required), and screws/ 

fasteners for proper fixing, of make Geze/ 

Dorma / Ozone). SQM. 3.00 10000.00 30000.00 
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75 Providing  and  fixing  ISI  marked  flush  door  

shutters  conforming  to  IS :2202  (Part  I)  

decorative  type,  core  of  block  board  

construction  with frame  of  1st  class  hard  

wood  and  well  matched  teak  3  ply  veneering 

with  vertical  grains  or  cross  bands  and  face  

veneers  on  both  faces  of shutters.         

i 35  mm  thick  including  ISI  marked  Stainless  

Steel  butt  hinges  with necessary screws. SQM. 15.00 3380.06 50700.90 

76 Providing wood work in frames of doors, 

windows, clerestory windows and other frames, 

wrought  framed and fixed in  position with hold 

fast lugs or  with  dash  fasteners of  required  

dia  &  length  (hold  fast  lugs or dash fastener 

shall be paid for separately).         

i Second class teak wood Cum 0.40 139090.06 55636.02 

            

  Total SEC. B Rs.= 911179.41 

Part C Entry  Gate & Rainwater Accumulation 

Solusion         

77 Clearing  jungle  including  uprooting  of  rank  

vegetation,  grass,  brush wood, trees and 

saplings of girth up to 30 cm measured at a 

height of 1 m above ground level and removal of 

rubbish up to a distance of 50 m 

outside the periphery of the area cleared. Sqm 100.00 17.12 1712.00 

  EARTH WORKS         

78 Earth     work     in     excavation     by     

mechanical     means     (Hydraulic excavator) 

/manual means over areas (exceeding 30 cm in 

depth, 1.5 m in width as well as 10 sqm on plan) 

including getting out and disposal of excavated  

earth  lead  upto  50  m  and  lift  upto  1.5  m,  as  

directed  by Engineer-in-charge. 

        

  All kinds of soil. Cum 15.00 172.71 2590.65 

79 Filling  available  excavated  earth  (excluding  

rock)  in  trenches,  plinth, sides   of   

foundations   etc.   in   layers   not   exceeding   

20   cm   in   depth, consolidating  each  

deposited  layer  by  ramming  and  watering,  

lead  up to 50 and for all lift. Cum 15.00 190.71 2860.65 

80 Excavating,   supplying,   stacking   and   filling   

of   local   earth  (including royalty)  by  

mechanical  transport  upto  a  lead  of  5  km  

also  including ramming  and  watering  of  the  

earth  in  layers  not  exceeding  20  cm  in 

foundation trenches, plinth, sides of foundation Cum 50.00 681.59 34079.50 
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etc. complete for all lift 

81 CARRIAGE OF MATERIALS         

  
By Mechanical Transport including 

loading,unloading and stacking         

  Earth         

  

i) beyoud 5 KM upto 10 KM Per 

KM 50.00 22.53 1126.50 

  

ii) beyoud 10 KM upto 20 KM Per 

KM 50.00 18.34 917.00 

  

iii) beyoud 20 KM per add KM Per 

KM 50.00 14.76 738.00 

  PCC         

82 1:4:8 (1 Cement : 4 coarse sand (zone-III) 

derived from natural sources 

:  8  graded  stone  aggregate  40  mm  nominal  

size  derived  from  natural sources) 
Cum 10.00 6628.08 66280.80 

  DESIGN MIX CONCRETE         

83 Providing and laying in position ready mixed or 

site batched design mix cement  concrete  for  

reinforced  cement  concrete  work;  using  

coarse aggregate  and  fine  aggregate  derived  

from  natural  sources,  Portland Pozzolana  /  

Ordinary  Portland  /Portland  Slag  cement,  

admixtures  in recommended proportions as per 

IS: 9103 to accelerate / retard setting of  

concrete,  to  improve  durability  and  

workability  without  impairing strength;   

including   pumping   of   concrete   to   site   of   

laying,   curing, carriage  for  all  leads;  but  

excluding  the  cost  of  centering,  shuttering, 

finishing and reinforcement as per direction of 

the engineer-in-charge; for the following grades 

of concrete.  (Design mix to be submitted by the 

contractor & shall be approved by the Engineer-

in-charge / Consultant. (More  over  as  per  test  

if  extra  cement  is  used,  no  additional  

payment shall  be  made  for  this  account.  The  

Contractor  should  make  provision for the same 

in the rate).         

84 All works upto plinth level.         

  
Concrete of M25 grade with minimum cement 

content of 330 kg /cum Cum 20.00 9248.12 184962.40 

85 All works above plinth level upto floor V level.         

  
Concrete of M25 grade with minimum cement 

content of 330 kg /cum Cum 10.00 9594.17 95941.70 
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86 Centering and shuttering including strutting, 

propping etc. and removal 

of form for : at any level 
        

i Foundations, footings, bases of columns, etc. for 

mass concrete. Sqm 20.00 381.56 7631.20 

ii Walls  (any  thickness)  including  attached  

pilasters,  butteresses,  plinth 

and string courses etc. 
Sqm 20.00 819.75 16395.00 

iii Columns, Pillars, Piers, Abutments, Posts and 

Struts. Sqm 20.00 935.34 18706.80 

87 Steel Reinforcements:         

  Steel  reinforcement  for  R.C.C.  work  

including  straightening,  cutting, bending,     

placing     in     position     and     binding     all     

complete     .The measurement     shall     be     as     

per     standard     sectional     weight     of 

reinforcement  actually  used  in  the  work  &  

computed  as  per  standard sectional  weight  of  

reinforcement  bars.  Binding   wires  shall  not  

be accounted    for    while    calculating    steel    

reinforecement.     (Thermo- mechanically 

Treated bars, Fe 500 or more).         

i upto plinth level Kg 1000.00 104.94 104940.00 

i above plinth level. Kg 500.00 104.94 52470.00 

88 Brick work with common burnt clay F.P.S. (non 

modular) bricks of class 

designation 7.5 in foundation and plinth in: 
        

  Cement mortar 1:6 (1 cement : 6 coarse sand) Cum 2.00 6939.68 13879.36 

89 Brick work with common burnt clay F.P.S. (non 

modular) bricks of class designation 7.5 in 

superstructure above plinth level up to floor V 

level in all shapes and sizes in :Cement mortar 

1:6 (1 cement : 6 coarse sand) Cum 8.00 8860.09 70880.72 

90 18  mm  cement  plaster  in  two  coats  under  

layer  12  mm  thick  cement plaster  1:5  (1  

cement:  5  coarse  sand)  and  a  top  layer  6  

mm  thick cement  plaster  1:3  (1  cement:  3  

coarse  sand)  finished  rough  with 

sponge. sqm 50.00 522.94 26147.00 

91 Add for plaster drip course/ groove in plastered 

surface or moulding to 

R.C.C. projections. 
metre 50.00 76.28 3814.00 
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92 Providing and applying plaster with cement sand 

mortar (1:3) on gate complex  columns  as  per  

the  approved   design,  including  all  labour, 

materials, scaffolding, curing, finishing, and 

complete as directed by the 

Engineer-in-Charge. sqm 20.00 950.00 19000.00 

93 Steel  work  in  built  up  tubular  (round,  square  

or  rectangular  hollow tubes etc.) trusses etc., 

including cutting, hoisting, fixing in position and 

applying  a  priming  coat  of  approved  steel  

primer,  including  welding and bolted with 

special shaped washers etc. complete.         

  Hot finished welded type tubes kg 450.00 189.15 85117.50 

94 Extra  —  Ornamental  steel  work  over  the  

main  gate,  fabricated  and welded  in  built-up 

sections / framed  work, as per approved  design, 

in gratings/frames/guard    

bars/railings/brackets/gates    etc.,    including 

cutting,    bending,    necessary    welding,    

hoisting,    fixing    in    position, finishing, and 

one coat of approved steel primer — measured 

and paid per kg of finished ornamental work. kg 450.00 125.00 56250.00 

95 Structural steel work in single section, fixed with 

or without connecting plate,   including   cutting,   

hoisting,   fixing   in   position   and   applying   

a priming coat of approved steel primer all 

complete. Kg 50.00 114.18 5709.00 

96 Structural  steel  work  riveted,  bolted  or  

welded  in  built  up  sections, trusses and  

framed  work,  including  cutting,  hoisting,  

fixing  in  position and applying a priming coat 

of approved steel primer all complete. Kg 200.00 130.09 26018.00 

97 Disposal  of  moorum/building  rubbish/  malba/  

similar  unserviceable, dismantled   or   waste   

material   by   mechanical   transport   including 

loading,   transporting,   unloading   to   

approved   municipal    dumping ground  for  

lead  upto  10  km  for  all  lifts,  complete  as  

per  directions  of Engineer-in-charge. 

Note   -  Item   to   be   applicable  in   urban   

areas  having   directions  for restricted hours for 

movement/plying of load carrying motor vehicle 

of 

3.5 cum or more. Cum 50.00 480.76 24038.00 
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98 Excavating  trenches  of  required  width  for  

pipes,  cables,  etc  including excavation  for  

sockets,  and  dressing  of  sides,  ramming  of  

bottoms, depth  upto  1.5  m,  including  getting  

out  the  excavated  soil,  and  then returning the  

soil as required,  in  layers not  exceeding  20 cm  

in  depth, including consolidating each deposited 

layer by ramming, watering, etc. and disposing 

of surplus excavated soil as directed, within a 

lead of 50 m :         

  All kinds of soil         

i) Pipes, cables etc, not exceeding 80 mm dia. Metre 30 209.78 6293.40 

ii) Pipes, cables etc. exceeding 80 mm dia. But not 

exceeding 300 mm dia Metre 10 342.64 3426.40 

99 Providing  and  laying  non-pressure  NP2  class  

(light  duty)  R.C.C.  pipes with   collars   jointed   

with   stiff   mixture   of   cement   mortar   in   

the proportion of 1:2 (1 cement : 2 fine sand) 

including testing of joints  etc. 

complete :         

  
300 mm dia. R.C.C. pipe metre 

Metre 30 967.45 29023.50 

100 Providing  and  laying  Non  Pressure  NP-3  

class  (Medium  duty)  R.C.C. pipes   including   

collars/spigot   jointed   with   stiff   mixture   of   

cement mortar  in  the  proportion  of  1:2  (1  

cement  :  2  fine  sand)  including testing of 

joints etc. complete         

  450 mm dia RCC pipes. Metre 10 2604.28 26042.80 

101 Constructing brick masonry manhole in cement 

mortar 1:4 ( 1 cement : 4  coarse  sand  )  with  

R.C.C.  top  slab  with  1:1.5:3  mix  (1  cement  

:  1.5 coarse sand (zone-III) : 3 graded stone 

aggregate 20 mm nominal size), foundation  

concrete  1:4:8 mix  (1  cement  :  4 coarse  sand 

(zone-III)  : 8 graded stone aggregate 40 mm 

nominal size), inside plastering 12 mm thick 

with cement mortar 1:3 (1 cement : 3 coarse 

sand) finished with floating  coat  of  neat  

cement  and  making  channels  in  cement  

concrete 1:2:4  (1  cement  :  2  coarse  sand  :  4  

graded  stone  aggregate  20  mm nominal size) 

finished  with a  floating coat of neat cement 

complete  as per standard design :         

  Inside  size  120x90 cm and  90 cm deep 

including C.I. cover with frame (medium  duty)  

500  mm  internal  diameter,  total  weight  of  

cover  and frame to be not less than 116 kg 

(weight of cover 58 kg and  weight of 

frame 58 kg) :         
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With    common    burnt    clay    F.P.S.    (non    

modular)    bricks    of    class 

designation 7.5 
each 2 25692.55 51385.10 

102 Constructing  brick  masonry  road  gully  

chamber  50x45x60  cm  with bricks  in  cement  

mortar  1:4  (1  cement  :  4  coarse  sand)  

including 500x450 mm pre-cast R.C.C. 

horizontal grating with frame complete as per 

standard design :         

  

With    common    burnt    clay    F.P.S.    (non    

modular)    bricks    of    class 

designation 7.5 
each 4 5797.04 23188.16 

103 Providing and laying at or near ground level 

factory made kerb stone of M-25 grade  cement 

concrete in position to the  required line,  level 

and curvature,  jointed  with  cement  mortar  1:3  

(1  cement:  3  coarse  sand), including  making  

joints  with  or  without  grooves  (thickness  of  

joints except at sharp curve  shall not  to more  

than  5 mm), including making drainage  

opening  wherever  required  complete  etc.  as  

per  direction  of Engineer in-charge (length of 

finished kerb edging shall be measured to 

calculate   volume   for   payment).   (Precast   

C.C.   kerb   stone   shall   be approved by 

Engineer-in-charge). cum 6 9844.42 59066.52 

104 Preparation and consolidation of sub grade with 

power road roller of 8 to  12  tonne  capacity  

after  excavating  earth  to  an  average  of  22.5  

cm depth, dressing to camber and consolidating 

with road roller including making  good  the  

undulations  etc.  and  re-rolling  the  sub  grade  

and disposal of surplus earthwith lead upto 50 

metres. sqm 150 212.99 31948.50 

105 Laying   water   bound   macadam   sub-base   

with   brick   aggregate   and binding  material,  

earth  etc.  including  screening,  sorting  and  

spreading to   template   and   consolidation   

with   light   power   road-roller   etc. 

complete.(payment  for  brick  aggregate  and  

moorum  etc.  to  be  made separately)         

  

Over burnt (Jhama) brick aggregate 120 mm to 

40 mm cum 150 855.95 128392.50 
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106 Providing  and  laying  Bitumen  Penetration  

Macadam  with  hard  stone aggregate  of  

quality,  size  and  grading  as  specified,  with  

bitumen  of suitable    penetration    grade,   

including    required    key    aggregate    as 

specified,  spreading  coarse  aggregate  with  the  

help  of  self  propelled/ tipper  tail  mounted  

aggregate  spreader  and  applying  bitumen  by  

a pressure distributor and then spreading key 

aggregate with the help of aggregate  spreader  

complete,  including  consolidation  with  road  

roller of  minimum  8  to  10  tonne  capacity  to  

achieve  specified  values  of compaction and 

surface accuracy :         

  For  50  mm  compacted  thickness  using  coarse  

aggregate  of  size  50-20 mm  graded  @  0.60  

cum  per  10  sqm  key  aggregate  of  size  12.5  

mm graded @ 0.15 cum per 10 sqm. With 

paving asphalt grade VG - 10 @ 50 

kg/ 10 sqm. Sqm 150 492.00 73800.00 

107 Providing and laying seal coat of premixed fine 

aggregate ( passing 2.36 mm  and  retained  on  

180  micron  sieve)  with  bitumen  using  128  

kg  of bitumen  of  grade  VG  - 10  bitumen  per  

cum of  fine  aggregate  and  0.60 cum of fine 

aggregate per 100 sqm of road surface, including 

rolling and finishing with road roller all 

complete. Sqm 150 86.16 12924.00 

  Total SEC. C Rs.= 1367696.66 

            

  SUMMARY         

  SEC. A       1231145.53 

  SEC. B       911179.41 

  SEC. C       1367696.66 

            

  
Total including 

GST @18% and Labour cess @1%  Rs. 

3510021.60 

      

  GENERAL ABSTRACT OF COST   

  

Basic value 

excluding GST and Labour Cess Rs. 

2945143.14 

  Add GST @ 18% of Rs. 530125.77 

  Gross value including GST 3475268.91 

  Add LC @ 1% of Rs. 34752.69 

  Gross value including GST & LC Rs. 3510021.60 
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ANNEXURE -I 
 

 

 

BANK DETAILS OF NATIONAL SCIENCE CENTRE, DELHI 

(For depositing EMD through Bank transfer, NEFT or RTGS) 

 
Name of the Account Holder NATIONAL SCIENCE CENTRE, DELHI 

Account No. 2417101004100 

Bank Name CANARA BANK 

Bank Address 6, Bhagwan Das Road, New Delhi 

IFSC Code CNRB0002417 

MICR Code 110015045 

Type of Account Saving Account 

Branch Code 2417 
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Annexure – A 

 
(Format for Declarations & Undertaking to be typed on bidder agency‘s letter head and to be submitted in Part –I (TECHNICAL ENVELOPE) of 

the e-tender document) 

 

DECLARATION -1 
 

This is to certify that neither I/we/any of us is in anyway related to any employee in the 

National Council of Science Museums, Kolkata, or any of its constituent units. 

  

Date: 

Place: 

(Signature of the tenderer) 

With company seal/rubber stamp 

  

DECLARATION -2 
 

I/We hereby declare that I/we have not quoted any extra condition along with the Part-II 

(FINANCIAL ENVELOPE) of the e-tender. 

 

Date:             (Signature of the tenderer) 

       with company seal/rubber stamp 

Place:   

  

UNDERTAKING 

 

This is to certify that I/we have carefully gone through the drawings/specifications, etc. given 

in the e-tender document & have clearly understood the site working conditions, time 

schedule given and have accordingly quoted my balanced rates after going through all 

details. 
 

I/We also undertake that the physical EMD instrument shall be deposited by me/us with the 

office of NATIONAL SCIENCE CENTRE, DELHI inviting the e-tender before the bid 

opening date otherwise the NATIONAL SCIENCE CENTRE, DELHI inviting the e-tender 

may reject the bid and also take action to withdraw my/our enlistment or debar me/us from 

further tendering in NCSM or its constituent units. 
 

I/we hereby give an undertaking that I/we shall carryout the work strictly as per the given 

specifications, and shall complete the same within the stipulated time frame. 

 

Date: 

Place:  

(Signature of the tenderer/ bidder) 

With company seal/rubber stamp 
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Annexure ‘B’ 

 

(To be submitted on Agency‘s Letter head in the Portal as well as hard copy) 

 

 

 

Ref:  

Date: 

 

DECLARATION 

 

 

We, M/s. …………………………………………………, hereby solemnly declare as 

 

follows, in respect of the Tender No. ……………………………….... :- 

 

 

 

a) That, we have downloaded all the documents from CPP e-Procurement Portal of NIC and 

all the uploaded information / statements are true to the best of our knowledge. 

 

b) That, our firm is not involved in any Litigation or Arbitration with NCSM/ National 

Science Centre, Delhi during the last 05 (five) years. 

 

 

 

 

 

Date: 

 

Place: 

  

 

 

(Signature of the tenderer/ bidder) 

With company seal/rubber stamp 
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ANNEXURE ‘C’ 

National Science Centre 

(National Council of Science Museums) 

Near gate No. 4, Pragati Maidan 

Bhairon Marg, New Delhi – 110001 

 (A constituent unit of National Council of Science Museums) 

 

Bid Securing Declaration Form 

 

Date  ------------    Tender No.---------------------------------------- 

 

I/We. The undersigned, declare that: 

I/We undersigned that, according to your conditions, bids must be supported by a Bid Securing 

Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with you for a period of 

one year from date of notification if I am/We are in a breach of any obligation under the bid 

conditions, because I/We  

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 

during the period of bid validity specified in the form of Bid; or  

b) having been notified of the acceptance of our Bid by the purchaser during the period of 

bid validity (i)fail or refuse to execute the contract , if required, or (ii) fail or refuse to 

furnish the performance Security, in accordance with the instructions to bidders. 

I/We undersigned this Bid Securing Declaration shall cease to be valid if I am/ we are not the 

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 

successful Bidder; or (ii) thirty days after the expiration of the validity of my /our Bid. 

Signed :                   (insert signature of person whose name and capacity are shown) 

In the capacity of     (insert legal capacity of person signing the Bid Securing Declaration) 

 

Name:                      (insert complete name of person signing he Bid Securing Declaration) 

 

 

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 

 

Dated on------------day of ---------------- (insert date of signing) 

 

Corporate Seal (where appropriate) 
 

(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all partners 

to the Joint Venture that submits the bid) 
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ANNEXURE ‘D’ 

 
TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

[Department User may ask for Tender Acceptance Letter instead of asking Signed Tender 

Document from the Bidders. This is a sample format; User may revise it as per their Tender 

Conditions]  

                                                                                                

 Date: 

 

To,  
 

Acceptance of Terms & Conditions of Tender. 

 

Tender Reference No:  

 

Name of Work:  

 

Dear Sir,  

 

1.  I/ We have downloaded / obtained the tender document(s) for the above mentioned ‗ 

Tender/Work‘ from the web site(s) namely: 

_________________________________________________________________________________

___________________________________________________________________________ 
 

as per your advertisement, given in the above mentioned website(s).  

 

2.  I / We hereby certify that I / we have read the entire terms and conditions of the tender documents 

from Page No. _______ to ______ (including all documents like annexure(s), schedule(s), etc.), 

which form part of the contract agreement and I / we shall abide hereby by the terms / conditions / 

clauses contained therein.  

 

3.  The corrigendum(s) issued from time to time by your department/ organization too has also been 

taken into consideration, while submitting this acceptance letter.  

 

4.  I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) / 

corrigendum(s) in its totality / entirety. 

  

5.  I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 

Department/Public sector undertaking.  

 

6.  I / We certify that all information furnished by our Firm is true & correct and in the event that the 

information is found to be incorrect/untrue or found violated, then your department/ organization 

shall without giving any notice or reason therefore or summarily reject the bid or terminate the 

contract, without prejudice to any other rights or remedy including the forfeiture of the full said 

earnest money deposit absolutely.  

Yours faithfully,  

 

 

(Signature of the tenderer/ bidder) 

With company seal/rubber stamp 
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ANNEXURE ‘E’ 

National Science Centre 

Near gate No. 4, Pragati Maidan 

Bhairon Marg, New Delhi – 110001 

 (A constituent unit of National Council of Science Museums) 

 

Undertaking for Certification of Quoted Rates and Quality Assurance by Tenderer. 
 

Date  ------------    Tender No.---------------------------------------- 

 

I/We, the undersigned, hereby declare and certify that the rates quoted in this tender are based on 

an in-depth estimation and a thorough cost analysis of each item listed in the scope of work. 

 

I/We have conducted a comprehensive review of the requirements, specifications, and conditions 

of the tender and confirm that all factors have been accounted for in our pricing. I/We assure that 

there shall be no compromise in the quality of materials, workmanship, or any aspect of the work 

being tendered. 

 

I/We further declare that the proposed rates are fair, reasonable, and we will execute & complete 

the work to the highest standards expected, as per the tender documents and specifications 

provided. 

 

 

 

Signature of the tenderer/ bidder 

With company seal/rubber stamp: _________________________________________ 

 

Date: ___________________ 

 

Place: ___________________ 


